



## ADDENDUM NO. TWO (2)

**DATE:** January 8, 2025  
**DEPARTMENT:** Department of Cultural Affairs (CUA)  
**PROJECT NAME:** Coconut Grove Playhouse Phase 1  
**PROJECT NUMBER:** C24-CUA-CGP-PH1  
**BID SUBMITTAL DATE:** **February 10<sup>th</sup>, 2025 @ 2:00 pm** (NEW BID DUE DATE)  
**LAST DATE TO SUBMIT RFIs:** **January 31<sup>st</sup>, 2025 @ 5:00 pm** (NEW LAST DATE TO SUBMIT RFIs)  
**CONSULTANT COORDINATOR:** Dorixis Batista, Capital Contracts Manager

This Addendum is issued to clarify and/or modify the previously issued Request for Quote (RFQ) and is hereby made part of the RFQ. All requirements of the RFQ not modified herein shall remain in full force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the BID PROPOSAL FORM & BID FORM ATTACHMENT 5A.

### MODIFICATIONS:

1. A second site visit has been scheduled on January 14<sup>th</sup>, 2025 @ 10:00 AM at the Coconut Grove Playhouse, located at 3500 Main Highway, Miami, FL. 33133. Please confirm your attendance via email to [dorixis.batista@miamidade.gov](mailto:dorixis.batista@miamidade.gov) with a copy to the Clerk of the Board at [clerkbcc@miamidade.gov](mailto:clerkbcc@miamidade.gov).

#### Notes:

- a. The current site conditions require everyone attending the walkthrough to wear Personal Protective Equipment (PPE).
- b. A waiver is required to be completed before accessing the site. Please print and bring an executed copy to the site visit, hardcopies of the form will be available on site for your convenience.

### 2. QUESTIONS AND ANSWERS:

Type	No.	Description
Q	1	Several subcontractors are requesting a site visit. Please let us know if and when this is possible.
A	1	A second site visit has been scheduled on January 14th, 2025 @ 10:00 AM at the Coconut Grove Playhouse,

**ALL OTHER PROVISIONS OF THE ORIGINAL “REQUEST FOR QUOTE” REMAIN UNCHANGED.**

cc: Clerk of the Board  
David Martinez-Delgado