



**ADDENDUM NO. THREE (3)**

**DATE:** January 15, 2025  
**DEPARTMENT:** Department of Cultural Affairs (CUA)  
**PROJECT NAME:** Coconut Grove Playhouse Phase 1  
**PROJECT NUMBER:** C24-CUA-CGP-PH1  
**BID SUBMITTAL DATE:** **February 10<sup>th</sup>, 2025 @ 2:00 pm**  
**LAST DATE TO SUBMIT RFIs:** **January 31<sup>st</sup>, 2025 @ 5:00 pm**  
**CONSULTANT COORDINATOR:** Dorixis Batista, Capital Contracts Manager

This Addendum is issued to clarify and/or modify the previously issued Request for Quote (RFQ) and is hereby made part of the RFQ. All requirements of the RFQ not modified herein shall remain in full force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the BID PROPOSAL FORM & BID FORM ATTACHMENT 5A.

1. **QUESTIONS AND ANSWERS:**

Type	No.	Description
Q	1	Please provide a Geotechnical Soils Report if available.
A	1	<p>The document named CGP-Geotechnical Soils Report was added to the Project shared folder accessible through the following link:</p> <p><a href="https://www.dropbox.com/scl/fo/l9ymx8zbcvbwsmcxczfza/AAs0SZounun_qWsKhEUPalw?rlkey=pgq55ez8rhc4v28y3fbxt6ej0&amp;e=1&amp;st=k6wv06cy&amp;dl=0">https://www.dropbox.com/scl/fo/l9ymx8zbcvbwsmcxczfza/AAs0SZounun_qWsKhEUPalw?rlkey=pgq55ez8rhc4v28y3fbxt6ej0&amp;e=1&amp;st=k6wv06cy&amp;dl=0</a></p>

**ALL OTHER PROVISIONS OF THE ORIGINAL “REQUEST FOR QUOTE” REMAIN UNCHANGED.**

cc: Clerk of the Board  
David Martinez-Delgado