













# ISD – DPCC ELETRICAL SWITCHGEAR REPLACEMENT

## ISD CONTRACT NO. I190304

### Bid Documents: Plans/Specs Index (email) 01/17/25 Revised

> CONTRACTS SECTION > RPQ > RPQs OVER \$25K > I190304 - DPCC Electrical Switchgear Replacement > 1_BIDDING > 1_BidDocuments > BidPlans > BidPlans_Conformed				
Name	Date modified	Type	Size	
 E3.01 Building Floor Plan_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:13 PM	Adobe Acrobat D...	441 KB	
 E3.02 Demo Floor Plan_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:13 PM	Adobe Acrobat D...	458 KB	
 E3.03 New Floor Plan_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	464 KB	
 E4.01 Elevation View - Site Pics_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	3,006 KB	
 E5.01 Details_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	462 KB	
 E6.01 Demo Oneline-1_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	565 KB	
 E6.02 New Oneline-1_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	574 KB	
 E6.03 Demo Oneline-2_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	588 KB	
 E6.04 New Oneline-2_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:14 PM	Adobe Acrobat D...	612 KB	
 E6.05 Sequence of Work_DPCCSWGRUpgrade_Permit SetR3	1/14/2025 3:04 PM	Adobe Acrobat D...	572 KB	
 G0.01 Cover Sheet_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:13 PM	Adobe Acrobat D...	1,009 KB	
 G0.02 Symbols - Specs_DPCC SWGR Upgrade_Permit SetR2	11/12/2024 2:13 PM	Adobe Acrobat D...	675 KB	