



RPQ ADDENDUM

Addendum No.:	2	Date:	8/7/2024
Project No.:	MDADMECH-018 & -019	Project Title:	Mechanical
RPQ No.:	MDADMECH-018 & -019	RPQ Due Date:	8/21/2024
Project Location:	MIA and all MDAD Facilities	Project Manager:	L. Acosta

-
- **Change Bid Due Date from Thursday, 8/8/2024 to Wednesday, 8/21/2024.**

This Addendum serves to respond to the Request for Information (RFI) submitted by the following Contractors:

Diana Martinez of New Era Electric, Inc., received on 7/22/2024, 10:19AM.

- Q.1 I wanted to bring to your attention an issue with the attached RPQs. There is a mandatory pre-bid for 07/17, but the contracts were released today. Please advise.
- A.1 Due to a posting error, the initial pre-bid conference call held on Wednesday, July 17, 2024 will no longer be considered mandatory, and a second non-mandatory pre-bid conference call will be held on Wednesday, August 14, 2024, at 11:00am. A meeting invitation for the second non-mandatory pre-bid conference call will be sent shortly.

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____