

Water and Sewer
3071 SW 38 Avenue
Douglas Building
Miami FL 33146



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7360 Plan
RPQ No: P16280

RPQ ADDENDUM

(Attachment 9)

Addendum No:	1	Date	4/11/2025
RPQ No:	WS 7360: P16280	Bid Due Date	5/20/2025
Project No:	16280	Project Title	Upgrade of Sewage Pump Station 0309
Project Location:	5395 NW 165 ST, Miami Gardens, FL 33014	Project Manager	Paul Adams
Site Meeting Date:	4/23/2025	Site Meeting Time:	11:00 AM
Prebid Meeting Date:	4/16/2025	Prebid Meeting Time:	10:00 AM
Project Duration:	360 Days		

MIAMI-DADE COUNTY, FLORIDA
MIAMI-DADE WATER AND SEWER DEPARTMENT

RPQ # P16280
ADDENDUM NO. 1
DATE: April 11, 2025
TO ALL BIDDERS:

In accordance with Section 3 of the INSTRUCTION TO BIDDERS, the contract documents for Contract No. P16280 are hereby changed as follows:

The Prebid/Site Visit date that is reflected in the ITB for Wednesday, April 16, 2025, at 10 AM is cancelled.

The New Prebid/Site visit date is Wednesday, April 23, 2025, at 11 AM. We will be meeting at the site location, 5395 NW 165 ST, Miami Gardens, FL 33014.

The bid due date scheduled for Tuesday, May 6, 2025, at 10 AM has been cancelled.

The new bid due date is Tuesday, May 20, 2025, at 10 AM.

This project falls under the Resilient Florida Grant Projects Funded with American Rescue Plan Act (ARPA) Coronavirus State and Local Fiscal Recovery Funds (SLFRF). See attached Special Provisions.

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____

Date: _____