

miamidade.gov

ADDENDUM NO. ONE

DATE: DEPARTMENT: ISD PROJECT NAME:

July 25, 2022 Internal Services Department (ISD) Zelda Glazer Soundscape Waterproofing and Re-roofing W200011 **August 25, 2022** Marcela Rodriguez

ISD PROJECT NUMBER: BID DUE DATE: CONTRACT COORDINATOR:

This Addendum is issued to clarify and/or modify the previously issued Invitation to Bid, and is hereby made part of the Contract Documents. All requirements of the Invitation to Bid not modified herein shall remain in full force and effect as originally set forth. Bidders are required to acknowledge receipt of any and all addenda as instructed in the bid proposal form provided to that effect.

MODIFICATION(S):

1. This project is not 100% SBE set aside. The following Contract Measures apply to this MCC 7360 project, Request for Price Quotation (RPQ) Invitation to Bid (ITB):

<u>18.13</u>% Small Business Enterprise – Construction (SBE-Con) Subcontractor Goal <u>4</u>% Small Business Enterprise – Goods & Services (SBE-G&S) Subcontractor Goal

These Contract Measures are also stated on page 5 of the General Contract Conditions, Section #8 Contract Measures (MCC 7360), and, Small Business Development Division Project Worksheet in Bid Documents.

RESPONSES TO REQUESTS FOR INFORMATION (RFIs):

RFI No. 1, Submitted by Lee Construction Group, Inc. 7/21/22

- Q1. Can you please confirm if this project is 100% SBE set aside? Page 3 states 100% SBE requirements yet this is a 7360 contract with specialized trades that would make it difficult to meet a 100% set aside goal.
- A1. Please refer to Modification #1 above.

ALL OTHER PROVISIONS OF THE ORIGINAL INVITATION TO BID REMAIN UNCHANGED.

cc: Marc Lafrance, ISD Sally Contreras, ISD Julia Aden, ISD Kristina Hagberg, ISD Eric Perez, ISD Caesar Suarez, ISD Clerk of the Board