



miamidade.gov

Internal Services Department
111 NW 1st Street, Suite 2420
Miami, Florida 33128
T 305-375-4296

ADDENDUM NO. TWO

DATE: August 3, 2022
DEPARTMENT: Internal Services Department (ISD)
ISD PROJECT NAME: Zelda Glazer Soundscape
ISD PROJECT NUMBER: W200011
BID DUE DATE: **August 25, 2022**
CONTRACT COORDINATOR: Marcela Rodriguez

This Addendum is issued to clarify and/or modify the previously issued Invitation to Bid, and is hereby made part of the Contract Documents. All requirements of the Invitation to Bid not modified herein shall remain in full force and effect as originally set forth. **Bidders are required to acknowledge receipt of any and all addenda as instructed in the bid proposal form provided to that effect.**

CLARIFICATION(S)

1. As discussed in the Pre-Bid Meeting, the Board of County Commissioners must approve the Contract Award if the lowest responsive, responsible Bidder's Total Contract Amount (total sum of Base Bid and 5% Contingency) exceeds \$5 million,. This will result in an additional 90 day delay in the Award and Bidder will be requested to extend its Bid Bond.

RESPONSES TO REQUESTS FOR INFORMATION (RFIs):

RFI No. 1, Submitted by Florida Construction & Engineering, Inc. 7/27/22

- Q1. If the prequalification bid limit applies for this project?
- A1. **School District Bid Limit Prequalification does not apply to this project. The Board of County Commissioners, not the School Board, is conducting this procurement. All solicitation requirements are stated in the Bid Documents.**

RFI No. 1, Submitted by Allied Contractors on 8/2/22

- Q1. Will you be sharing a list of the pre-bid and site-visit attendees for the Zelda Glazer Soundscape RPQ: W200011 project?
- A1. **See attached Pre-Bid Meeting Sign-In Sheet and Site Visit Sign-In Sheet for 7/28/22.**

ALL OTHER PROVISIONS OF THE ORIGINAL INVITATION TO BID, AS AMENDED, REMAIN UNCHANGED.

ATTACHMENT(S): 7/28/2022 Pre-Bid Meeting and Site Visit Sign-in Sheets

cc: Marc Lafrance, ISD
Sally Contreras, ISD
Julia Aden, ISD
Kristina Hagberg, ISD
Eric Perez, ISD
Caesar Suarez, ISD
Clerk of the Board

PRE-BID MEETING _ELECTRONIC

Bid Number: W200011

Project Name: Zelda Glazer Soundscape

Pre-Bid Meeting Date: July 28, 2022

Time: 10:00 AM

Dept: Internal Services Department

Dept. Contact: Julia Aden

Phone Number: 305-375-4296

No.	Name	Comments
1	Julia Aden, Construction Contracts Specialist Supervisor, ISD/FIMD, Miami-Dade County	
2	Marcela Rodriguez, Construction Contracts Specialist, ISD/FIMD, Miami-Dade County	
3	Kristina Hagberg, Construction Contracts Specialist, ISD/FIMD, Miami-Dade County	
4	Marc Lafrance, PMO Chief, ISD/FIMD, Miami-Dade County	
5	Sally Contreras, Project Manager, ISD/FIMD, Miami-Dade County	
6	Caesar Suarez, Contract Development Specialist, ISD/SBD, Miami-Dade County	
7	Charles Serig, HNTB	
8	Augusto Rivera-Pierola, HNTB	
9	Johnny Dao, Florida Construction & Engineering, Inc.	
10	Jeovanni R. Tarafa, J.R.T Construction Co.	
11	Erik Rodriguez, Lee Construction Group	
12	Juanita Arevalo, Waypoint Contracting Inc.	
13	Madison Nuñez, Allied Contractors, Inc.	
14	Andres Montes de Oca, H.G. Construction & Development, Inc.	
15	Julian Hernandez, OAC Construction	
16	Stephanie Carcache, Allied Contractors, Inc.	
17	Josefina Guevara, Buslam Company	
18	Cristian Fernandez, Cunano Builder Corp.	
19	Alejandro Duarte, Stonehenge Construction	

20	Cristina Guerra, Audio Video Technical Services	
21	Juan Lopez, Regosa Engineering Services, Inc.	
22	Armando Carcache, Allied Contractors, Inc.	
23	Namrata Agrawal, Builcore, Inc.	
24	Jorge Clark, Lego Construction	
25	Francisco Guerra, Audio Visual Technical Services	



MEETING SIGN IN SHEET

Internal Services Department
 Facilities and Infrastructure
 Management Division
 111 NW 1st Street • Suite 2420
 Miami, Florida 33128
 T 305-375-4296

Date	July 28, 2022
Project No. & Name	Zelda Glazer Soundscape
Project Manager	Sally Contreras, ISD
Meeting Location	15015 SW 24 Street, Miami, FL 33185
Purpose of Meeting	Pre-Bid Meeting and Site Visit

Name & Signature	Company / Department	Phone / email
1 Sally Contreras <i>[Signature]</i>	C. Miami-Dade County	P. 305-815-8005
	D. Internal Services	E. sally.contreras@miamidade.gov
2 CHARLES SERIG <i>[Signature]</i>	C. HNTB	P. 305 781-2285
	D. ARCHITECTURE	E. cserig@hntb.com
3 Ricardo Escobar <i>[Signature]</i>	C. B&B FLORIDA CONSTRUCTION ^{INC.}	P. 305 746 9980
	D. PROJECT MANAGER (G.C.)	E. RICARDO@FCEBUILD.COM
4 JOSELINA GUEVARA JOSE LUGO	C. BUSLAM COMPANY CHIEF ESTIMATOR	P. joselinaquevara@buslam.com
	D. BUSLAM COMPANY JOSELUGO@BUSLAM.COM	E. JOSELUGO@BUSLAM.COM
5 KATRINA FRISCHOLZ <i>[Signature]</i>	C. WAYPOINT CONTRACTING, INC.	P. K-305 786-608-1406
	D. president	E. kfrischholz@waypointci.com



MEETING SIGN IN SHEET

Internal Services Department
 Facilities and Infrastructure
 Management Division
 111 NW 1st Street • Suite 2420
 Miami, Florida 33128
 T 305-375-4296

Date	July 28, 2022
Project No. & Name	Zelda Glazer Soundscape
Project Manager	Sally Contreras, ISD
Meeting Location	15015 SW 24 Street, Miami, FL 33185
Purpose of Meeting	Pre-Bid Meeting and Site Visit

Name & Signature	Company / Department	Phone / email
6 Jeovanni Tarafa 	C. JRT Construction, Co.	P. 305-557-9911
	D. President	E. jtarafa@tarafaconstruction.com
7 Jorge Garcia 	C. LEGO Construction Co.	P. 305-381-8421
	D. ESTIMATING	E. jgarcia jc@legocon.com
8 Julian Hernandez 	C. OAC Construction	P. 305 256 6655
	D. Business Dev.	E. julian@oacconstruction.com
9 Armando Contreras 	C. ALLIED CONTRACTORS INC	P. 786-236-2119 Armando@ALLIED-CONTRACTORS.COM
	D.	E.
10 Christina Escobar 	C. Allied Contractors Inc.	P. 786-941-5386
	D.	E. Christina@allied-contractors.com








MEETING SIGN IN SHEET

Internal Services Department

Facilities and Infrastructure
Management Division
111 NW 1st Street • Suite 2420
Miami, Florida 33128
T 305-375-4296

Date	July 28, 2022
Project No. & Name	Zelda Glazer Soundscape
Project Manager	Sally Contreras, ISD
Meeting Location	15015 SW 24 Street, Miami, FL 33185
Purpose of Meeting	Pre-Bid Meeting and Site Visit

Name & Signature	Company / Department	Phone / email
11 Christian Fernandez 	C. Cunano Builders Corp	P. 786-355-2816
	D.	E.
12 Andres Montenegro 	C. HG Construction	P. 786 319 6507
	D.	E.
13 Erik Rodriguez 	C. LEE Construction Group	P. 954 654 6349
	D. Dry Out Restorations	E. erodriguez@leecgi.com
14 Yari Leal 	C. Carpet Savers, Inc.	P. (305) 285-0030
	D. Dry out Restorations	E. Yari@dryoutrestorations.com
15 Namrata Agrawal 	C. Builcore, Inc	P. nagrawal@builcore.com
	D.	E.



MEETING SIGN IN SHEET

Internal Services Department

Facilities and Infrastructure

Management Division

111 NW 1st Street • Suite 2420

Miami, Florida 33128

T 305-375-4296

Date	July 28, 2022
Project No. & Name	Zelda Glazer Soundscape
Project Manager	Sally Contreras, ISD
Meeting Location	15015 SW 24 Street, Miami, FL 33185
Purpose of Meeting	Pre-Bid Meeting and Site Visit

Name & Signature	Company / Department	Phone / email	
16 Cristina Guerra Cg	C. Audio video tech.	P.	305 388 1101
	D.	E.	audiocristy@gmail.com
17 Juan Lopez JL	C. Regosa Eng. Serv.	P.	305 988 8042
	D.	E.	info@regosabuilders.com
18	C.	P.	
	D.	E.	
19	C.	P.	
	D.	E.	
20	C.	P.	
	D.	E.	