

miamidade.gov

## **ADDENDUM NO. THREE**

DATE: DEPARTMENT: ISD PROJECT NAME: ISD PROJECT NUMBER: BID DUE DATE: CONTRACT COORDINATOR:

April 11, 2022 Internal Services Department (ISD) 140 West Flagler Building Demolition W210014-B April 28, 2022 Julia Aden

This Addendum is issued to clarify and/or modify the previously issued Invitation to Bid, and is hereby made part of the Contract Documents. All requirements of the Invitation to Bid not modified herein shall remain in full force and effect as originally set forth. Bidders are required to acknowledge receipt of any and all addenda as instructed in the bid proposal form provided to that effect.

## MODIFICATION(S):

## **Revise Bid Documents as follows:**

- 1. Replace Plansheet D-13 with attached revised Plansheet D-13, indicating the stage area is optional to lease by the contractor for the duration of the project.
- The contact information for 116 West Flagler Street Lot identified in Plansheet D-13 is: Andrew Mirmelli <u>andrewmirmelli@gmail.com</u> 305-803-3369

## ALL OTHER PROVISIONS OF THE ORIGINAL INVITATION TO BID, AS AMENDED, REMAIN UNCHANGED.

**ATTACHMENT(S):** Revised Plansheet D-13 (to bidders who purchased Plans/Specs prior to this Addendum)

cc: Marc Lafrance, ISD Rafael Salles, ISD Julia Aden, ISD Kristina Hagberg, ISD Eric Perez, ISD Caesar Suarez, ISD Clerk of the Board