



RPQ ADDENDUM

Addendum No.:	1	Date:	4/14/2026
Project No.:	10416736	Project Title:	MDAD MCC 7360 Work Order-Based Program-Emer/Priority Maintenance Const Services – Painting/Waterproofing
RPQ No.:	10416736	RPQ Due Date:	4/22/2026
Project Location:	Various Miami-Dade Aviation Facilities	Project Manager:	I. Majul

This Addendum serves to respond to the Request for Information (RFI) submitted by the following Contractors:

Marcelo Arnedo of Marvi Builders, LLC, received on 4/13/2026, 12:14PM.

- Q.1 Please circulate a blank sample in XLS of the bid schedule.
- A.1 Please see attached “PW Blank Bid Form” excel file.

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____