



### RPQ ADDENDUM

Addendum No.:	2	Date:	4/14/2026
Project No.:	10416736	Project Title:	MDAD MCC 7360 Work Order-Based Program-Emer/Priority Maintenance Const Services – Painting/Waterproofing
RPQ No.:	10416736	RPQ Due Date:	4/22/2026
Project Location:	Various Miami-Dade Aviation Facilities	Project Manager:	I. Majul

This Addendum serves to respond to the Request for Information (RFI) submitted by the following Contractors:

Marcelo Arnedo of Marvi Builders, LLC, received on 4/14/2026, 7:52AM.

- Q.1 It is not clear in the solicitation documents if the “Part I, anticipated scope of work” must include the material cost or only labor.
- A.1 As described in Attachment #16 (Technical Specifications) of the Bid Documents, “Pay Items 1.2 – 1.18 entail to the provision of all labor, equipment, and tools considered necessary for the completion of the scope of work. Cost of materials is included in the bid items for all projects.”

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ response being rejected as non-responsive.

Name of Contractor: \_\_\_\_\_

Name of Individual Authorized to Sign: \_\_\_\_\_

Title: \_\_\_\_\_

Signature: \_\_\_\_\_