

Aviation
Maintenance Department
4200 NW 22 Street, Bldg 3030
Miami FL 33159



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
Contract No: MCC 7360 Plan
RPQ No: 10416742

RPQ ADDENDUM

(Attachment 9)

Addendum No:	1	Date	4/8/2026
RPQ No:	AV 7360: 10416742	Bid Due Date	4/22/2026
Project No:	10416742	Project Title	Miscellaneous General Contractor Service Contract
Project Location:	Various Miami-Dade Aviation Facilities	Project Manager	Hilario Hernandez
Prebid Meeting Date:	4/8/2026	Prebid Meeting Time:	10:00 AM
Project Duration:	730 Days		

This Addendum serves to respond to the Request for Information (RFI) submitted by the following Contractors:

Alex Archival of AAP Construction Group Corp., received on 4/8/2026, 10:50AM & 11:01AM.

Q.1 I understand it applies since the Max 15% no longer apply at MDC. Page 59 Section 6. Effective April 2024. That is the change. But I did understand the Bid Form 15% was based on the maximum 15% allowed by MDC on Change Orders since the GC is telling you in advance how much he will change in each extra work. That Change was made because the County find out a 15% don't cover the Overhead and profit.

A.1 The 20% markup described in Article 10A6a of the Standard Construction General Contract Conditions only applies to change orders and does not affect the 15% max in the Bid Form.

Margilyn Olsim of Lunacon Construction Group Corp., received on 4/8/2026, 3:32PM.

Q.2 Could you please provide an Excel version of the bid form to allow for easier review and accurate completion of the required fields?

A.2 Please see attached "GC Blank Bid Form" excel file.

Q.3 On the Attachment 2 Bid Form, as the General Contractor, are we required to complete the pricing and rate columns designated for subcontractors (e.g., Electrical, Plumbing, A/C, Mechanical), or should we only complete the columns specific to the General Contractor?

A.3 All blank cells, including the ones for subcontractors, should be filled out.

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____

Date: _____