



RPQ ADDENDUM

Addendum No.:	3	Date:	4/24/2026
Project No.:	DA159A	Project Title:	MIA Bldg 3151 40-Year Recertification
RPQ No.:	DA159A	RPQ Due Date:	5/6/2026
Project Location:	MIA Bldg 3151	Project Manager:	G. De Castro Borges

This Addendum serves to respond to the Request for Information (RFI) submitted by the following Contractors:

Javier Delgado of Delka Innovo Group, Inc., received on 4/23/2026, 12:00PM.

- Q.1 Is it possible to visit the worksite again?
- A.1 Independent follow-up site visits are possible as long as advance notice is given.
- Q.2 Please confirm whether the \$5 million umbrella surety bond is required to access the airside area.
- A.2 While the \$5 million requirement exists for access to the airside area, this project does not require access to the airside area. For more information, refer to the Indemnification and Insurance requirements in the Bid Documents.

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____