

**Aviation**  
Maintenance Department  
4200 NW 22 Street, Bldg 3030  
Miami FL 33159



**MIAMI-DADE COUNTY, FLORIDA**  
**REQUEST FOR PRICE QUOTATION (RPQ)**  
Contract No: MCC 7360 Plan  
RPQ No: DA159A

**RPQ ADDENDUM**

(Attachment 9)

Addendum No:	6	Date	5/11/2026
RPQ No:	AV 7360: DA159A	Bid Due Date	5/20/2026
Project No:	DA159A	Project Title	MIA Bldg 3151 40-Year Recertification
Project Location:	MIA Bldg 3151	Project Manager	Gustavo De Castro Borges
Site Meeting Date:	4/9/2026	Site Meeting Time:	10:00 AM
Prebid Meeting Date:	4/7/2026	Prebid Meeting Time:	10:00 AM
Project Duration:	585 Days		

- 
- Change Bid Due Date from Wednesday, May 13, 2026 to Wednesday, May 20, 2026.
- 

All else remains the same. This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: \_\_\_\_\_

Name of Individual Authorized to Sign: \_\_\_\_\_

Title: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_