

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 2  
November 8, 2022

PROJECT: LEHMAN CURVE N41 REALIGNMENT, Project No. TP-0000008233

BID DUE  
DATE: November 23, 2022; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

A. Change Bid Due Date from Wednesday, November 16, 2022, to Wednesday, November 23, 2022, time, and place remains unchanged.

**END OF ADDENDUM NO. 2**



Alfredo E. Muñoz, P.E.  
Chief, Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

AM:kf

cc: Katherine Fernandez, DTPW  
Jhonnatan Escalante, ISD.

Robert Gonzalez, DTPW  
Clerk of the Board

Laurie Johnson, ISD  
Project File