

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM NO. 2  
June 8, 2023

PROJECT: UNIT SUBSTATION EQUIPMENT REPLACEMENT - PHASE 1  
Contract No: MCC 7040 Plan - CICC 7040-0/07  
RPQ No: TP-0000008861

BID DUE DATE: June 21, 2023; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

**CHANGES TO THE INVITATION TO BID:**

- A. Change Bid Due Date from Wednesday, June 14, 2023, to Wednesday, June 21, 2023. Time, and place remains unchanged.

**END OF ADDENDUM NO. 2**



Alfredo E. Muñoz, P.E.  
Chief, Capital Improvements Division  
Department of Transportation and Public Works (DTPW)

AM:kf

cc: Katherine Fernandez, DTPW  
Clerk of the Board

Ian Pereira, DTPW  
Project File

Laurie Johnson, ISD  
Marco Movilla, DTPW