

Department of Transportation and Public Works
 111 NW 1st Street, Suite 1410
 Miami, FL 33128



MIAMI-DADE COUNTY, FLORIDA
REQUEST FOR PRICE QUOTATION (RPQ)
 Contract No: MCC 7040 Plan - CICC 7040-0/07
 RPQ No: TP-0000014679

RPQ ADDENDUM

Addendum	1	Date	9/19/2023
No: RPQ No:	TP-0000014679	Bid Due	10/11/2023
Project No:	376954-R	Date Project	Kitchen Remodeling in the Breakroom of
		Title	Palmetto Station
Project Location:	7701 NW 79 Ave. Miami, FL 33166	Project Manager	Laura Hernandez
Site Meeting Date:	9/21/2023	Site Meeting	10:00 AM
Prebid Meeting	9/21/2023	Time: Prebid	After Site Visit
Date:		Meeting	
Project Duration:	120 Days	Time:	

MODIFICATIONS:

Changes to the Invitation to Bid:

1. Change the Invitation to Bid RPQ number, should read: TP-0000014679
2. Performance/Payment Bond is not required for this project. This project is under \$200,000.
3. Non-Mandatory Site visit is required for this project.
4. Change Anticipate Date of Construction from 4/4/2024 to 11/6/2023.

END OF ADDENDUM NO. 1

Sincerely,

Alfredo E. Muñoz, P.E.
 Chief, Capital Improvements Division
 Department of Transportation and Public Works (DTPW)

Cc: Laura Hernandez, DTPW
 Katherine Fernandez, DTPW
 Antonio Chahine, DTPW
 Clerk of the Board
 Project File

This document must be signed and returned as part of your RPQ response. Failure to return this document signed may result in your RPQ Response being rejected as non-responsive.

Name of Contractor: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____

Date: _____