



July 12, 2023

RESPONSE LETTER NO. 1 TO REQUEST FOR INFORMATION

Project Title: **Emergency Response for Escalator Work at 11th Street. Metro Mover Station**
Project No.: **TP-0000017470**

Email from Mr. David Moran, P.E., from EPIC Consultants; on July 11, 2023, at 2:04 PM (Email Attached).

QUESTION: 1) Regarding the Escalator Emergency repair, the current bid due date of July does not give us enough time to prepare a reasonable bid proposal. If possible, we would like to request an extension of the bid due date to August 10, 2023, and a due date of RFI of July 21. Please note that there are multiple trades involved in this project and one of them is a specialty trade.

ANSWER: 1) Bid Opening has been postponed to Monday, July 31, 2023 at 2:00 pm.

Email from Mr. Frankie Lopez, MEM, P.E., from FC&E, Florida Construction & Engineering; on July 11, 2023, at 7:11 PM (Email Attached).

QUESTION: 2) Can you please have the wind loads confirmed for each station in order to design the escalator correctly. Look forward hear from you soon.

ANSWER: 2) Canopies and Lighting has been descoped under Addendum #1.

END OF REQUEST FOR INFORMATION No. 1

Sincerely,

Alfredo E. Muñoz, P.E.
Chief, Capital Improvements Division
Department of Transportation and Public Works (DTPW)

AM:mm

cc:

Marco Movilla, DTPW	Katherine Fernandez, DTPW
Andrew Burgess, ISD	Marcos Bermudez, DTPW
Laurie Johnson, ISD	Clerk of the Board
Project File	

From: [David Moran](#)
To: [Movilla, Marco \(DTPW\)](#); [Clerk of the Board \(COC\)](#)
Cc: [Muñoz, Alfredo \(DTPW\)](#); [Johnny Rojas](#)
Subject: RE: Emergency Response for Escalator Work at 4 locations (\$1.2M / \$1.2M / \$1.2M / \$1.2M)
Date: Tuesday, July 11, 2023 2:04:12 PM

EMAIL RECEIVED FROM EXTERNAL SOURCE

Good afternoon,

Regarding the Escalator Emergency repair, the current bid due date of July does not give us enough time to prepare a reasonable bid proposal. If possible, we would like to request an extension of the bid due date to August 10, 2023, and a due date of RFI of July 21. Please note that there are multiple trades involved in this project and one of them is a specialty trade.

Thank you,

David Moran, P.E.

Principal

(305) 979-5774 | dmoran@epic-consultants.com



GENERAL CONTRACTOR

8a | SBE | DBE
Lean Construction

BUSINESS & PROCESS
IMPROVEMENT SOLUTION

Lean | 6 Sigma | ISO



www.epic-consultants.com

From: [Frankie Lopez](#)
To: [Movilla, Marco \(DTPW\)](#)
Cc: [Clerk of the Board \(COC\)](#)
Subject: FDOT Metromover Escalators Replacement: RFI
Date: Tuesday, July 11, 2023 7:11:33 PM
Attachments: [image003.png](#)
[Wind Loads.pdf](#)

EMAIL RECEIVED FROM EXTERNAL
SOURCE

Hi Marcos

Can you please have the wind loads confirmed for each station in order to design the escalator correctly. Look forward hear from you soon.

Regards,

--

Frankie Lopez, MEM, PE
Preconstruction Vice-President
FC&E – Florida Construction & Engineering
301 Almeria Ave., Suite 360, Coral Gables, FL 33134
Office: (305) 883-7601
Mobile: (787) 627-6934
Mail: flopez@fcebuid.com
Web: www.fcebuid.com



ail and any files transmitted with it (e-mail) are intended solely for the addressee(s) and may contain confidential and/or legally privileged information. Any disclosure, reproduction, copying, distribution or other use of this e-mail is prohibited. If you received this e-mail in error please delete it and notify the sender immediately.