

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 1
August 11, 2023

PROJECT: Upgrade Chiller Units at William Lehman Center.

RPQ No: TP-0000017889
MCC 7360 Plan - CICC 7360-0/08

BID DUE DATE: September 13, 2023; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO THE INVITATION TO BID:

A. Pre-Bid & Site Visit Meetings:

The Lehman Center is a security facility, therefore Contractors must RSVP in writing to marco.movilla@miamidade.gov and copy clerkbcc@miamidade.gov no later than close of business on August 21, 2023. The Pre-Bid Meeting will start promptly at 10:00 A.M. Wednesday, August 23, 2023. If the prospect bidder does not arrive on time for the meeting, there is no guarantee to be allowed into the facility.

Additional site visit meetings may be scheduled based on the number of RSVPs received. If additional site visit meetings are scheduled, DTPW will notify the prospect bidders in writing.

END OF ADDENDUM NO. 1



Alfredo E. Muñoz, P.E.
Chief, Capital Improvements Division
Department of Transportation and Public Works (DTPW)

AM:mm

cc: Katherine Fernandez, DTPW	Marco Movilla, DTPW	Laurie Johnson, ISD
Ray Harding, DTPW	Renessa Gordon, DTPW	Caesar Suarez, ISD
Eric Perez, ISD	Project File	Clerk of the Board