MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 3
November 13, 2026

PROJECT:	Metrorail and Metromover Electronic Real Time Signage. Project No. TP-0000018179
BID DUE DATE:	January 6, 2027; 02:00 P.M.
FROM:	Miami-Dade County DTPW Capital Improvements Division 111 NW First Street, 14th Floor Miami, FL 33128
TO:	Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

A. Change Bid Due Date from Wednesday, November 18, 2026, to Wednesday, January 6, 2027, time, and place remains unchanged.

END OF ADDENDUM NO. 3

Elva Reyes

Elva R. Reyes

Engineer 2

Department of Transportation and Public Works (DTPW)

cc: Tiondra Wright, DTPW	Katherine Fernandez, DTPW	Erick Perez, SPD
Colin Armorer, DTPW	Clerk of the Board	Project File