

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM No. 1  
January 5, 2026

PROJECT: Mainline Video Upgrade Phase 2  
Project No. TP-0000033287

BID DUE DATE: January 21, 2026; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO BID SUBMITTAL DUE DATE:

1. Change Bid Due Date from Wednesday, January 7, 2026, to Wednesday, January 21, 2026, time, and place remains unchanged.

**END OF ADDENDUM NO. 1**



Tiondra Wright,  
Chief Capital Improvements Division  
Department of Transportation and Public Works (DTPW)  
AM:lh

c: Laura Hernandez, DTPW  
Colin Armorer DTPW  
Caesar Suarez, SBD

Katherine Fernandez, DTPW  
Laurie Johnson, SBD

Clerk of the Board  
Project File