

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No.3
February 23, 2026

PROJECT: Mainline Video Upgrade Phase 2
Project No. TP-0000033287

BID DUE DATE: April 1, 2026; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO BID SUBMITTAL DUE DATE:

1. Change Bid Due Date from Wednesday, February 25, 2026, to Wednesday, April 1, 2026, time, and place remains unchanged.

END OF ADDENDUM NO. 3



Tiondra Wright,
Chief Capital Improvements Division
Department of Transportation and Public Works (DTPW)
AM:lh

c: Laura Hernandez, DTPW	Katherine Fernandez, DTPW	Clerk of the Board
Colin Armorer DTPW	Laurie Johnson, SBD	Project File
Caesar Suarez, SBD		