

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 2
August 18, 2026

PROJECT: South Transitway Fiber Repairs & Maintenance.

RPQ No: TP-0000041722.
MCC 7360 Plan - CICC 7360-0/08

BID DUE DATE: September 16, 2026; 02:00 P.M. *(Revised)*

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

1. All references to the pre-bid meeting date, site visit date, are hereby deleted and replaced in their entirety with the information provided below.

Pre-Bid Meeting and Site Visit Date:

The Pre-Bid Meeting and Site Visit will be held on **Wednesday, August 26, 2026, at 10:00 am**, at the following location:

Dadeland South Metrorail Station
9150 Dadeland Boulevard (1st Floor)
Miami, Florida 33156

Site Visit will be held immediately after the pre-bid meeting.

END OF ADDENDUM NO. 2

Marco Movilla On Behalf of Tiondra Wright,
Marco Movilla Chief of Capital Improvement Division
Engineer II, Capital Improvement Division
Department of Transportation and Public Works (DTPW)

AM: tw

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM NO. 2
August 18, 2026

cc: Tiondra Wright, Chief, DTPW	Katherine Fernandez, DTPW	Eric Perez, SPD
Colin Armorer, DTPW	Maylin Torres, SPD	Caesar Suarez, SPD
Orlando Martinez, DTPW	Yvon Mon, DTPW	Clerk of the Board
Beth Goldsmith, DTPW	German Arenes, DTPW	Project File