

MIAMI-DADE COUNTY  
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM)

---

ADDENDUM NO. 3  
October 8, 2013

PROJECT: Pump Stations Improvement at Various Sites  
Project No. 20130037

BID DUE DATE: November 6, 2013 at 2:00 p.m.

FROM: Miami-Dade County PWWM  
Contracts and Specifications Section  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

1. Change bid due date from Wednesday, October 16, 2013 to Wednesday, November 6, 2013.

**END OF ADDENDUM NO. 3**

*AIL for*

---

Frank Aira, P.E., CFM  
Division Manager, PWWM

c: Alfredo Muñoz, P.E., PWWM  
Alex Barrios, PWWM  
Daryl Hildoer, P.E., PWWM  
Elva Rosa Reyes, PWWM  
Ultimo de Oliveira, ISD  
Clerk of the Board  
Project File