

MIAMI-DADE COUNTY
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM)

ADDENDUM NO. 4
October 22, 2013

PROJECT: Pump Stations Improvement at Various Sites
Project No. 20130037 (MCC 7040 Plan)

BID DUE DATE: November 6, 2013; 02:00 P.M.

FROM: Miami-Dade County PWWM
Contracts and Specifications Section
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO SPECIAL PROVISIONS:

As to Appendix for Products Specification:

1. NE 109th Street Pump Station: Add new specifications, attached.
2. Minton Dam Lock: Delete entire product specifications and replace it with the attached product specifications.
3. Ruck Park Pump Station: Delete entire product specifications and replace it with the attached product specifications.
4. Lock at SW 67th Avenue and SW 80th Street: Delete entire product specifications and replace it with the attached product specifications.

CHANGES TO ENGINEERING DRAWINGS:

1. Delete complete Engineering Drawings, and replace it with the attached revised plans for Addendum No. 4.

END OF ADDENDUM NO. 4



Frank Aira, P.E., CFM
Division Manager, PWWM

c: Alfredo Muñoz, P.E., PWWM, Alex Barrios, PWWM, Daryl Hildoer, P.E., PWWM,
Elva Rosa Reyes, PWWM, Ultimo de Oliveira, ISD, Clerk of the Board, Project File