

MIAMI-DADE COUNTY
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM)

ADDENDUM NO. 5
November 1, 2013

PROJECT: Pump Stations Improvement at Various Sites
Project No. 20130037

BID DUE DATE: November 20, 2013; 02:00 P.M.

FROM: Miami-Dade County PWWM
Contracts and Specifications Section
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930


TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

1. Change bid due date from Wednesday, November 6, 2013 to Wednesday, November 20, 2013.

END OF ADDENDUM NO. 5



Frank Aira, P.E., CFM
Division Manager, PWWM

c: Alfredo Muñoz, P.E., PWWM
Alex Barrios, PWWM
Daryl Hildoer, P.E., PWWM
Elva Rosa Reyes, PWWM
Ultimo de Oliveira, ISD
Clerk of the Board
Project File