

Contract 5101-1/21

Hurricane Shutters, Furnish and Install - Prequalification

Purchasing Instructions

Award Description

- A. Furnish and Install hurricane shutters (approved by Miami-Dade County Building Code Compliance Office, under the Florida Building Code) of various types and sizes, for various County facilities, and privately owned houses. Vendor(s) are responsible for the completion of the project(s); with all engineering, labor, supervision, materials, equipment, tools, permits, and any incidentals, necessary to perform all operations for proper installation of the units.
- B. Quotation Directives
- 1) Contract Instructions (Re: ITB Paragraph 2.6) When a spot market purchase is initiated, pre-qualified vendors shall be invited to offer fixed pricing.
- 2) ALL quotations issued under this pre-qualification contract must utilize the current and active "terms and conditions" in place that includes the latest legislative changes. Please refer the Procurement Management link (http://www.miamidade.gov/procurement/itb-terms-conditions.asp) to retrieve that latest version of the current T&Cs.
- 3) All quotations issued must be provided to the Small Business Development Division (SBD) of the Internal Services Department for placement on the Cone of Silence Report upon advertisement. Once an award recommendation is made, SBD must be notified in order to remove the competition from the report.
- 4) County User Access Program (UAP) Pursuant to Miami-Dade County Budget Ordinance No. 03-192, this contract is subject to user access fee under the County Access Program (UAP) in the amount of two percent (2%) (Re: ITB paragraph 2.21)
- 5) Emergency Purchases:
 - No quotes are necessary for purchases under \$500.00; these purchases shall be based upon the availability of materials and geographic location of the vendor. In the best interest of the County, for items either delivered by the vendor or picked-up from the vendor by authorized County personnel, the availability of the material, geographic location, and /or delivery time may be utilized as deciding factors for the basis of an award to a vendor when it is determined by a County department that a project is time sensitive to meet pre-established deadlines for it is an emergency situation.
- II. Contract Items: (This list is neither exclusive nor complete):

Hurricane Shutters:

1. Roll-Down / up Manual Operation	5. Storm Panels
2. Roll-Down / up Electric Operation	6. Garage Door
3. Accordion Aluminum	7. Metal Shield
4. Colonial Steel	

III. Awarded Vendors

Vendor ID	Vendor ID Vendor Name		Contact	Email	Phone	Fax
		22945 SW 113				
	GEMA	Place, Miami, FL	Giselle	projects@gemaconstruc		954
010579283-01	Construction Inc.	33170	Castillo	tion.com	786 226-6282	342-5829
	Greystroke	7312 NW 46 St.,	Gustavo			305
200449664-01	Construction Inc.	Miami, FL 33166	Blazquez	greystoke@bellsouth.net	305 884-8559	884-8551
		3390 Mary St.,				
	Ajil Construction	Suite 116, Coconut	Pedro L.	Pedroluis5729@yahoo.c		305
208280311-03	Inc.	Grove, FL 33133	Morales	<u>om</u>	786 556-3392	485-1771
		8249 NW 36 th St.,	Hernando	Castleusa@bellsouth.ne		305
331007737-01	Castle USA Corp.	Miami, FL 33166	Castillo	<u>t</u>	305 303-9191	513-8342
	The Bannerman	6600 NW 27 th Ave.,	Andrey	andrebannerman@aol.c		
364602628-02	Group Inc.	Miami, FL 33147	Bannerman	<u>om</u>	305 216 4215	305621-2223
	Conwell &					
	Associates	1771 SW 137 th Pl.	Kenneth F.	Kconwell@caconsulting		
383763521-01	Consulting Co.	Miami, FL 33186	Conwell	<u>c.com</u>	305-926-5673	305-385-7827
	Gestido					
	Construction Group	6157 NW 167 St.,	Antonio			
421628637-01	Inc.	Miami, FL 33015	Gestido	tgestido@bellsouth.net	305-777-3858	305-777-3859
		12487 SW 121st				
	Builders of Miami,	Ave.	Luis A.			
421765322-01	LLC	Miami, FL 33186	Ramundo	<u>Luisramundo@bellsouth.net</u>	786-356-0252	786-293-1009
		14619 SW 99 St.,	Luis O	Topcraftssinc@hotmail.c		
522455513-01	Top Crafts, Inc.	Miami, FL33186	Rodriguez	<u>om</u>	305 216-0915	305 382-4787
	Phoenix	3075 Jonquil Drive				
	Architectural	SE, Smyrna, GA	1	lbarber@phoenixwindow		
582360508-01	Products Inc.	30080	Ron L. Barber	<u>s.com</u>	770-803-6380	770-803-6388
	Hurst Awning	6865 NW 36 Ave.,	Magali			
590980868-01	Company Inc.	Miami, FL 33147	Garmendia	bids@hurstawning.com	305-693-0600	305-634-9078

Approved Vendors	Vendor Pre-Qualified										
	Ajil Construction Inc.	Builders of Miami, LLC	The Bannerman Group Inc.	Top Crafts, Inc.	Castle USA Corp.	Conwell & Associates Consulting Company	Gema Construction Inc.	Greystoke Construction Corp.	Gestido Construction Group	Hurst Awing Company Inc.	Phoenix Architectural Products Inc.
Roll-Down/Up Manual Operations	Χ				Χ	Х		Х		Χ	
Roll-Down/Up Electric Operations			Χ								
Accordion Aluminum	Χ	Χ		Χ	Χ	Χ	Χ	Χ	Χ	X	X
Colonial Steel					X						
Storm Panels	Χ		Х		X	X	Χ	X	Х	Х	
Garage Door											
Metal Shield											Χ
SECTION 3 HUD APPROVED*			X			Χ			Χ		
COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)	Х				Χ	Х					

Community Small Business Enterprise (CSBE) Participation:

Group B has been set-aside for CSBE participation only; all orders issued under this group shall be intended for vendors pre-qualified as CSBE's Departments participating under Group B are not federally funded.

IV. Pool Contract Award Checklist

The following is provided as a reminder of some important items that each department should check/complete/document prior to making an award under this pool.

- Check that vendor meets minimum requirements such as certifications or license requirements.
- If the contract has a Small Business preference, goal or is a set-aside, check that the recommended vendor is on the Small Business Division certification list. (see hppt://www.miamidade.gov/business/reports-certification-list.asp)
- If the contract includes preferences (Local, Locally-Headquartered, Veteran's, and Small Business, as applicable), check that they were applied correctly.
 Obtain a signed Collusion Affidavit from he recommended vendor.
- Obtain a signed Affirmation of Vendor Affidavits from the recommended vendor.
- In your notice to participants of the quote results, copy the Clerk of the Board (<u>clerkbcc@miamidade.gov</u>) and include language advising the vendor that the Cone of Silence is lifted.
 (sample language In accordance with the reference solicitation, and Section 2-8.4 of the Code of Miami-Dade County, you are hereby notified that the _____ department, recommends award of this quote to: _____. On provision of this notice also serves to confirm the lifting of the Cone of Silence from this procurement action as dictated by Section 2-11.1(t) of the County Code.)
- Allow a three (3) business day protect period, beginning the day after the award recommendation is posted with the Clerk, prior to completing award is applicable with your award value (over \$25K).
- Check for compliance with insurance requirements, if applicable.

V. Event Log

	ADDENDA LOG						
Event No.	DATE	DESCRIPTION	AGENT				
19	11/12/15	Builders of Miami, LLC (FEIN #: 421765322-01) has met all minimum qualifications set forth and has been added to the pool of prequalified vendors.	Sasha Socarras				
18	10/09/15	Conwell & Associates Consulting Co. (FEIN #: 383763521-01) has met all minimum qualifications set forth and has been added to the pool of prequalified vendors.	Sasha Mera				
17	2/27/15	Added Top Crafts Inc. to the award of the contract.	Esmeralda Cardenas				
16	07/09/14	Added \$24,000.00 to Aviation allocation from unallocated funds	P. Jones				
15	05/07/14	Added \$500,000.00 from ABCW1200159 TO ABCW1200158 from CAHSD.	P. Jones				
14	08/23/13	Additions funds of \$151,600.00 was given to CO (CAA)	P. Jones				
13	08/16/13	Funds in the amount of \$75,000.00 from Seaport, \$15,000 from Housing, \$20,000.00 from Parks and Recreation was transferred to CO.	P. Jones				

		Tranferred \$100,000.00 from ABCW120158 to ABCW1200158 for	
12	07/22/13	CAHSD.	P. Jones
		Add Gema Construction Inc. to the award of the contract. Mod. For	P. Jones for
11	05/13/13	Parks and Recreation to add \$75,000.00	C.Walker
10	08/24/12	Add The Bannerman Group Inc.to the award of the contract.	Wilson
			Wilson for
9	08/23/12	Add Castle USA Corporation to the award of the contract.	CardoJ
		Funds in the amount of \$10,000 were transferred from Seaport to ID06	Wilson for
8	08/21/12	as agreed by both Departments.	SPascul
		Funds in the amount of \$47,000 were transferred from CAHSD (\$37K)	Wilson for
7	07/10/12	and Housing (\$10K) to Aviation as agreed by both Departments.	SPascul
		Funds in the amount of \$3,000 were transferred from ID09 to ID06 as	Wilson for
6	07/10/12	agreed by both Departments.	SPascul
			Wilson for
5	03/30/12	Add Ajil Construction to the award of the contract.	SPascul
			Wilson for
4	03/30/12	Add Hurst Awning Company to the award of the contract.	SPascul
			Wilson for
3	12/19/11	Add Greystoke Construction Inc. to the award of the contract.	Alice W
			Wilson for
2	12/19/11	Add Gestido Construction Group Inc. to the award of the contract.	Alice W
		The following vendors have complied with the insurance requirements	
		under the contract. An addendum to the award sheet will be issued letting	
		all users know when other vendors comply with insurance requirement.	Wilson for
1	12/19/11	Phoenix Architectural Products Inc.	Alice W