



CONTRACT AWARD SHEET SUPPLEMENT

CONTRACT NO. 8751-2/14-1; PREQUALIFICATION OF BIDDERS FOR THE PURCHASE OF REFRACTORY (FIRE) BRICKS

I. Purchasing Instructions

A. Award Description

Bidders have been pre-qualified to participate in spot market purchases for the purchase of refractory (fire) bricks and related material (anchors, harwaco bonding, shot-tech, accelerator, wire fibers, etc.) manufactured by Harbison-Walker Refractories.

B. Quotation Directives

1) Contract Instructions (Re: ITB Paragraph 2.6)

When a requirement is identified by the County, pre-qualified bidders will be invited to offer a fixed price and a firm completion time for the specific service(s) and/or a firm price for a specific service(s) for a specified period. It will be the County's prerogative to contact all the pre-qualified bidders to request a quotation from pre-qualified bidders, or limit the number of bidders based on specific requirements. The pre-qualified bidder offering the lowest fixed price on the total amount of the order shall be awarded the order, provided that the services proposed by the pre-qualified bidder meet the order's specifications and requirements.

2) Cone of Silence

Pursuant to Section 2-11.1(t) of the County Code, all Invitations to Quote are subject to the Cone of Silence.

3) Bid and Local Preferences (Re: ITB Paragraphs 1.10 and 2.2)

Bid Preference and Local Preference will be considered when evaluating the offered prices. The Bid Preference shall be applied to the offers received from certified Micro/SBE bidders. The resulting Micro/SBE bidders' evaluation prices shall then be compared to the other offers to determine if Best and Final Offers (BAFO's) need be requested in accordance with the Local Preference legislation.

None of the prequalified vendors qualified for bid or local preferences when accepted into the contract.

C. Emergency Purchases (Re: ITB Paragraph 2.6)

In the best interest of the County, for items either delivered by the vendor or picked-up from the vendors by authorized County personnel, the availability of the material, geographic location and/or delivery time may be utilized as deciding factors for the basis of an award to a vendor when it is determined by the County department that a project is time sensitive to meet pre-established deadlines or it is an emergency situation.

In the event an Emergency is declared for Miami-Dade County, the following emergency conditions shall pertain to this contract for the duration of the time period of the declared emergency:



CONTRACT AWARD SHEET SUPPLEMENT

CONTRACT NO. 8751-2/14-1; PREQUALIFICATION OF BIDDERS FOR THE PURCHASE OF REFRACTORY (FIRE) BRICKS

- a. The County reserves the right to purchase refractory (fire) bricks and related materials (anchors, harwaco bonding, shot-tech, accelerator, wire fibers, etc.) from vendors not in the prequalification contract.
- b. All orders placed by Miami-Dade County will have first priority for fulfillment by all prequalified vendors.
- c. The prequalified pool of vendors will be the first to be contacted for delivery of refractory (fire) bricks and related materials (anchors, harwaco bonding, shot-tech, accelerator, wire fibers, etc.) in an emergency situation.

II. Items Awarded

Refractory (fire) bricks and related materials (anchors, harwaco bonding, shot-tech, accelerator, wire fibers, etc.) required for the installation of the refractory materials in the lime kilns for two lime recalcining facilities located at the Hialeah Water Treatment Plant and the Alexander Orr, Jr. Water Treatment Plant.

III. Award History

<u>Event No.</u> ↓	<u>Date</u> ↓	<u>Event</u> ↓
1	9/4/11	Published Contract Award Sheet.
2	5/8/12	Changed the contract expiration date to 11/5/13. The Award Sheet and BPO for 8751-2/14-1 were erroneously published for a one year term. Paragraph 2.5 of the Invitation to Bid reads, in part: "the County shall have the option to renew this contract for two 2-years period".
3	8/27/13	Contract was extended for one month, through 12/5/13, as approved by ISD Director, Lester Sola.
4	12/3/13	Contract was changed to extend through 12/5/18 and add \$450K. Change was approved by the BCC on 11/19/13.