

ADDENDUM NO. ONE

DATE: October 10, 2013
DEPARTMENT: Homeless Trust
ISD PROJECT NAME: Design Services for a New Domestic Violence Center
ISD CONTRACT NUMBER: A12-HT-01
SUBMITTAL DATE: October 24, 2013
CONSULTANT COORDINATOR: Amelia M. Cordova-Jimenez

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional Consultant (NTPC), and is hereby made part of the NTPC. All requirements of the NTPC not modified herein shall remain in full force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) – Project Information.

MODIFICATIONS:

1. In Section 1.8, Schedule, delete the following text:

Deadline for Receipt of Proposals: October 16, 2013 at 3:30 P.M. (Local Time)
Location: Miami-Dade County, Clerk of the Board
Stephen P. Clark Center
111 NW 1st Street, 17th Floor, Suite 17-202
Miami, Florida, 33128

First Tier & Second Tier Meetings: Anticipated for the week of October 28th and November 11th, respectively.

And replace with the following:

Deadline for Receipt of Proposals: October 24, 2013 at 3:30 P.M. (Local Time)
Location: Miami-Dade County, Clerk of the Board
Stephen P. Clark Center
111 NW 1st Street, 17th Floor, Suite 17-202
Miami, Florida, 33128

First Tier & Second Tier Meetings: Anticipated for the week of November 11th and 25th, respectively.

CLARIFICATIONS:

1. All pending responses will be addressed via forthcoming Addendum No. 2.

c: Vaughn Tooley, HT
Hernan Lopez, ISD
Clerk of the Board