

## **ADDENDUM NO. ONE**

**DATE:** May 20, 2014  
**DEPARTMENT:** Department of Cultural Affairs  
**ISD PROJECT NAME:** Architectural and Engineering Services for the Coconut Grove Playhouse  
**ISD CONTRACT NUMBER:** A14-CUA-01 GOB  
**SUBMITTAL DATE:** May 30, 2014  
**CONSULTANT COORDINATOR:** Amelia M. Cordova-Jimenez

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional Consultant (NTPC), and is hereby made part of the NTPC. All requirements of the NTPC not modified herein shall remain in full force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) – Project Information.

### **MODIFICATION:**

**1. Delete the following language from Section 1.8, Schedule:**

**Deadline for Receipt of Proposals:** May 23, 2014 at 3:30 P.M. (Local Time)  
**Location:** Miami-Dade County, Clerk of the Board  
Stephen P. Clark Center  
111 NW 1st Street, 17th Floor, Suite 17-202  
Miami, Florida, 33128

**First Tier & Second Tier Meetings:** Anticipated for the week of June 16th and 30th, respectively.

**And replace with the following text:**

**Deadline for Receipt of Proposals:** May 30, 2014 at 3:30 P.M. (Local Time)  
**Location:** Miami-Dade County, Clerk of the Board  
Stephen P. Clark Center  
111 NW 1st Street, 17th Floor, Suite 17-202  
Miami, Florida, 33128

**First Tier & Second Tier Meetings:** Anticipated for the week of June 23th and July 7th, respectively.

### **CLARIFICATION:**

1. All pending items will be addressed via forthcoming Addendum No. 2.

**ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL CONSULTANTS” REMAIN UNCHANGED.**

c: Carolina Alfonso, CUA  
Clerk of the Board