MIAMI-DADE COUNTY

Carlos A. Gimenez, Mayor

Aviation
Maintenance Department
4200 NW 22 Street, Bldg 3030
Miami, Fl 33159
305-876-8311

miamidade.gov

March 17, 2016

Lindsay Reid
L & R Painting & Waterproofing Inc.
605 NW 177TH ST 122
Miami Gardens, FL 33169

CERTIFIED MAIL No: N/A
FACSIMILE: 305-770-3803
TELEPHONE: 305-305-0062

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: 10058481
MIAMI EXECUTIVE TAMIAMI AIRPORT BLDGS 121 123 AND 124 EXTERIOR PAINTING

MIAMI EXECUTIVE AIRPORT (TAMIAMI AIRPORT)

Dear Lindsay Reid:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price Quotation (RPQ) based on the bid submitted on Wednesday, February 17, 2016. Pursuant to the referenced legislation, the three (3) day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is $81,500.00, This includes your base bid amount of $65,000.00 and a contingency amount of $6,500.00 and a Dedicated amount of $10,000.00. The contract term is 60 calendar days. The award is contingent upon the submission and approval by the County of the items listed below:

1. Copy of required licenses.
2. Executed copies of ISO 14001 affidavits by you, your subcontractors and suppliers.
4. Supplier/Subcontractor Listing Form #SUB 100 Rev.6/12.
5. Certificates of insurance in accordance with the RPQ documents.

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Aviation within 10 business days of receipt of this letter. In the event additional insurance is required, it also must be submitted within 10 business days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Vivian Forhat-Diaz, Project Manager, at 305-876-8311.

Sincerely,

Ana Finol, P.E.
Professional Engineer 3/17/16

CC: Carlos Jose MDAD, Vivian Forhat-Diaz MDAD, Ultimo De Oliveira MDAD, Yuleisy Hernandez MDAD,
Brenda Meyer-Perez MDAD, Paul Renderer MDAD, Michele Raymond MDAD, Frantz Devilme MDAD,
Laurie Johnson ISD, Ruth Castellanos ISD, Marcia Martin ISD, Rene Guerrero ISD, Jeanise Cummings-Labossiere ISD,
Chris Agrippa COB, Olga Valverde COB, Axel Painting Inc.,
Curtis Painting and Waterproofing, Co., Everett Painting Co., Inc.,
Foster Construction Group Inc., Government Business Development LLC.,
Inclan Painting & Waterproofing Corp dba Inclan Construction, project file.