Transit

701 NW 1st Court
Miami, FI 33136
305-884-7585

Carlos A. Gimenez, Mayor miamidade.gov
May 15, 2014

Mr. Paul W. Kline

Key Biscayne Mechanical DBA All Dade Air Conditioning FACSIMILE: 305-254-5411

10465 SW 184 Terr .
Miami, FL 33157 TELEPHONE: 305-278-8833

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: 263011
Air Conditioning Installation at MDT Northeast Facility
360 N.E. 185 ST., MIAM!, FL

Dear Mr. Kiine:

in accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this leiter serves to
notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price
Quotation (RPQ) based on the bid submitted on Friday, May 02, 2014. Pursuant to the referenced legislation, the three (3) day
protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in
accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is $77,950.00, This includes your base bid amount of $69,500.00 and a contingency amount of $6,950.00 and
a Dedicated amount of $1,500.00. The contract term is 80 calendar days.

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Transit within 10
business days of receipt of this letter. In the event additional insurance is required, it aiso must be submitted within 10 business
days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the
award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time
frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to
commencement of work. No work is to be performed without a permit (if applicable). Foliowing receipt of the permit(s), the Project
Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms

and conditions, all permits and inspections and in accordance with alf applicable Federal, State and local laws, codes and
regulations. Should. you have any questions please contact Ray Harding, Project Manager, at 305-884-7585.

Sincerely,

Jesus Vald a a
Manager, \Q‘\X

CC: intelal Services Depariment
Clerk of the Board




