Public Works and Waste Management
111 NW 1% #Street Suite 1410

Miami, Florida 33128-1970

T 305-375-2930 F 305-375-2831
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November 20, 2013

CERTIFIED MAIL No.
7012 1010 0003 4172 28681

FACSIMILE; TELEPHONE No.
(305) 267-1175; (305) 261-1689 -

Mr. Jose D. Ruiz

Union Electrical Contractor, Inc.
2825 SW 79 Court

Miami, Florida 33155
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Re: Recommendation for Award
Request for Price Quotation (RPQ) No. 20130233 (MCC 7040 Plan - CICC 7040-0/07)

Solar Powered Electronic Speed Feedback Signs along Venetian Causeway

Dear Mr. Ruiz:

This letter will serve as your notification that you have been recommended for award for the
above referenced RPQ based on your Price Quotation submitted on Friday, November 8, 2013.
The total RPQ amount is for forty-two thousand six hundred seventy-two dollars and zero cents
($42,672.00). This includes a base contract amount of thirty-six thousand five hundred twenty
dollars and zero cents ($36,520.00), a contingency amount of three thousand six hundred fifty-
two dollars and zero cents ($3,652.00), and dedicated allowances totaling two thousand five
hundred dollars and zero cents ($2,500.00). The contract duration is established as 120-
calendar days. However, the recommendation of award is contingent upon the submission of

the required items listed below:

1. Performance and Payment Bond as required in Contract No. MCC 7040 Plan, Section
2.0 Special Conditions, Page 16, Article 2.11, PERFORMANGCE AND PAYMENT

BOND. (The original attached documents must be used and three (3) sets must be

provided).
2. Letter from Bonding Agent granting Miami-Dade County authorization to date the

Performance Bond.
3. Copies of current insurance certificates.

4. Copies of required license(s).

The preceding documents are required as outlined within Contract MCC 7040 Plan and to be
submitted within 10 business days. Failure to submit the document(s) within the specified time,
or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned documents, you are required to
obtain the required permits in the time stipulated in the RPQ. Upon obtaining the permit(s), a
copy(s) must be submitted to the Project Manager prior to commencement of work.
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No work is to be performed without a permit unless the Project Manager issues a written
directive to proceed without permit(s).

This letter will also serve as a reminder that all work must be performed according to the scope
of work and contract’s terms and conditions, all permits and inspections and in accordance with
all applicable Federal, State and local laws, codes and regulations.

Additionally, this contract, along with any future contracts awarded to your firm, have very
similar completion scheduled and competing deadlines. Please be advised that your firm must
have the resources to ensure work proceeds without delay once the “Notice to Proceed” is
issued. Lack of equipment, personnel or additional contracts with similar completion schedules,
will not be reason for delay.

Further, it shall be understood that since proceeds from the Charter County Transportation
System Sales Surtax levied pursuant to Section 29.121 of the Code of Miami-Dade County may
be used to pay for all or some part of the cost of this contract, no award of this contract shall be
effective and thereby give rise to a contractual relationship with the County unless and unfil the
Citizens’ Independent Transportation Trust (CITT) and the County Commission have approved
the award of the contract, and such award becomes final (either by expiration of 10 days after
such award without veto by the Mayor, or by Commission override of a veto).

Should you have any questions please contact me at (305) 375-2930.

Sincerely,

Frank Ai.,
Division Mangager/PWWM

FA/lc

cC: Antonio Cotarelo, P.E., PWWM
Bassam Moubayed, PWWM
Rene Idarraga, P.E., PWWM
Duane Kopp, P.E., PWWM
Joaquin Rabassa, P.E., PWWM
Ruth Rodriguez, PYWWM
Alvaro Castro, PWWM
James Ferreira, P.E., PYWWM
Marcia Martin, [SD
Ultimo De Oliveira, ISD
Patrice Hill, SBD
Traci Adams-Parish, SBD
Clerk of the Board
Project File



Project Name: Sotar Powered Electronic Speedback Signs along Venetian Causeway
Project No. 20130233 (MCC 7040 Plan)

SURETY PERFORMANCE AND PAYMENT BOND

By this Bond, We , as Principal, whose principal business address is
, as Contractor under the contract dated
20, between Principal and Miami-Dade County for the construction of

Project No. (herein after referred to as "Confract") the terms of which Contract are
incorporated by reference in its entirety into this Bond and .a
corporation, whose principal business address is
as Surety, are bound to Miami-Dade County (hereinafter referred to as "County") in the sum of

(U.S. doilars) $ for payment of which we bind
ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally.

3

THE CONDITION OF THIS BOND is that if Principal:

1.  Performs all the work under the Contract, including but not limited to guarantees,
warranties and the curing of latent defects, said Contract being made a part of this bond by
reference, and in the times and in the manner prescribed in the Contract, including any and all
damages for delay; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by
Principal in the prosecution of the work provided for in the contract; and

3. Pays County all losses, damages, including damages for delay, expenses, costs and
attorney's fees, including appellate proceedings, that County sustains because of a default by
Principal under the Contract, including but not limited to a failure to honor all guarantees and
warranties or to cure latent defects in its work or materials within 5 years after completion of
the work under the Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time
specified in the Contract, including all warranties and curing all latent defects within 5 years
after completion of the work under the Contract; then this bond is void; otherwise it remains in
full force,

If no specific periods of warranty are stated in the Contract for any particular item or work, material or
equipment, the warranty shall be deemed to be a period of one (1) year from the date of final acceptance
by the County. This Bond does not limit the County’s ability to pursue suits directly with the Principal
seeking damages for latent defects in materials or workmanship, such actions being subject to the
limitations found in Section 95.11(3)(¢c), Florida Statutes.

Any changes in or under the Contract Documents and compliance or noncompliance with any formalities
comnected with the Contract or the changes does not affect Surety's obligation under this Bond.
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Project Name: Solar Powered Electronic Speedback Signs along Venetian Causeway
Project No. 20130233 (MCC 7040 Plan)

SURETY PERFORMANCE BOND (Cent'd)

IN WITNESS WHEREOQF, the above bounden parties have caused this Bond to be executed

by their appropriate officials as of the day of ,20 .
CONTRACTOR
{Contractor Name)
BY:

(President) (Managing Partner or Joint Venturer)

(SEAL)

COUNTERSIGNED BY RESIDENT
FLORIDA AGENT OF SURETY: SURETY:

(Copy of Agent's current
Identification Card as issued by
State of Florida Insurance Commissioner must be attached) By:

Attorney-in-Fact

(CORPORATE SEAL)

{(Power of Afttorney must be attached)
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Public Works and Waste Management
111 NW 1% eStreet Suite 1410

Miami, Florida 33128-1570

T 305-375-2930 F 305-375-2931

miamidade.gov
November 20, 2013

CERTIFIED MAIL No.
7012 1010 0003 4172 2898

FACSIMILE; TELEPHONE No.
(786) 431-1846; (786) 216-5679

Mr. Dayron Yanes
PYD Electric Corp.
7180 SV 16 Street
Miami, Florida 33155

Re: Recommendation for Award
Request for Price Quotation (RPQ) No. 20130233 (MCC 7040 Plan — CICC 7040-0/07)
Solar Powered Electronic Speedback Signs along Venetian Causeway

Dear Mr. Yanes:
In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County, relating to bid
protest, you are hereby notified that Miami-Dade County has executed the tentative award of this
contract to the lowest responsive bidder:
Union Electrical Contractor, Inc.
2825 SW 79 Court

Miami, Florida 33155
This award will become final three (3) working days from the date of this notice, or the filing date
of the tentative award with the Clerk of the Board, whichever is the latest date. The successful
bidder will receive notice of final bid award.
Should you have additional questions, please contact me at (305) 375-2930.
We want to thank you far your interest and bid on this project.

Sincerely,

Frank A

Division PWWWM
FA:lc

c Clerk of the Board

Project File



