



Carlos A. Gimenez, Mayor

Port of Miami
Contracts, Procurement & Materials Management
1007 N. America Way, Suite 311
Miami, FL 33132
305-347-5508

miamidade.gov

October 29, 2014

Gbolahan Austin Akinrin
BOFAM CONSTRUCTION COMPANY INC
697 N. Miami Avenue Loft #3
Miami, FL 33136

CERTIFIED MAIL No: 7009 3410 0001 8660 8582
FACSIMILE: 305-675-9269
TELEPHONE: (754) 245-0102

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: 2010-051.02
Bull Rail Replacement - Berth 155-167
South Quadrant Bulkhead - Berth 155-167

Dear Gbolahan Austin Akinrin:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price Quotation (RPQ) based on the bid submitted on Thursday, October 23, 2014. Pursuant to the referenced legislation, the three (3) day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is \$60,610.00, This includes your base bid amount of \$55,100.00 and a Contingency amount of \$5,510.00. The contract term is 90 calendar days. The award is contingent upon the submission and approval by the County of the items listed below:

Certificate(s) of Insurance

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Port of Miami within 5 business days of receipt of this letter. In the event additional insurance is required, it also must be submitted within 5 business days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Frank Ramirez, Project Manager, at 305-347-5508.

Sincerely,

Gyselle Pino
Div Chief, Contracts, Proc and Mat Mgmt

CC: Clerk of the Coard

Elizabeth Ogden, Acting Assist. Director, Capital Development
Art Tillberg, Chief, Construction Mngement
File