MIAMI-DADE COUNTY
Carlos A. Gimenez, Mayor

**Water and Sewer**
3071 SW 38 Avenue
DOUGLAS BUILDING
Miami, Fl 33146
305-798-4796

***miamidade.gov***

July 28, 2014

Lazaro Garcia
LITZ ENGINEERING INC
652 N.W. 3rd St. # 201
Miami, FL 33128

CERTIFIED MAIL No:
FACSIMILE: (305) 326-6821
TELEPHONE: (786) 619-5696

Re: Recommendation for Award for CICC 7040-0/07 Contract - RPQ NO: T1813
FURNISH AND INSTALL 8 IN FORCE MAIN IN NE 189 ST FROM PS 316 TO MH 128 IN COLLINS AVE
155 NE 189 ST

Dear Lazaro Garcia:

In accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-Dade County and Implementing Order 3-21, this letter serves to notify you and all bidders on this solicitation that your firm has been recommended for award of the referenced Request for Price Quotation (RPQ) based on the bid submitted on Tuesday, July 15, 2014. Pursuant to the referenced legislation, the three (3) day protest period shall commence upon the posting of this recommendation to award. This contract award will be effective only in accordance with the conditions of the solicitation, which requires execution by both parties of the Notice to Proceed (NTP).

The value at award is $197,929.45, This includes your base bid amount of $163,265.00 and a contingency amount of $16,326.50 and a Dedicated amount of $18,337.95. The contract term is 90 calendar days. The award is contingent upon the submission and approval by the County of the items listed below:

FURNISH AND INSTALL 8 IN FORCE MAIN IN NE 189 ST FROM PS 316 TO MH 128 IN COLLINS AVE

The preceding Documents are required as outlined within the MCC 7040 Plan. They must be submitted to the Water and Sewer within 10 business days of receipt of this letter. In the event additional insurance is required, it also must be submitted within 10 business days. Failure to submit the documents within the specified time frame, or an extension approved by the County, will result in the award being rescinded.

Subsequent to the review and approval of the referenced documents, you are required to obtain the necessary permits in the time frame stipulated in the RPQ. Upon obtaining the permit(s), copies must be submitted to the Project Manager prior to commencement of work. No work is to be performed without a permit (if applicable). Following receipt of the permit(s), the Project Manager may schedule a pre-construction conference and issue a Notice to Proceed authorizing the performance of the work.

This letter shall also serve as a reminder that all work must be performed in accordance with the scope of work and contract terms and conditions, all permits and inspections and in accordance with all applicable Federal, State and local laws, codes and regulations. Should you have any questions please contact Jose Vilaboy, Project Manager, at 305-798-4796.

Sincerely,

Jose Vilaboy
MCC Liasion

CC: David Vazquez