

## ADDENDUM NO. FIVE

**DATE:** May 5, 2016  
**DEPARTMENT:** Miami-Dade Water & Sewer Department  
**ISD PROJECT NAME:** Engineering Design and Related Services For The Improvement, Renewal and Replacement Of The Hialeah And John E. Preston Water Treatment Plants, and Associated Water Distribution System, Pipelines, Wellfields, Re-Pumping Facilities, Remote Storage and its Appurtenant Water Facilities  
**ISD CONTRACT NUMBER:** E15-WASD-18  
**SUBMITTAL DATE:** **May 20, 2016 (NEW)**  
**CONSULTANT COORDINATOR:** Pablo Valin

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional Consultant (NTPC), and is hereby made part of the NTPC. All requirements of the NTPC not modified herein shall remain in full force and effect as originally set forth. Please be sure to acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) – Project Information.

### MODIFICATION:

#### 1. Delete the following language in “Section 1.8 SCHEDULE” as follows:

Deadline for Receipt of Proposals: May 6, 2016 at 3:30 P.M. (Local Time)  
Location: Miami-Dade County, Clerk of the Board  
Stephen P. Clark Center  
111 NW 1<sup>st</sup> Street, 17<sup>th</sup> Floor, Suite 17-202  
Miami, Florida, 33128

#### And replace with the following text:

Deadline for Receipt of Proposals: **May 20, 2016** at 3:30 P.M. (Local Time)  
Location: Miami-Dade County, Clerk of the Board  
Stephen P. Clark Center  
111 NW 1<sup>st</sup> Street, 17<sup>th</sup> Floor, Suite 17-202  
Miami, Florida, 33128

**ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL CONSULTANTS” REMAIN UNCHANGED.**

ec: Patty D Palomo, Miami-Dade County Water & Sewer Department  
Clerk of the Board