

ADDENDUM No. 3

DATE: September 29, 2014
TO: ALL PROSPECTIVE PROPOSERS
SUBJECT: RFP No. 00133: JOINT DEVELOPMENT AT DOUGLAS ROAD METRORAIL STATION

New Proposal Due Date: The Proposal Submission Due Date is changed to January 12, 2015.

The anticipated schedule for this solicitation (See Section 1.1: INTRODUCTION) is revised as follows:

Deadline for Receipt of Questions	December 12, 2014
Proposal Due Date	January 12, 2015
Evaluation Process:	January 15, 2015
Projected Award Date:	July 2015

This addendum becomes a part of the subject Request for Proposals (RFP No. 00133).

All other information remains the same.

Miami-Dade County

Fred Simmons, Jr.

Fred Simmons, Jr., CPPO
Senior Procurement Contracting Officer

cc: Clerk of the Board
Bruce Libhaber, Assistant County Attorney