

MIAMI-DADE COUNTY
PUBLIC WORKS AND WASTE MANAGEMENT DEPARTMENT (PWWM)

ADDENDUM NO. 1
October 11th, 2013

PROJECT: WASD Street Rehabilitation Contract
Project No. 20130208 (MCC 7360 Plan)

BID DUE DATE: October 23rd, 2013 at 2:00 p.m.

FROM: Miami-Dade County PWWM
Contracts and Specifications Section
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.


CHANGES TO PROCUREMENT REQUIREMENTS:

1. Change Bid Due date from Wednesday, October 16, 2013 to Wednesday, October 23, 2013.

CHANGES TO CONTRACTING REQUIREMENTS:

1. Supplementary Condition, Appendix B to the Supplementary Conditions, Small Business Division, Project Work Sheet. Delete and replace with revised Small Business Division, Project Work Sheet, attached.

END OF ADDENDUM NO. 1



Frank Aira, P.E., CFM
Division Manager, PWWM

- c: Alicia Arce, PWWM
Luis Perez, P.E, PWWM
Alfredo Munoz, P.E PWWM
Joaquin Rabassa, PWWM
Duane Koop, PWWM
Ultimo de Oliveira, ISD
Clerk of the Board
Project File

REVISED WORKSHEET FOR ADDENDUM #1



Small Business Development Division
Project Worksheet

Project/Contract Title: WASD ROADWAY RESURFACING PROJECT
 Project/Contract No: RPQ NO. 20130208 (7360) Funding Source:
 Department: PUBLIC WORKS DEPARTMENT
 Estimated Cost of Project/Bid: \$634,100.00 Resubmittal Date(s):
 Description of Project/Bid: Work under this project consists of furnishing all supervision, labor, materials, equipment, tools and performing all operations necessary for the replacement of pavement where the original repair has sunken due to backfill settlement, or when previous utility repairs; either temporary or permanent will require additional pavement removal and replacement beyond the original scope of work completed by Miami-Dade Water and Sewer Department's repair crews or its contractors.

Contract Measures Recommendation		
Measure	Program	Goal Percent
Trade Set Aside	CSBE	

Reasons for Recommendation
 An analysis of the factors contained in Section VI D of Implementing Order 3-22 indicate that a Trade Set-Asides is required:
 Trade Set-Aside - Traffic Stripes and Markings: Painted and/or Thermoplastic
 CWP Not Applicable: Not in DTA
 Trade Category: 237310-Highway, Street, And Bridge Construction; 238990-All Other Specialty Trade Contractors

Small Business Contract Measure Recommendation				
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
All Other Specialty Trade Contractors	CSBE			66
Total				

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO
 Responsible Wages: YES NO Building: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside _____	Tier 2 Set Aside _____		
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) <input checked="" type="checkbox"/>	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 SBD Director		10/11/13 Date