



miamidade.gov

Internal Services
111 NW 1st Street, Suite 2420
Miami, Florida 33128
T 305-375-1128 F 305-375-1125

ADDENDUM NO. FIVE

DATE: November 20, 2013
DEPARTMENT: Internal Services Department (ISD)
ISD PROJECT NAME: Joseph Caleb Center New Parking Garage
ISD PROJECT NUMBER: Z00051-PG
BID DUE DATE: November 22, 2013
CONTRACT COORDINATOR: Edgar Lugo, Project Manager

This Addendum is issued to clarify and/or modify the previously issued Invitation to Bid, and is hereby made part of the Contract Documents. All requirements of the Invitation to Bid not modified herein shall remain in full force and effect as originally set forth. Bidders are required to acknowledge receipt of any and all addenda as instructed in the bid proposal form provided to that effect.

RESPONSES TO REQUESTS FOR INFORMATION (RFIs):

Q53.4. (A26.3) States "Art-In-Public Places installation within the Parking Garage is not to be included in the bid price". Since Specification Section 01010 states "the work may include landscaping, walkways, crosswalks and aluminum security mesh panel". The question asked was to confirm is these scopes are to be included in the bid price or will they be performed under a separate contract. The answer provided has eliminated these scopes from the bid price.

Please provide further clarification to the question asked.

- 1. Is the landscaping scope to be included in the bid price?
2. Is the walkways scope to be included in the bid price?
3. Is the crosswalks scope to be included in the bid price?
4. Is the aluminum security mesh panels to be included in the bid price?

Unless no further clarification is provided, we will not include in our Bid the cost of scopes 1-4 listed above.

A53.4. All items stated on the plans are to be included in the contractor's bid price, including the above items.

ALL OTHER PROVISIONS OF THE ORIGINAL INVITATION TO BID REMAIN UNCHANGED.

- cc: Tara C. Smith, Acting Division Director, ISD
Jerry Hall, Division Director, FUMD, ISD
Fernando V. Ponassi, MA Arch., LEED@AP, Manager, ISD
Humberto J. Contreras, Manager, ISD
Edgar Lugo, CGC, LEED@AP, Project Manager, ISD
Bermello, Ajamil and Partners, Inc.
Clerk of the Board