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Ordinance 01-103, as amended and Administrative Order 3-32 can be obtained from the Clerk of
the Board located at the Stephen P. Clark Building, 111 N.W. 1 Street, Suite 17-202, Miami,
Florida.

A. DEFINITIONS

The definitions in this section apply only to these Participation Provisions, hereinafter
referred to as “Provisions™.

1.  Agreement means an agreement proposed by the County, Fire, or Public Health Trust
staff, or approved by the County Commission, Fire or Public Health Trust for
architectural, landscape architectural, engineering, or surveying and mapping
professional services.

2. Available or Availability means to have, prior to proposal submission, the ability to
provide professional services under an agreement or subconsultant agreement by
having reasonably estimated, uncommitted capacity and expertise; all licenses,
permits, registrations, insurances and certifications; that are reasonably required to
perform the agreement or subconsultant agreement consistent with normal industry
practice; and the ability to otherwise meet all the proposal specifications.

3. Bonding Assistance may include providing assistance in preparing and completing
bond packages as well as providing funding to be used for bonding purposes.

4.  Business Day means a regular weekday (Monday through Friday) normally starting at
8:00 a.m. and finishing at 5:00 p.m., excluding Saturdays and Sundays and excluding
all legal holidays recognized by the Federal, State or Miami-Dade County
governments.

5. Calendar Day means a twenty-four (24) hour period covering all days of the week
(Monday through Sunday, including all holidays), starting at 12:00 a.m. and finishing
at 11:59 p.m.

6. CBE-A/E Program is the Community Business Enterprise Program for
architectural, engineering, landscape architectural, surveying and mapping
professionals.

7. Commercially Useful Function means contractual responsibility for the execution of a
distinct element of the work of an agreement by a firm and the carrying out of the
contractual responsibilities by actually performing, managing, and supervising the
work involved. Acting as a broker is not considered a commercially useful function.
The determination of whether an activity is a commercially useful function shall
include: the evaluation of the amount of work subconsulted; normal industry
practices; the skills, qualifications, or expertise of the firm to perform the work;
whether the firm's own personnel perform, manage, and/or supervise the work
involved; and other relevant factors.

8. Community Business Enterprise (CBE-A/E) means a firm providing architectural,



10.

11.

12.

13.

14.

landscape architectural, engineering; or surveying and mapping professional services,
including a design-build firm, which has an actual place of business in Miami-Dade
County and whose three (3) year average annual gross revenues do not exceed two
million ($2,000,000) dollars for first tier CBE-A/Es, four million five hundred
thousand ($4, 500,000) dollars for second tier CBE-A/Es in the case of architectural
services, or six Million ($6,000,000) dollars for second tier CBE-A/Es in the case of
landscape architectural services, engineering, or surveying and mapping services. A
CBE-A/E will graduate out of the Program once it has exceeded these second tier
CBE-AJE size limits based on its three-year average annual gross revenues. As part of
the process, CBE-A/Es must go through a technical certification process, which will
determine the technical certification categories. A firm’s eligibility to participate in
the CBE-A/E program shall be based on the cumulative adjusted gross revenues of
the applicant firm in combination with that of all of the firm’s affiliates as provided in
Appendix A pursuant to the Miami-Dade County Ordinance number 01-103 (as
amended). Representations as to gross revenues shall be subject to audit. The
Contracting Participation Levels are as follows:

1. First Tier CBE-A/Es - 3 year average annual gross revenues of $0 to
$2,000,000.
il. Second Tier CBE-A/Es in the case of architectural services - 3 year

average annual gross revenues above $2,000,000 to $4, 500,000.

1ii. Second Tier CBE-A/Es in the case of landscape architectural services,
engineering, or surveying and mapping services - 3 year average annual
gross revenues above $2,000,000 to $6, 000,000.

Completed Fiscal Year means a taxable year including any short period. Taxable year
and short period have the meaning attributed to them by the IRS.

Construction means the building, renovating, retrofitting, rehabbing, restoration,
painting, altering, or repairing of a public improvement.

SBD means Miami-Dade County Department of Small Business Development.
Debar means to exclude a consultant, its individual officers, its shareholders with
significant interests, its qualifying agent or its affiliated businesses from County
agreements, whether as a prime consultant or subconsultant, for a specified period

of time, not to exceed five (5) years.

Design-Build Contract means a single contract with a design-build firm for the
design and construction of a public construction project.

Design-Build Firm means a partnership, corporation, or other legal entity with the
following characteristics:

a. A partnership or joint venture, having at least one partner in compliance with
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16.

17.

18.

19.

20.

either of the following two requirements:

1. Iscertified under Section 489.119, Florida Statutes, to engage in
contracting through a certified or registered general contractor or a
certified or registered building contractor as the qualifying agent; or

ii. Is certified under Section 471.023, Florida Statutes, to practice
engineering; certified under Section 481.219 to practice architecture; or
certified under Section 481.319 to practice landscape architecture.

b.  Anindividual or corporation in compliance with the following two
requirements:

1. Is certified under Section 489.119, Florida Statutes, to engage in
contracting through a certified or registered general contractor or a
certified or registered building contractor as the qualifying agent; and

1. Is certified under Section 471.023, Florida Statutes, to practice
engineering; certified under Section 481.219 to practice architecture; or
certified under Section 481.319 to practice landscape architecture.

DPM means Miami-Dade County Department of Procurement Management.

Firm means any individual, firm, partnership, corporation, association, or other legal
entity permitted by law to practice architecture, engineering, landscape architecture,
design-build, and/or land surveying and mapping services.

Graduation means the CBE-A/E has exceeded the specific size limits stated for the
Program and thus will no longer be eligible for participation in the Program.

Gross Revenues is defined to include all revenue in whatever form received or
accrued from whatever source, including from the sales of products or services,
interest, dividends, rents, royalties, fees, or commissions, reduced by returns and
allowances. However, the term revenues excludes proceeds from sales of capital
assets and investments, proceeds from transactions between a firm and its domestic
and foreign affiliates, amounts collected for another by a travel agent or real estate
agent, and taxes collected for remittance to a taxing authority.

Joint Venture means an association of two or more CBE-A/Es. Joint ventures
shall be subject to the size limitations set forth in Ordinance 01-103 (as amended).

Multiple Projects Contract is a contract for a "project” which constitutes a grouping
of minor or substantially similar study of activities or substantially similar
construction, rehabilitation or renovation activities as defined in Sec. 2-10.4(1)(e)(I)
and (2) of the Code of Miami-Dade County.
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22.

23.

24.

25.

26.

27.

Net Worth for the purposes of the size limits is defined as total assets minus total
liabilities, of owners.

Owned means having all the customary incidents of ownership, including the right of
disposition, and the right or obligation to share in all risks and profits commensurate
with the degree of ownership interest.

Pre-Qualification Certification is the certification process required of all firms
providing architectural, engineering, landscape architectural, land surveying and
mapping professional services. It consolidates technical certification, affirmative
action plan certification, and vendor registration and affidavit execution, into one
application process.

Professional Services are those services within the scope of the practice of
architecture, professional engineering, landscape architecture, or registered surveying
and mapping, as defined by the laws of Florida, or those performed by any architect,
professional engineer, landscape architect, or registered surveyor and mapper in
connection with his or her professional employment or practice.

Project Specific Awards are contracts for professional services between
Miami-Dade County and a firm whereby the firm provides professional services to
the agency for work of a specified nature for a fixed capital study or planning activity.

Prompt Payment is the intent of the County that all firms providing professional
services to the County shall receive payments promptly in order to maintain
sufficient cash flow.

a.  Contracts with CBE-A/E set-asides or subconsultant goals shall require that
billings from consultants under prime professional services agreements with
Miami-Dade County, Fire or the Public Health Trust shall be promptly reviewed
and payment made by the County, Fire or Trust on those amounts not in dispute
within fourteen (14) calendar days of receipt of such billing by the County, Fire,
or the Trust.

b.  The Department of Small Business Development may investigate reported
instances of late payments to CBE-A/Es.

c.  The County Manager shall establish an administrative procedure for the
resolution of written complaints pertaining to underpayment of professional
services.

Proposal means a proposal, letter of interest, letter of participation or offer by any
proposer in response to any kind of invitation, request or public announcement to
submit such proposal, letter of interest, letter of participation or offer to perform the
agreement.



Proposer means any firm that submits a proposal to provide professional services.

N
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29. Qualifier means the individual who qualified the firm license holder as required by
Florida Statute.

30. Review Committee or RC means the committee established by the County Manager
to review proposed projects for the application of contract measures.

31. Review Committee Process involves the County Manager or his or her designee’s
establishment of an administrative procedure for the review of each proposed County
agreement to which Ordinance 01-103 (as amended), Administrative Order 3-32 and
these Provisions apply, including the establishment of a committee to recommend
whether CBE-A/E measures should be applied.

32. Set-aside means reservation for competition solely among first tier CBE-A/Es of
given prime County agreements for architectural, landscape architectural,
engineering, or surveying and mapping professional services.

33. Subconsultant Goal means a proportion of a prime agreement value stated as a
percentage to be subconsulted to first and/or second tier CBE-A/Es to perform a
commercially useful function.

34. Suspension means temporary debarment for a period not to exceed two (2) years.

35. Technical Certification means a certification approved by the Miami-Dade County
Technical Certification Committee that allows a firm to submit proposals on, and
receive award of, County agreements for architectural, engineering, landscape
architecture, or surveying and mapping services.

GENERAL INFORMATION

Except where federal or state laws or regulations mandate to the contrary, these Provisions
shall require the review of all project specific contracts, design-build contracts and multiple
contracts for architecture, landscape architecture, engineering, and surveying and mapping
professional services funded in whole or in part with County funds to determine the
appropriateness of applying measures as set forth in Ordinance 01-103 (as amended) and
Administrative Order 3-32.

These Provisions shall apply to all departments and agencies of the County, Fire and the
Public Health Trust. These Provisions shall apply to every agreement to which a CBE-A/E
set-aside or subconsultant goal is applied. The phrase “CBE-A/E contract measure(s)”
means to apply the contract measure to this agreement as indicated on the cover sheet.
Only the contract measure in the CBE-A/E program indicated on the cover sheet applies.

NOTE: THESE PROVISIONS ARE IN ADDITION TO FEDERAL REQUIREMENTS
GOVERNING DISADVANTAGED BUISNESS ENTERPRISES.



The proposer shall fully comply with these Provisions which implement Miami-Dade
County’s Ordinance 01-103 (as amended) and Administrative Order 3-32,
respectively.

Miami-Dade County shall not award an agreement to any proposer which it
determines fails to comply with the applicable requirements of these Provisions.

Forms necessary for submittal of information pertaining to these Provisions are
included in the appendix. Additional copies may be obtained by contacting the
Compliance Monitor at the Department of Small Business Development (SBD),
111 N.W. 1% Street, 19" Floor, Miami, Florida 33128 or by telephone (305) 375-
3111, facsimile (305) 375-3160.

CERTIFICATION

1.

SBD is the County agency responsible for certifying applicants, decertifying and
recertifying CBE-A/Es, and maintaining the Certification List. SBD shall maintain
and publish at least monthly an updated list of CBE-A/Es, identifying each listed
CBE-A/E based on each SIC/NAICS category, and each Technical Certification

Category.

Proposers must utilize the most current certification list in complying with these
Provisions. A current certification list may be obtained by contacting the
Miami-Dade County Department of Small Business Development at 111 N.W. 1*
Street, 19" Floor, Miami, Florida 33128 or by telephone at (305) 375-3111,
facsimile (305) 375-3160. A copy of the certification application and list are also
available on SBD's Web Page through Miami-Dade County's Internet Portal at
http://www.miamidade.gov/sba/.

A CBE-A/E must have a Pre-Qualification certification and a valid CBE-A/E
certification in effect at the time of proposal submittal. For successful proposers,
certification must be maintained from the time of proposal submittal throughout the
duration of the agreement. With the exception of provisions described in the CBE-
AJ/E Ordinance for graduation from the CBE-A/E program, loss of CBE-A/E
certification may lead to removal of the firm from continued participation in the
CBE-A/E program. CBE-A/Es shall allow site visits by SBD staff to determine
continuing compliance with certification requirements.

JOINT VENTURES

Only joint ventures approved by SBD in accordance with Administrative Order 3-32 are
eligible to participate as joint ventures in the CBE-A/E program. Joint ventures must be
lawfully established. All members of the joint venture must be certified as CBE-A/Es
before the joint venture can be approved. Joint ventures can participate under the CBE-A/E
program on contracts with CBE-A/E set-asides or subconsultant goals.



Joint ventures must submit, prior to proposal submission, a Joint Venture Agreement
containing the following information:

1. A description of the financial contribution of each member;

2. Alist of the personnel and equipment used by each member;

3. A detailed breakdown of the responsibility of each member and the work to be
performed by each member;

4.  An explanation of how the profits and/or losses will be distributed;

5.  The bonding capacity of each member;

6. A description of any management or incentive fees for any of the members;

7. A statement of the percentage of the joint venture that is owned and controlled by the
qualifying member(s) and the basis for claiming such percentage; and

8. A copy of any required State certificates or registrations.

CONTRACT MEASURES

Project specific and multiple project agreements for the purchase of architectural,
landscape architectural, engineering, or surveying and mapping services, shall be reviewed
for the application of agreement set-asides or subconsultant goals on such purchases.

1.

Set-Aside Agreements

a.  Respondent’s Responsibilities for Agreement Set-Asides:

1.

11.

In order to submit a proposal on a set-aside agreement, the proposer (and
all sub-consultants) must be certified as first-tier CBE-A/Es prior to
proposal submission date. A CBE-A/E awarded a set-aside agreement
shall not transfer to a non-CBE-A/E or a second-tier CBE-A/E, through
subconsulting or otherwise, any part of the actual work of the agreement
unless the proposal documents expressly and specifically permit such
transfer as consistent with normal industry practice or the CBE-A/E
requests and receives prior to agreement award, an approval letter from
SBD.

A first tier CBE-A/E that performs the work of a set-aside agreement with
its own forces may count such work towards reducing the CBE-A/E set-
aside applied to the agreement by a maximum of one hundred (100)
percent.



2.

1ii.

iv.

Respondents on agreement set-asides must submit completed "Letter(s) of
Agreement" (Form CBE 105) at the time of proposal submission.
Respondents who fail to submit the required Letter(s) of Agreement shall
be considered non-responsive.

Defective Letter(s) of Agreement that are incomplete or inaccurate upon
notification by the Department of Small Business Development may be
corrected within 48 hours from notification by the department. Examples
of defects include, but are not limited to, improperly executed letters, the
listing of unidentifiable CBE-A/Es and percentage miscalculations that are
not mere clerical errors apparent on the face of the Letter of Agreement.

The following shall constitute a violation of these Provisions as they relate to an

agreement that is set-aside:

i.

il.

iii.

iv.

Vi.

vii.

Viil.

iX.

Submission of Letter(s) of Agreement of first-tier CBE-A/E
subconsultants that the respondent knew or should have known is
incomplete or inaccurate;

After proposal submission due date, deviations from the Letter of
Agreement without the written approval of the Compliance Monitor;

The utilization of a non-certified or a second-tier CBE-A/E.

A first-tier CBE-A/E serving as a conduit for set-aside CBE-A/E work
awarded to a firm as a first-tier CBE-A/E but which is being performed by
a non-CBE-A/E or a second-tier CBE-A/E firm;

Not obtaining or retaining first-tier CBE-A/E certification while
performing work on a set-aside designated for first-tier CBE-A/E firms;

Failure to submit “Architecture & Engineering Utilization Reports™;

Failure to comply with first-tier CBE-A/E certification requirements
including not maintaining a place of business in Miami-Dade County, not
reporting organizational and operational changes, providing inaccurate or
false information, and other certification related violations;

Modifications to the terms and/or prices of payment to a first-tier CBE-
AJ/E without prior approval from SBD; or

Unjustified failure to enter into a written subconsultant agreement with a
first-tier CBE-A/E after listing the firm on a “Letter of Agreement."

Subconsultant Goals



The purpose of a subconsultant goal is to have portions of the work under the prime
consultant performed by available subconsultants that are certified CBE-A/Es for
agreement values totaling not less than the percentage of the prime agreement value
set out in the proposal form.

a.  Respondent’s Responsibilities for Subconsultant Goals:

i.

11.

1il.

1v.

Respondents must submit a completed Letter of Agreement (Form

CBE 105) at the time of proposal submission identifying all CBE-A/Es to
be utilized to meet the subconsultant goal, the professional service
designation of work each will perform, and the percentage of such work.
The Letter of Agreement constitutes a written representation by the
respondent that, to the best of the respondent's knowledge, the CBE-A/E/s
listed is/are qualified and available to perform as specified. The Letter of
Agreement 1s a commitment by the respondent that, if awarded the
agreement, it will enter into written subconsultant agreements with the
identified CBE-A/Es for the scope of work at the percentage set forth in
the Letter of Agreement.

Respondents who fail to submit the required Letter of Agreement at
the time of proposal submission shall be considered non-responsive.

Defective Letters of Agreement that are incomplete or inaccurate upon
notification by the Department of Small Business Development may be
corrected within 48 hours from notification by the department. Examples
of defects include, but are not limited to, improperly executed letters, the
listing of unidentifiable CBE-A/Es and percentage miscalculations that are
not mere clerical errors apparent on the face of the Letter of Agreement.

Only a successful respondent that is a second tier CBE-A/E or a
second tier CBE-A/E joint venture may perform up to one hundred
percent (100%) of a CBE-A/E subconsultant goal with its own forces.

Expenditures to subconsulting CBE-A/Es shall be counted toward meeting
specified subconsultant goals as follows:

(1) One hundred percent (100%) of the expenditures to a CBE-A/E that
performs a commercially useful function in the supply of services
required for the fulfillment of the agreement;

(2) One hundred percent (100%) of the expenditures to CBE-A/Es that
subconsult work further to non-CBE-A/Es, only if the proposal
documents expressly and specifically permit such subconsulting as
consistent with normal industry practice, or if the respondent or
CBE-A/E requests and receives prior to agreement award an



Vi.

3

“

)

approval letter from SBD;

One hundred percent (100%) of the expenditures to CBE-A/Es that
perform actual work with their own forces;

None of the expenditures to a CBE-A/E that acts essentially as a
conduit to transfer funds to a non-CBE-A/E unless the proposal
documents expressly and specifically permit such transfers as
consistent with normal industry practice or the respondent or CBE-
A/E requests and receives prior to agreement award an approval
letter from SBD; and

Only expenditures to CBE-A/Es made under a written subconsultant
agreement executed by both the prime consultant and the CBE-A/E
shall be counted towards meeting the subconsultant goal.

Respondents whose proposals do not meet the specified goal, in order to
remain eligible, must submit to the Contracting Officer no later than
4:00 p.m. on the second business day following proposal submission,
evidence proving the lack of available CBE-A/Es to afford effective
competition to provide the services to meet the goal. To prove lack of
availability, respondents must submit the following:

(D

@

3)

“

®)

Unavailability Certificates (Form CBE 103) either completed and
signed by all of the CBE-A/Es certified to perform the scopes of
work or completed and signed by the respondent explaining the
contacts with all of the CBE-A/Es certified to perform the scopes of
work, statements or actions of the CBE-A/Es showing unavailability,
and the reason(s) why the CBE-A/Es' signature could not be
obtained;

A listing of any proposals received from a CBE-A/E, the scope of
work, percentage of work and the respondent's reasons for rejecting
each proposal,

A statement of the respondent's contacts with SBD for assistance in
determining available CBE-A/Es;

A description of the respondent's process for soliciting and
evaluating proposals from CBE-A/Es, including copies of telephone
logs detailing time, date and name of contacts with potential
subconsultants;

Respondents may establish a CBE-A/E as unavailable if its proposal

is not reasonably competitive with comparable proposals of non-
CBE-AJE s for the same scope of work. To establish a CBE-A/E as

10



unavailable if its proposal is not considered reasonably competitive,
the prime consultant must furnish SBD with copies of all proposals
received from all firms, both CBE-A/Es and non-CBE-A/Es, for
each specific scope of work for which they are claiming that the
proposal is not reasonably competitive. A CBE-A/E’s proposal will
be considered reasonably competitive if its proposal, for the same
scope of work, is within 25% of the proposal of comparably sized
non-CBE-A/E firms;

Respondents whose proposals do not meet the specified goal, and who do not
prove lack of availability as indicated in 2. (a.) (vi.) above are not in
compliance with these Provisions. The following shall constitute non-
compliance with these Provisions as it relates to an agreement which has a
CBE-A/E subconsultant goal:

1.

ii.

1il.

iv.

Vi.

Vii.

Viil.

ix.

The utilization of a non-certified CBE-A/E;

A CBE-AJE serving as a conduit for CBE-A/E work awarded to a firm as
a CBE-A/E but which is being performed by a non-CBE-A/E firm;

A prime consultant not meeting CBE-A/E subconsultant goal
requirements;

Not obtaining or retaining CBE-A/E certification while performing work
designated for CBE-A/E firms;

Failure to submit Architecture & Engineering Utilization Reports;

Deviations from the Letter of Agreement without prior approval from
SBD;

Termination of the CBE-A/E's agreement without prior approval from
SBD;

Reduction of the scope of work of a CBE-A/E subconsultant without prior
approval from SBD;

Modifications to the terms and/or prices of payment to a CBE-A/E
without prior approval from SBD; or

Unjustified failure to enter into a written subconsultant agreement with a
CBE-AFJE after listing the firm on a Letter of Agreement.

County Responsibilities for Agreements Set-Asides and Subconsultant Goals:

1.

SBD shall review the Letter/s of Agreement, and Unavailability

11



Certificates to determine compliance with the agreement set-aside, or
subconsultant goal stated in the proposal documents. The Compliance
Monitor may meet with a respondent before recommending that the
Contracting Officer determine non-compliance. This written
recommendation shall be forwarded to the respondent and the Contracting
Officer.

ii.  Inthe event that the Contracting Officer receives a recommendation of
non-compliance from the Compliance Monitor, he or she may conduct a
meeting or hearing at which the respondent shall be afforded an
opportunity to present data supporting its compliance with the goal. The
Contracting Officer shall consider the evidence and make a determination
as to compliance.

DESIGN-BUILD CONTRACTS

The design portion of the design-build contract is subject to the procedures outlined in
these Provisions.

PROMPT PAYMENT

It is the County's intent that all firms, including CBE-A/Es providing professional services
to the County, shall receive payments promptly in order to maintain sufficient cash flow.

1. Prime Consultant Responsibilities

a.

A prime consultant shall include in its billing to Miami-Dade County, Fire or
the Public Health Trust copies of those portions of the billings from CBE-A/E
subconsultants utilized to meet the subconsultant goal applicable to the
agreement which the prime consultant approves and whose cost is included in
the payment amount requested from Miami-Dade County, Fire or the Public
Health Trust.

Prime consultant agreements to which a CBE-A/E subconsultant goal has been
applied shall require that billings from CBE-A/Es be promptly reviewed and
payment made to such CBE-A/Es on those amounts not in dispute within two
(2) business days of receipt of payment therefore. The foregoing
notwithstanding, the prime consultant shall pay billings from CBE-A/E
subconsultants with whom they are in direct privity that are not in dispute
within the timeframe recommended by the CBE-A/E Advisory Board and
implemented by Administrative Order 3-32 as approved by the Board of County
Commissioners.

The prime consultant on an agreement to which a CBE-A/E subconsultant goal

has been applied shall inform SBD, the Contracting Officer, and the CBE-A/E
subconsultant, in writing, of those amounts billed by the CBE-A/E which are in

12



dispute, and the specific reasons why they are in dispute, within seven (7)
calendar days of submittal of such billing by the CBE-A/E subconsultant to the
prime consultant.

Failure of the prime consultant to comply with the applicable requirements of
Section (G)(1)(c ) above shall result in the prime consultant's forfeiture of the
right to use the dispute as justification for not paying the CBE-A/E
subconsultant and payment shall be forthcoming from the prime consultant.

2. County Responsibilities

a.

b.

Proposal documents for agreements with CBE-A/E agreement set-asides, or
subconsultant goals shall require that billings from subconsultants under prime
consultant agreements with Miami-Dade County, Fire or the Public Health Trust
that are a CBE-A/E agreement set-aside or which contain a subconsultant goal
shall be promptly reviewed and payment made by the County, Fire or Trust on
those amounts not in dispute within fourteen (14) calendar days of receipt of
such billing by the County, Fire or the Trust.

SBD may investigate reported instances of late payment to CBE-A/Es.

3. Finance Department Responsibilities

The Finance Department shall review billings from prime consultants under prime
consultant agreements with Miami-Dade County, Fire, or the Public Health Trust that
are a CBE-A/E agreement set-aside or which contain a subconsultant goal and make
payment on those amounts not in dispute within fourteen (14) calendar days of receipt
of billing.

H. AGREEMENT COMPLIANCE AND MONITORING

1.  Compliance Review

a.

The Compliance Monitor shall review respondent's submission for compliance
with these Provisions on every agreement to which a CBE-A/E agreement set-
aside, or subconsultant goal has been applied. The purpose of this review shall
be for the Compliance Monitor to consider whether to recommend the
respondent's proposal is determined to be in compliance or non-compliance with
the requirements of these Provisions. The Compliance Monitor may consider
relevant information from any person in making this decision. The Compliance
Monitor may require the respondent to produce information deemed pertinent
and appropriate and may obtain further information from whatever sources the
Compliance Monitor deems appropriate.

The Compliance Monitor shall notify the respondent in writing stating the
facts and the reasons on which the non-compliance is based. The respondent
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may request a meeting within five (5) business days from the date of the
notification of non-compliance. The respondent shall supply further relevant
information as required by the Compliance Monitor. No new or altered Letter of
Agreement will be accepted.

The Compliance Monitor shall make a written recommendation to the
Contracting Officer, which shall include a statement of the facts and reasons for
which the non-compliance is based.

Following receipt of a recommendation of non-compliance from the
Compliance Monitor, the Contracting Officer shall review the Compliance
Monitor's recommendation of respondent'’s non-compliance with these
Provisions. The Contracting Officer shall notify the respondent of such
non-compliance. The respondent may request a meeting within five (5)
business days from the date of notification of non-compliance with the
Contracting Officer if the Contracting Officer was not present at the first
meeting referenced in Subsection (1)(b) above. The respondent shall supply
further relevant information as required by the Compliance Monitor. No new
or altered Letter of Agreement will be accepted.

The Contracting Officer, in conjunction with the Compliance Monitor, may
conduct an informal meeting with the respondent. Other parties may be
invited to offer information relevant to the issue of the respondent's non-
compliance.

The Contracting Officer shall provide a written determination of the
respondent's compliance with these Provisions, along with a recommendation
whether to award the agreement to the respondent, to the County Manager. A
copy of such recommendation shall be sent to the respondent. Such
recommendation shall not affect the power of the Board of County
Commissioners to reject the respondent's bid for any other reason or to take
such action on the recommendation of the Contracting Officer as the Board
deems appropriate.

Consideration of other proposals. If the Contracting Officer or Compliance
Monitor deems it advisable in the interest of expediting the award of the
agreement, the procedures set forth in this subsection may be carried out with
respect to the proposals of one or more additional respondents at the same or
different time with each such proceeding to be separately conducted.

Failure of respondent to participate. The respondent will be bound by the
proceedings under this subsection to which they have been given required
notice without regard to their participation or lack of participation. A lack of
participation upon receiving notices and requests pursuant to these Provisions
shall not be grounds for reconsideration of any action taken in the proceedings.
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i, Miami-Dade County shall not award an agreement to any respondent which,
in its determination, fails to comply with the applicable requirements of these
Provisions. Nothing herein shall relieve any respondent from any of the terms,
conditions or requirements of the contract or modify Miami-Dade County's
rights as reserved in the agreement document.

2.  Post-Award Compliance and Monitoring
a.  Approval of Subconsultant Agreements

The Successful Respondent shall submit to the Contracting Officer, for
approval, written subconsultant agreements corresponding in all respects to
the Successful Respondent's Letter of Agreement. The Successful Respondent
shall enter into a written subconsultant agreement with each listed CBE-A/E
subconsultant and shall thereafter neither terminate any such subconsultant
agreement, nor reduce the scope of work to be performed by, or decrease the
price to be paid to the first tier CBE-A/Es thereunder, without in each instance
obtaining prior written approval of the Contracting Officer. The Contracting
Officer shall not give a final written determination without a recommendation
from the Compliance Monitor.

b.  Access to Records

Successful respondents and CBE-A/Es shall permit the County to have access
during normal business hours to books and records relating to the respondent's
compliance with the agreement set-aside, or subconsultant goal applied to the
agreement or relating to CBE-A/E compliance with certification requirements.
Such books and records include but are not limited to corporate documents,
charters, organizational filings, tax filings, registrations, licenses, stock
registrations, partnership agreements, contracts, subcontracts, joint venture
agreements, telephone logs, checking accounts, journals, ledgers,
correspondence, pension and benefits documents, and documents and records
between the respondent or the CBE-A/E and other entities. This right of access
shall be granted for one year after completion of the work or full payment of
the agreement obligation, whichever comes last, or for one year after the
expiration of CBE-A/E certification.

¢.  Access to Job Site
Successful respondents and CBE-A/Es shall permit the County to have access to
project locations during normal business hours in order to conduct visual
inspections and employee interviews.

d.  Monthly/Quarterly Reporting

The successful respondent on a project that is a CBE-A/E agreement set-aside
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or on a project with CBE-A/E subconsultant goals shall submit monthly a
Architecture & Engineering Utilization Report to the Compliance Monitor
through the Contracting Officer on or before the tenth working day following
the end of the month the report covers. The Compliance Monitor shall give
standard reporting forms to the successful respondent. The Architecture &
Engineering Utilization Report is to be completed by the successful
respondent. Where a subconsultant goal has been imposed, the Architecture &
Engineering Utilization Report shall include information on CBE-A/Es utilized
to meet such subconsultant goal. Failure to comply with the reporting
requirements may result in the imposition of contractual sanctions or
administrative penalties by the County.

Deviations from the Letter of Agreement

1. Inthe event that, during the performance of an agreement, the CBE-A/E is
not able to provide the services specified on the Letter of Agreement,
the successful respondent must locate a CBE-A/E to substitute for the
unavailable CBE-A/E, unless the respondent can prove the lack of an
available CBE-A/E to provide the services to be provided by the prior
CBE-A/E. The successful respondent must receive approval for
substitution from SBD by submitting a request in writing addressed to the
Director of SBD through the Contracting Officer. The request must
include a revised Letter of Agreement to include the substitute CBE-
A/E. The Compliance Monitor will review the request and make a
recommendation regarding the substitution to the Contracting Officer. A
successful respondent that cannot secure a substitute CBE-A/E must
provide a written statement to the Compliance Monitor and Contracting
Officer that includes a list of the names, addresses, and telephone numbers
of all CBE-A/Es contacted, and the date of contact for each CBE-A/E.
All certified CBE-A/Es certified in the appropriate professional service
area under the technical certification categories must be contacted in order
to prove lack of an available CBE-A/E.

1.  The Compliance Monitor shall be responsible for monitoring the
performance of the successful respondent regarding compliance with
agreement set-asides, or subconsultant goals applied to the agreements.
The Compliance Monitor may, at his or her discretion, investigate
deviations in the utilization of CBE-A/Es from that described on the
Schedule of Participation, and make recommendations regarding
compliance to the Contracting Officer. The Contracting Officer shall not
make a final determination without a recommendation regarding
compliance from the Compliance Monitor. Deviations from the goal stated
in the agreement that shall be monitored include, but are not limited to:

(1) Termination of a CBE-A/E's subconsultant agreement;
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1v.

(2) Reduction in the scope of work to be performed by a CBE-A/E;

(3) Modifications to the terms of payment or price to be paid to a CBE-
A/E; or

(4) Failure to enter into a subconsultant agreement with a CBE-A/E
being utilized to meet a subconsultant goal.

Excuse from entering into subconsultant agreements:

If, prior to execution of a subconsultant agreement required by these
Provisions, the successful respondent submits a written request to the
Contracting Officer demonstrating to the satisfaction of the Contracting
Officer that, as a result of a change in circumstances beyond his/her
control of which he/she was not aware and could not reasonably have been
aware until subsequent to the date of the award of the agreement, a CBE-
A/E who i1s to enter into such subconsultant agreement has unreasonably
refused to execute the subconsultant agreement, or is not available, the
successful respondent shall be excused from executing such subconsultant
agreement. The procedures of paragraphs (v.) and (vi.) below shall apply
to this paragraph.

Termination of Subconsultant Agreements:

If, after execution of a subcontract required by these Provisions the
successful respondent submits a written request to the Contracting Officer
and demonstrates to the satisfaction of the Contracting Officer that, as a
result of a change in circumstances beyond his/her control of which he/she
was not aware and could not be reasonably have been aware until
subsequent to the date of execution of such subconsultant agreement, a
CBE-A/E, who entered into such subconsultant agreement has committed
a material breach of the subconsultant agreement, the successful
respondent shall be entitled to exercise such rights as may be available to
him/her to terminate the subconsultant agreement. The procedures of
paragraphs (v.) and (vi.) below apply to this paragraph.

County's Determination of Respondent's Excuse or Termination:

If the successful respondent at any time submits a written request to the
Contracting Officer under the prior two paragraphs, the Contracting
Officer as soon as practicable, shall determine whether the Successful
Respondent has made the requisite demonstration, and shall not determine
that such a demonstration has not been made without first providing the
successful respondent, upon notice, an opportunity to present pertinent
information and arguments. The procedures of paragraph (vi.) below apply
to this paragraph.
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vi. Alternative Subconsultant Agreements:

(1)

@

€)

“

®

If the successful respondent is excused from entering into a
subconsultant agreement or rightfully terminates a subconsultant
agreement under this Administrative Order and without such
subconsultant agreement, the Successful Respondent will not
achieve the level of CBE-A/E participation upon which the
agreement was awarded, the Successful Respondent shall make
every reasonable effort to propose and enter into an alternative
subconsultant agreement or subconsultant agreements for the same
work to be performed by another available CBE-A/E as appropriate,
for a subconsultant agreement price or prices totaling not less than
the subconsultant agreement price under the excused or terminated
subconsultant agreement, less all amounts previously paid
thereunder.

The Successful Respondent must submit to the Compliance Officer
arevised Letter of Agreement to include the substitute CBE-A/E.

A successful respondent that cannot secure a substitute CBE-A/E
must provide a written statement to the Compliance Monitor and
Contracting Officer that includes a list of the names, addresses,
telephone numbers, and the date of contact for each CBE-A/E. All
CBE-A/Es certified within the appropriate professional service area
under the technical certification categories must be contacted.

The Compliance Monitor may require the successful respondent to
produce such information as the Compliance Monitor deems
appropriate and may obtain further information from other sources.
The Compliance Monitor shall make his/her recommendation under
this paragraph to the Contracting Officer and forward a copy to the
respondent.

The Contracting Officer will consider objections to the Compliance
Monitor's recommendation only if such written objections are
received by the Contracting Officer within five (5) calendar days
from the successful respondent's receipt of the Compliance Monitor's
recommendation. The Contracting Officer with or without a hearing,
and as he/she in his/her discretion may determine, will reply to the
successful respondent's written objection within ten (10) days of
receipt of these objections.

SANCTIONS FOR AGREEMENT VIOLATIONS
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Proposal and agreement documents shall provide that, notwithstanding any other penalties
or sanctions provided by law, a respondent's violation of or failure to comply with the
CBE-A/E Ordinance, Administrative Order and these Provisions may result in the
imposition of one or more of the following sanctions:

1.  The suspension of any payment or-part thereof until such time as the issues
concerning compliance are resolved;

2. Work stoppage;

3. Issuance of fines of up to two (2%) percent of the contract amount, said fines to be
deducted from invoices;

4.  Termination, suspension, or cancellation of the agreement in whole or part;

5. Inthe event a respondent or CBE-A/E attempts to comply with the provisions of this
ordinance through fraud, misrepresentation, or material misstatement, or is found
after a hearing to have discriminated in violation of Article VII of Chapter IT A of
the Miami-Dade County Code, the County shall, whenever practicable, terminate
the agreement or require the termination or cancellation of the subconsultant
agreement for the project on which the respondent or CBE-A/E committed such acts.
In addition, and as a further sanction, the County Manager or his or her designee may
impose any of the above-stated sanctions on any other agreements or subconsultant
agreements the respondent or CBE-A/E has on County projects. In each instance, the
respondent or CBE-A/E shall be responsible for all direct and indirect costs
associated with such termination or cancellation including attorney's fees and costs.
The respondent or CBE-A/E may also be subject to debarment.

6. Inthe event that a respondent fails to achieve the CBE-A/E measures after the
agreement completion, the respondent will be required to make up the CBE-A/E
deficit for an amount equal to double the amount of the CBE-A/E measure deficiency.
The procedures for making up the CBE-A/E deficit are as follows:

a.  Upon completion of a County agreement with CBE-A/E measures, the
compliance monitor for SBD, in accordance with County Code governing the
CBE-A/E program, will obtain the final Architecture & Engineering Utilization
Report and determine if the respondent has met the CBE-A/E measures.

b.  If the respondent has not met the CBE-A/E measures, the compliance officer
will notify the respondent in writing of the CBE-A/E deficit.

c.  Ifthe respondent is found in non-compliance with the CBE-A/E measures, the
compliance officer may issue a letter of non-compliance requesting that the
respondent make up the CBE-A/E deficit on an existing or future County
agreement for double the amount of the deficit on the agreement in question.
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The respondent will also be required to submit a plan indicating any current or
future County agreements in which the CBE-A/E deficit will be remedied.

The respondent must respond to SBD in writing within ten (10) business days
from the date of the non-compliance letter. The respondent must acknowledge
receipt of the non-compliance letter and provide a plan to make up the CBE-A/E
measure.

The compliance monitor will review the plan for approval.

When an agreement is identified in which the CBE-A/E measure deficit will be
remedied, the respondent will provide Letter(s) of Agreement for the CBE-A/E
firm(s) that will be utilized in making up the deficit.

The respondent will remain in a non-compliance status until the CBE-A/E
make-up goal has been achieved.

Failure of the respondent to make up the CBE-A/E measure when opportunities
are available on existing or future County agreements will result in the
sanctions or the imposition of other penalties, or as referenced in Sections I.
and J.

Some of the agreement violations that may result in the imposition of the
sanctions listed in Section I. above include, but are not limited to, the
following:

1. A CBE-AJE serving as a conduit for CBE-A/E work awarded to a final as
a CBE-A/E but which is being performed by a non-CBE-A/E firm;

1. A prime consultant not meeting CBE-A/E Program subconsultant goal
requirements;

iii. Not obtaining or retaining CBE-A/E certification while performing work
designated for CBE-A/E firms;

iv.  Failure to submit Architecture & Engineering Utilization Reports;

v.  Failure to comply with CBE-A/E certification requirements, including not-
maintaining a place of business in Miami-Dade County, not reporting
organizational and operational changes, providing inaccurate or false
information, and other certification related violations;

vi. Failure to maintain certification;

vii. Deviations from the Letter of Agreement without prior approval from
SBD;
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viil. Termination of the CBE-A/E's agreement without prior approval from
SBD;

1x. Reduction of the scope of work of a CBE-A/E subconsultant agreement
without prior approval from SBD;

X.  Modifications to the terms and/or prices of payment to a CBE-A/E without
prior approval from SBD; or

xi. Unjustified failure to enter into a written subconsultant agreement with a
CBE-AJ/E after listing the firm on a Letter of Agreement to meet a
subconsultant goal.

J.  ADMINISTRATIVE PENALTIES

1.

DEBARMENT

The County may debar a CBE-A/E or a non-CBE-A/E for violation of, or non-
compliance with, the provisions of the County Code governing the CBE-A/E
Program and implementing proposal documents.

Causes for debarment are as noted in Section 10-38 of the Code. These include
but are not limited to, a preponderance of evidence that the CBE-A/E has
forfeited a bond or defaulted on financial assistance, either of which was
provided under the CBE-A/E program; or if any individual or corporation,
partnership or other entity, or any individual officer, shareholder with a
significant interest, director or partner of such entity, qualifying agent or
affiliated business of such entity attempts to comply with these Provisions
through fraud, misrepresentation, or material misstatement.

DECERTIFICATION

Violations of certification requirements are addressed in Section II of this
Administrative Order 3-32.

K. APPEALS PROCESS

1.

This appeals process does not apply to appeals of decisions made pursuant to
proposal documents implementing the CBE-A/E program when such proposal
documents provide procedures for appeals of such decisions.

Upon a denial of certification, a decertification, a determination of non-compliance
with the requirements of provisions of the County Code governing the CBE-A/E
program, or implementing proposal documents, which decision will be final unless
appealed, the Compliance Monitor shall notify the affected party, in writing, setting
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forth the reasons for the determination and advising of this appeals process.

3. The affected party may appeal the determination by filing a written appeal with the
Director of SBD within thirty (30) days of receipt of the notice.

4.  SBD shall forward all written appeals to the RC. The RC or a committee thereof
appointed by the chairperson shall hear all appeals and forward recommendations
regarding the appeal to the County Manager.

5. Decisions by the County Manager shall be final unless the County Commission
agrees in its sole discretion upon request by the affected party to review the County
Manager's decision.

L. APPENDICES

1. Forms
a. Letter of Agreement (CBE 105)
b. Certificate of Unavailability (CBE 103)
c. Architecture & Engineering Utilization Report
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