


20130001-08-05-13-AM 

Page 2 
RC Action 
20130001 
 

Safety issues are a big concern for parents, who consistently cite traffic danger as a reason 
why their children are unable to bicycle or walk to school. 

The purpose of the SRTS Program is to address these issues head on.  At its heart, the SRTS 
Program empowers communities to make walking and bicycling to school a safe and routine 
activity.  The Program makes funding available for a wide variety of programs and projects, 
from building safer street crossings to establishing programs that encourage children and their 
parents to walk and bicycle safely to school. 

If any additional information is required, please call me at (305) 375-4891, or Frank Aira at 
(305) 375-2930. 
 
AM/am 
 
Attachments (2) 
 
C: Kelly Duncombe, RER 

Laurie Johnson, RER 
Bassam Moubayed, PWWM 
Frank Aira, P.E., CFM, PWWM 
Dianah Coakley, PWWM 
Lisset Cabrera, PWWM 
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DEPARTMENT INPUT 
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION 

 
Check applicable Ordinance(s):  90-143 Responsible Wage and Benefits  03-237 (formerly 03-1) Community Workforce Program  
 
 

PROJECT INFORMATION     See attachment  
 

Contract/Project/*Work Order No.: 20130001 
*Reference corresponding project number when submitting a work order    
 
Contract/Project Title: Safe Route to Schools Locations, Phase 8, FMs# FMs# 431498-1, 431504-1  
 
Description/Scope of Work:  See Attachments 
 
Estimated Cost: 42857 Funding Source: Federal funds 
 
Location of Project  (street address or beginning and ending points) i.e.  12345 NE 23rd Ct or Starts at 135 St. ends at 145 St. 
At two (2) elementary Schools:  1. Coconut Palm, 2.Leisure City             
 

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP)   See attachment  
 
Engineer/Department or Agency’s estimated required workforce for Project  Work Order : 

Trade/Skills Required Est. # of  workforce required per trade  Est. # of total days to 
complete job

N/A         
N/A         
N/A         

   
Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated 
above.  In addition, estimated number of workers for each trade are utilized throughout the duration of the contract..  
 
PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE)   See attachment  
 

Sub-Trade Est. Cost % of Item to Base Bid Availability 
Pavement Markings $14,186.00 33% 26 
      $           %       
      $           %       

 
RECOMMENDATION 

         
Set-Aside: Level 1  Level 2   Level 3    Trade Set-Aside    Sub-Contractor Goal    Workforce Goal    No Measure  
 
Basis for Recommendation:Identifiable areas for DBE subcontracting; types of opportunities provided are appropriate 
for applying a subcontractor goal and effective competition appears to exist for setting a CSBE Subcontractor Goal 
within SIC 16.  Project is federally funded.  Therefore, the Community Workforce Program (CWP) is not applicable. 
The higher of Davis Bacon Wages and/or MDC Responsible wages applies to this project 
 
Date submitted to DBD:08-05-2013 
Contact Person:Alfredo Munoz or Frank Aira 
Telephone No.:305-375-4891 



Miami-Dade County Public Works and Waste Department Input 
Contract/Project Measure Analysis and Recommendation 

 
RPQ No.: 20130001 
RPQ Title: Safe Route to Schools Locations, Phase 8 FMs# 431498-1, 431504-1 
 

Page 1 of 4 

To: Jack Osterholt, Division 
Regulatory and Economic Resources 
Small Business Development Division 

 
From: Alfredo E. Munoz, P.E. 

Contracts and Specification Section 
Construction Division 
Public Works and Waste Management Department 

 
Date: Monday, August 5, 2013 
 
Department:  Public Works and Waste Management 
 
Contract Type: 
 
MCC 7360 Plan: Single Trade-with ancillary work 
 
Request for Price Quotation (RPQ) No.: 
 
20130001 
 
Re-submittal:  Previous Review Committee (RC) Submittal Dates: 
 
  No 
 
RPQ Title: 
 
Safe Route to Schools Locations, Phase 7 FMs# 431498-1, 431504-1 
 
Standard Industrial Code (SIC): 
 
16-Highway Construction Contractors 
 
Estimated Base Project Cost: 
 
$42,857.00 
 
Funding Source: 
 
Federal 
 
Bonding Requirements: Bid Bond– 5% of base bid amount 

Performance Bond- 100% of Contract Award Amount 
 
Method of Award: Line Item 
 



Miami-Dade County Public Works and Waste Department Input 
Contract/Project Measure Analysis and Recommendation 

 
RPQ No.: 20130001 
RPQ Title: Safe Route to Schools Locations, Phase 8 FMs# 431498-1, 431504-1 
 

Page 2 of 4 

Detailed Scope of Work: 
Work under this contract includes, but is not limited to the following:  Furnishing all supervision, labor, 
required materials, equipment, tools and performing all operations necessary to add/upgrade: pedestrian 
indication heads and push buttons at signalized intersections, school speed zone signs and flashing 
beacons, school crosswalk signs, pavement markings, sidewalks, and pedestrian ramps to enable and 
encourage students in grades k-8 to walk and/or bicycle to and from school; to make walking and 
bicycling to school safer and more appealing; and to facilitate the planning, development, and 
implementation of projects that will improve safety and reduce traffic, fuel consumption, and air pollution 
in the vicinity of schools. 
 
 
Required Contractor's Certification: 
Certificate of Competency Requirement: 
At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, 
Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active: 
 
Certificate of Competency from the County’s Construction Trades Qualifying Board as an Electrical 
Contractor or a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate 
to the requirements of the Scope of Work, in one or more engineering crafts to include concrete-work 
engineering contractor, The specialty contractor shall subcontract with a qualified contractor any work 
which is incidental to the specialty but is specified in the aforementioned Code as being the work of other 
than that of the Engineering Specialty for which certified; or 
 
Certification, as an electrical contractor provided by the State of Florida Electrical Contractors' Licensing 
Board, pursuant to the provisions of Section 489.511 of the Florida Statutes (F.S.). 
 
Pursuant to Section 255.20, F.S. and in lieu of the above, the County may consider a bid from a Bidder 
that is a duly licensed Contractor in good standing that has been prequalified and considered eligible by 
the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida 
Administrative Code, to perform the work described in the Contract Documents.  Contractors seeking 
consideration under this Paragraph shall submit along with the Bid Documents for review and 
consideration, current copy(ies) of their FDOT Certificate(s) of Qualification, Certification of Work 
Underway, and Status of Contract(s) On Hand.  Acceptable FDOT prequalification(s) necessary to 
perform the Work specified in the Contract Documents include the Traffic Signal Work Class. 
 
Experience Requirement:  
The Bidder, through full time personnel employed by the Bidder, must demonstrate a minimum of five 
years of continual experience as the prime contractor in projects with scopes comparable to the Project 
Scope of Work.  Demonstrate the experience requirement by: 
 
Providing a detailed description of completed projects, similar to the Project Scope of Work, in which the 
Bidder is currently engaged or has completed within the past ten years. List and describe those projects 
performed for government clients, similar size private entities, and any work performed for the County.  
The description should identify for each project (1) the client, (2) description of work, (3) total dollar value 
of the contract, (4) contract duration, (5) customer contact person and phone number for reference, (6) 
statement or notation of whether Bidder is/was the prime contractor or subcontractor, and (7) the results 
of the project. 
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Traffic Signalization 
Additional Contractor Requirements for work with Traffic Control Devices 
In addition to the license(s) required of Contractor, all personnel engaged in installing, modifying, 
repairing, removing or maintaining: roadway street lighting systems; traffic signalization; or any other 
electrical/electronic traffic control device in Miami-Dade County must: 
 
Perform work under the direction of a Master Electrician that is present at the job site or able to respond 
within 2 hours of notification. 
 
Perform all work under the direct supervision of a Journeyman Electrician.  For Traffic Signalization or 
Control Devices the Journeyman Electrician must be certified as an International Municipal Signal 
Association (IMSA) certified Traffic Signal Technician (TST) Level II or Level III. All work related at or 
pertaining to the controller must be performed by an IMSA certified TST Level II (Field). 
 
Additional Information – Permits, Licenses, Certifications, and General Regulations 
 
Permits that are issued by the Public Works Department, Miami-Dade County for construction within the 
public right-of-way, as well as additional permits, which may be required by other municipalities or 
agencies, including those required for tree removal, will be the responsibility of the Contractor. 
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PWD Areas for possible measures: 
 
Pavement Markings 
 
PWD Areas recommended for CSBE Subcontractor Goal: 
 
Pavement Markings 
 
Contract Measure Recommendation: 
 

  No Measure 
 
  CSBE Subcontractor Goal  
 
  Overall CSBE Subcontractor Goal 
 
  CSBE Set-Aside Level I  Level II  Level III 
 
  DBE Goal: 33% 
 
  CWP: Not Applicable 
 
 
Reason for Recommendation: 
This is a single trade project.  Historical previous projects demonstrated that the electrical 
contractors, most available, will bid as the primary contractor for this project and possible 
subcontract the pavement markings and/or the concrete work.  Electrical contractors have 
shown on previous contracts that they are able to perform the rest of the work.  Primary 
contractor must comply with the requirements of FHWA-1273 Section VII.1, which states that 
primary contractor must perform work amounting to not less than 30 percent of the original 
contract amount, excluding specialty items, with their own organization. 
 
Comments: 
This project is federally funded which prohibits use of local business enterprise programs.  
Therefore, PWWM’s response is to provide equal opportunity to the public by soliciting for bids 
under the CICC 7360 Contract. 
 
DBE Prime History of similar Contracts/Projects for previous three years:  
20100698 
10100699 
20100700 
70000708 
 
 



ITEM NO. DESCRIPTION UNIT DESCRIPTION GOAL
110-1-1B CLEARING AND GRUBBING L.S. 2 500.00$    1,000.00$          Clearing and Grubbing 2.33%
102-74-1 BARRICADES ( TEMPORARY- TYPE I, II, VP & DRUM ). EA/DAY 300 0.26$        78.00$               
102-74-2 BARRICADES ( Temporary, Type III, 6') EA/DAY 6 5.00$        30.00$               MOT 1.41%
102-76 FLASHING ARROW BOARD (Temporary, Multimode) EA/DAY 40 8.00$        320.00$             
102-77 HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B") EA/DAY 300 0.30$        90.00$               
102-60A W0RK ZONE SIGNS EA/DAY 80 1.10$        88.00$               
200-2-1 BASE PREPARATION FOR NEW SIDEWALK CONSTRUCTION S.Y. 83 12.00$      996.00$             CONCRETE 12.74%
527-2 DETECTABLE WARNING ON WALKING SURFACE S.F. 40 22.00$      880.00$             

520-2
CONCRETE CURB AND GUTTER (Any type, Including base 
preparation) L.F. 45 28.00$      1,260.00$          

522-2
CONCRETE SIDEWALK (6" Thick, 3000 P.S.I. concrete at 28 days) 
(including pedestrian ramps and sidewalk curbs) S.Y. 83 28.00$      2,324.00$          

632-7-1B TRAFFIC CONTROL CABLE - (4-7 conductor) L.F. 350 9.00$        3,150.00$          TRAFFIC SIGNALS 50.41%

672-1-4

MODIFICATION OF EXISTING TRAFFIC CONTROLLER ASSEMBLY 
TYPE 170 - (Components furnished by county. Contractor to install, 
remove or re-place components and/or modify phasing and/or other 
operation) AS.

2
1,450.00$ 

2,900.00$          

653-191
PEDESTRIAN SIGNAL, 1-Way (LED-Countdown)(Includes entire 
assembly with mounting brackets) AS. 26 325.00$    8,450.00$          

665-11 PEDESTRIAN DETECTOR (Includes Push Button Sign R10-3B) EA. 12 100.00$    1,200.00$          
690-20 REMOVE PEDESTRIAN SIGNAL HEAD ASSEMBLY EA. 18 25.00$      450.00$             
690-70 REMOVE PEDESTRIAN DETECTOR ASSEMBLY EA. 10 20.00$      200.00$             
700-20-11 SINGLE POST SIGN (Furnish & Install) (Less than 12 sq FT) AS. 5 195.00$    975.00$             
700-46-01 REMOVAL OF SIGN AND POST AS. 3 45.00$      135.00$             
700-40-02 ROADSIDE SIGNS {(DOUBLE POST) (12 THRU 25 S.F.)} EA. 2 426.00$    852.00$             
700-46-12A REMOVE EXISTING MULTI-POST SIGN EA. 5 185.00$    925.00$             
700-48-18 SIGN PANEL (LESS THAN 15 SF) EA. 13 160.00$    2,080.00$          
700-48-60B REMOVE SIGN PANEL EA. 16 18.00$      288.00$             
711-11-120 THERMOPLASTIC (White) (Solid) (6") L.F. 150 1.00$        150.00$             PAVEMENT MARKINGS 33.10%
711-11-123 THERMOPLASTIC (White) (Solid) (12") L.F. 2,410 2.00$        4,820.00$          
711-11-125 THERMOPLASTIC (White) (Solid) (24") L.F. 1,280 5.00$        6,400.00$          
711-11-160 THERMOPLASTIC (White) (Message) EA 2 125.00$    250.00$             
711-11-221 THERMOPLASTIC (Yellow) (Solid) (6") L.F. 100 1.00$        100.00$             
711-17 Removal of existing thermoplastic pavement markings S.F. 274 9.00$       2,466.00$          100.00%

SUB TOTAL
Grand Base= Sum of all SUB TOTALs

ALLOWANCES

101-11 MOBILIZATION L.S.
102-1Q MAINTENANCE OF TRAFFIC L.S.
102-10A OFF-DUTY LAW ENFORCEMENT OFFICER L.S.
990-0 ALLOWANCE-PERMITS L.S.

999-02 CONTINGENCY ALLOWANCE (10% OF BASE ESTIMATE)
TOTAL

Grand Total

Engineer Estimate FM 431498-1, 431504-1 Summary of All Locations Estimate

54,999.84$          

42,857.00 

CostQty Unit Price
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