MIAMI-DADE
Memorandum «murf":

Date: January - 20, 2016

Tao: Honorable Chairman Jean Monestime

and Members; Board of County Commissioners '
iy Agenda Ttem No. 8(F)(9)

From: Carlos A, Gimenez

Mayor Ef i rrrzs
Subjecf: Recommendation for Approval t ard: Disaster Debris Removal Monltonng Services

Contract -~ Reguest for Proposals No, 00172

Recommendation

[t is recommended that the Board of County Commissioners {Board} approve the award of Request for
Proposals No. 00172, Disaster Debris Removal Monitoring Services to Tetra Tech, Inc. (Tetra) for the
delivery of such monitoring services on behalf of the Parks, Recreation, and Open Spaces and Public
Works and Waste Management departments. The departments wili use this contract to support the
oversight and management of debris recovety contractors following disaster events.

Tetra's responsibilities in the management of debris recovery contractors includes, but is not limited to,
field monitoring of debris reduction and removal, truck certification, damage assessment, training, and
emergency planning. Tetra will also be responsible for preparing and submitting pubiic assistance
applications on behalf of the County to the Federal Emergency Management Agency (FEMA), the State
of Florida, and other relevant agencies for disaster recovery efforts.

Under the contract, Tetra shail hire and utilize a local workforce to provide the services.

Scope
The impact of this item is countywide in nature.

Fiscal Impact/Funding Source

The contract allocation will only be used if needed and is an estimate based on historical data from
previous debris removal monitoring efforts. The solicitation specified that the County makes no
guarantees as to the volume of work or value of any contract the awarded vendor would receive. The
fiscal impact for the five-year term is estimated to be $30,000,000. Should the County choose to exercise
the single five-year option to renew, the estimated cumulatlve value will he $180,000,000.

The current contract, RFQ99, is valued at $150,020,000 for eight (8) years. The annual allocation under
the replacement contracl has been reduced slightly due to lower rates for the solicited services, Costs
for services are initially paid by the County and then are subsequently submitted to the State of Florida
andfor FEMA for reimbursement. Therefore, the funding source is determined at the time of need.

Departiment . Allocation Funding Source ~ Gontract Manager
Parks, Recreation, and Open Spaces' $15,000,000 | Determined as needed | Bill Solomon _
Public Works and Waste Management 75,000,000 | Determined as rnieeded | Olga Espinosa-Anderson
Total ‘ ~$90,000,000

Track Record/Monitor _
Beth Goldsmith of the Internal Services Department is the Precurement Contracting Officer.
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Delegated Authority

If this item is approved, the County Mayor or County Mayor's demgnee will have the authorily to exercise
all provisions of the contract, including any extensmns or renewals pursuant to Section 2-8.1 of the
County Code and tmplementing Order 3-38.

Vendor Recommended for Award

A Request for Proposals was issued under full and open competition on December 12, 2014, Seven (7)
proposals were received in response to the solicitation. This method of award was used to obtain the
best value to the County by conducting a qualitative review of proposals, including qualifications,
experience, and technical capability. The recommended vendor has substantial qualifications and
experience and has proposed a robust electronic, automated fracking and repotting system to meet the
needs of the County. Under the current contract, three (3) vendors are awarded. The reptacement
contract is being awarded to a single vendor due to changes in technology and the industry. Paper
ticketing, tracking, and reporting have been replaced by the use of an automated electronic system. By
awarding to a single vendor, the County will be able to standardize the use of a single system and produce
uniform reports, providing more effective and efficient management.

Awatdee Address Principal
3475 E. Foothill Boulevard
Pasadena, CA

Tetra Tech, Inc. William R. Brownlie

Vendors Not Recommended for Award
Proposers - . Reason for Not RecemmendIng

CB&! Environmriental & Infrastructure, Inc.
CDR Maguire, Inc. ' S
Metric Engineering, Inc,

Rostan Solutions, LLC

True North-Emergency Management, LLC
Witt O'Brien's, LLC

Evaluation Scores/Ranking

Due Diligence ‘

Pursuaiit to Resolution No. R-187-12, due dllgence was conducted in accordance with the Internal
Services Department’s Procurement Guidelines to determine contractor responsibitity, including verifying
corporate status and that there are no performance or compliance issues. The lists that were referenced
include convicted vendors, debarred vendors, delinquent contractors, suspended vendors, and federal
excluded parties.- There are no adverse findings rélating to contractor responsibility.

Applicable Ordinances and Contract Measures _
o The two (2) percent User Access Program provision does not apply due fo the federal reimbursement
requirements.
s The Small Business Enferprise Selectton Factor and Local Preference do not apply due to the federal
reimbursement requirements. S
» The Living Wage Ordinance does not apply.

Attachment

wé‘) L/Cm

Edward Marquez ' o
Deputy Mayor S 2,




MEMORANDUM

(Revised)

TO: Honorable Chairman Jean Monestime DATE: January 20, 2016
and Members, Board of County Commissionets :

JFROM: @)ﬁ gajNPrice- gl! LMW SUBJECT: Agendaltem No. 8(F)(9)

County'Attorney

Please note any items checked.

“3-Day Rule” for committees applicéble if raised
.6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures Withdut balancing budget
Budget required

Statement of fiscal impact required

Statement of social equity required

Ordinance creating a new board requires detailed County Mayox’s
report for public hearing - .

No committee review

Applicable legislation requires more than a majority vote (i.e., 2/3’s )
/ 3/5°s , unanimous ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required



- Approved Mayor Agenda Item No. 8(F)(9)
" Veto 1-20-16 -

Override

RESOLUTION NO.

RESOLUTION APPROVING AWARD OF CONTRACT NO.
RFP 00172 TO TETRA TECH, INC. FOR THE PROVISION OF
DEBRIS REMOVAL MONITORING SERVICES FOR THE
PARKS, RECREATION AND OPEN SPACES AND PUBLIC
WORKS AND WASTE MANAGEMENT DEPARTMENTS IN A
TOTAL AMOUNT NOT TO EXCEED $180,000,000.00 OVER
THE INITIAL FIVE-YEAR TERM AND FIVE-YEAR OPTION
TO RENEW PERIOD; AND AUTHORIZING THE COUNTY
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE
SAME AND EXERCISE ALL PROVISIONS CONTAINED
THEREIN PURSUANT TO SECTION 2-8.1 OF THE COUNTY
CODE AND IMPLEMENTING ORDER 3-38

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves
award of Contract No. RFP 00172 to Tetra Tech, Inc. for the provision of debris removal
monitoring services for the Parks, Recreation and Open Spaces and Public Works and Waste
Management departments, in substantially the form attached hereto and made a part hereof, as
set forth in the incorporated memorandum in a total amount not to exceed $180,000,000.00 over
the initial five-year term and the five-year option to renew period; and authorizes the County
Mayor or County Mayor’s designee to execute same and exercise all provisions contained

therein, including any extensions or rencwals, pursuant to Section 2-8.1 of the County Code and

Implementing Order 3-38.
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The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commiissioner
and upon being put to a vote, the vote was as follows:

Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman

Bruno A. Barreiro Daniella Levine Cava
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman Barbara J. Jordan
Dennis C. Moss Rebeca Sosa

Sen. Javier D, Souto Xavier L. Suarez

Juan C, Zapata
The Chairperson thereupon declared the resolution duly passed and adopted this 20™ day
of January, 2016. This resolution shall become effective upon the earlier of (1) 10 days afler the
date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Suzanne Villano-Charif



MIAMI-DADE COUNTY, FLORIDA CONTRACT NO. RFP- 00172

Disaster Debris Monitorlng Services
Contract Mo. 00172

THIS AGREEMENT made and entered into as of this day of
by and between Telra Tech, Inc., a corporation organized and
existing under the laws of the State of Delaware, having its principal office at 2301 Lucien Way,
Suite 120, Maitiand, Flarida 32751 (hereinafter referred 1o as the "Contractor™), and Miami-Dads . -
County, a political subdivision of the State of Florida, having its principai office at 111 N.W, 1st
Street, Miami, Florida 33128 (herelnafler referred to as the "County"),

WITNESSETH:

WHEREAS, the Contractor has offered to provide Disaster Debris Monitoring Services,
on a non-exclusive basis, that shall conform to the Scope of Services (Appendix A); Miami-Dade
Gounty's Request for Proposals (RFP) No.00172 and ail associated addenda and attachments,
incarporated herein by reference; and the reguirements of this Agreement; and,

WHEREAS, the Contractor has submitted a written proposal dated January 22, 2015,
hereinafter referred {o as the "Contractor's Proposal" which is incorporated herein by reference;
and,

WHEREAS, the County desires to procure from the Coniractor such Disaster Debrls
Monitoring Services for the County, in accordance with the terms and conditions of this
Agreement;

NOW, THEREFORE, in consideration of the mutual covenants and agreements herein
contained, the parties herefo agree as follows:

ARTICLE 1. DEFINITIONS

The following werds and exprassions used in this Agreement shall be construed as follows,
except when it is clear from the context that another meaning is intended:

a) The words "Contract" or "Agreement” to meah collectively these terms and conditlons,
the Scope of Seivices (Appendix A), all other appendices and aftachments hereto, all
amendments issued hereto, RFP No. 00172 and all assoc:ated addenda, and the
Contractor's Proposal.

b) The words "Confract Date" to mean the date on which this Agreement is effeclive.
c) The words "Confract Manager' to mean Miami-Dade County's Director, Internal
"~ Services Department, o ihe duly autharized representative designated to manage the
Contract.
d} The word "Contractor" to mean Tetra Tech, Inc. and its permitted successors.
8) The word "Days" to mean Calendar Days. |
f) The word "Deliverables” to mean all documentation and any items of any nature

submitted by the Contractor to the Gounty's Project Manager for review and approval
pursuant to the terms of this Agreement,

Page 1 of 48
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MIAMI-DADE COQUNTY, FLORIDA : : - CONTRACT NO. RFP- 00172

g) The words "directed", "required”, "permitted", "crdered”, "designated”, "selected”,
"prescribad" or words of like import to mean respectively, the direction, reguiremsnt,
permission, order, designation, selection or prescription of the County's Project
Manager; and similarly the. words "approved”, acceptable”, "safisfactory”, "egual",
"necessary", or words of like |mport to mean respectively, approved by, or acceptable or
satisfactory to, equal or necessary in the opinien of the County's Project Manager.

h) The words "Extra Work" or “Additional Work” tc mean additions or deletions. or
modifications {o the amount, type or value of the Work and ‘:’erwoes as requlred in this
Contract, as directed and/or approved by the County.

i) The word "FEMA" to mean the Federal Emergency Management Agency.

) The words "Predicted Event” to mean a debris generating event that can be gnlicipated
at least 24 hours before it affects the County {l.e., a tropical weather system). The
County shall, in its sole discretion, determine predicted events.

k) The words "Project Manager" to mean the County Mayor or the duly authorized
representative designated to manage the Project.

1) The words "Scope of Services” to mean the document appended hereto as Appendix A,
which details the work to be performed by the Contractor.

m)  The word "subcontractor” or "sub-consultant’ to mean any person, entity, firm or
corperation, other than the smployees of the Contracior, who furnishes labor and/or
matet(als, In connection with the Waork, whether directly or indirectly, on behalt and/or
under the direction of the Contractor and whether or not in privity of Contract with the
Contractor,

n) The words “Unpredicted Event” to mean a debris generating event that cannot be
anficipated at least 24 hours before it affects the County (l.e., tornade). The County
shall, in its sole discretion, determine unpredicted events, _

o) The words "Work", "Services" "Program”, or "Project” to mean all matters and things
required to be done by the Contracter in accordance with the provisions of this Contract.

ARTICLE 2, ORDER OF PRECEDENCE

if there is a conflict between or among the provisions af this Agreement, the order of.
precedence is as follows: 1) these terms and conditions, 2) the Scope of Services (Appendix A),
3) the Price Schedule (Appendix B) 4) the Miami-Dade County's RFP No. 00172 and any
associaled addenda and attachments thereof and 5) the Contractor's Proposal,

ARTICLE 3. RULES OF INTERPRETATION

a) Referances to a speclfied Article, section ar schedule shall be construed as reference to
that specffied Arhcle or section of, or schedule to thls Agreement uniess otherwise
indicated, .

b) Reference to any agreement or other instrument. shall be-deemed to |n¢lude such
agreement ar other instrument as such agreement or other instrument may, from time to
time, be modified, amended, supplemented, or restated In accordance with its terms.

g) The terms '"hereof", "herein", "hereinaftar’, - "hereby", "herewith”, "hereto", - and
"hereunder” shall be dasmed to refer to this Agresment, - :

Page 2 of 48
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MIAMI-DADE COUNTY, FLORIDA - CONTRACT NO. RFP- 00172

.d) The titles, headings, captrons and arrangements used In fhese Terms and Canditions
are for convenience only and shail not bé deemed to limit, amplify or modify the terms of
this Coniract, nor affect the meaning thereof.

ARTICLE 4. NATURE OF THE AGREEMENT

2) This Agreement Incorporates and -includes all prior negofiations, correspondence,
conversations, agreements, and understandings applicable to the matters contained in
this Agreement. The partles agree that there are no commitments, agreemsnts, or
understandings concerning the subject matter of this Agreement that are not contained
in this Agreement, and that this Agreement contains the entire sgreernent between fhe
partles as to all matters contained herein. Accordingly, it is agreed that no deviation
from the terms hereof shall be predicated upon any prior representations or agresments,
whether oral or written. It is further agreed that any oral representations or modifications
conceming this Agreement shall be of no force or effect, and that this Agreement may he
modified, altered or amended only by a written amendment duly executed by both
parties hereto or their authorized representatives.

D) The Contractor shall provids the services set forth In the Scope of Sarvices, and render
full and prompt cooperation with the County in all aspecis of the Services performed
hereundsr.

c) The Contractor acknowledges that this Agreement requires the performance of all things
necessary for or incidental to the effective and complete performance of all Work and
Services under this Contract, All things not expressly mentioned In this Agreemant but
necessary to carrying out s intent are required by this Agreement, and tha Contractor
shall perform the same as though they were specifically mentionsd, described and
delineated.

d) The Contractor shall furnish all labor, materials, tools, supplies, and other items requlred
to perform the Work and Services that are necessary for the completion of this Contract.
All Work and Services shall be accompilshed at the direction of and to the satlsfaot:on of
the Counly 5 PrOJect Manager ‘

€) The Contractor acknowledges that the County shall be responsible for making all policy
decisions regarding the Scope of Services. The Contractor agrees to provide input on
policy issues in the form of recommendations. The Coniractor agrees to implement any
and all changes -In providing Services hersunder as a resulf of a policy change
implemented by the County, The Contractor agrees to act in an expeditious and fiscally
sound manner. in providing . the County with input regarding the time and cost 1o
implement said changes and In executing the activities required to Implement said
changes.

ARTICLE 5. COMTRACT TERM

The Contract shall become effective on the date indicated on the first page of this agreement
and shail continue through December 31, 2020, The County, at its sole discretion, reserves the
right to exerclse the option to renew this Contract for five (6) additional years, The County
reserves the right to exercise Its option to extend thls: Contract for up o one hundred-eighty
{180) calendar days beyond thé current Contract period and will notify the Contractor in writing
of the extension. This Contract may be extended beyond the initial one hundred-gighty (180)
calendar day extension period by mulual agreement between the County and the Cantractor,
upon approval by the Board of County Commissionars, :

Page 3 of 48 _ .
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MIAMEDADE cOUNhf FLORIbA : ... -CONTRACTNO.RFP- 00172

ARTICLE 6. NOTICE REQUIREMENTS

All notices required or permliied under this’ Agreement shall be [h writing and shall be deemed
sufficiently served if delivered by Registered or Cértifled Mall, with return receipt requested; or
delivered personally; or delivered via fax or e-mail (ff provided below) and followed with delivery
cf hard copy; and in any case addressed as follows:

(1) fothe County

a} tothe Project Manager:

Mlami-Dade County

Public Works and Waste Management Department
2525 NW 62" Street, 5" Floor

Miami, FL. 33147

Altention: Olga Esplnosa-Anderson

Phane: (305) 514-6730

Fax: (308) 514-6882

E-mall: oel@miamidade.gov

and,
b) to the Project Manager:

Miami-Dade County

Parks, Recreation and Gpen Spaces Department
275 NW 2 Street

Miami, FL 33128

Attention: - Wililam E. Solomon

Phone: - (305) 755-7873

Fax: (305) 7556-7890

E-mall:  pbs@miamidade.gov

and,"
¢} tothe Contract Manager:

Miami-Dade County

Internal Services Department, Procurement Management Division
111 NV, 1* Street, Suite 1375 :

Miami, FL. 33128- 1974

Altention:  Assistant Director

Phone: {306) 375-5548

Fax: (308) 375-2316

E-mail: allangm@miamidads.gov

(2) To the Contractor

Tetra Tech, Inc.

2301 Lucian Way

Suite 120

Maltland, FL 32751
Aftention; Beity Kamara
Phone: (321) 444-8518 -

-Page 4 of 48
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MIANMI-DADE COUNTY, FLORIDA CONTRACT NO. RFP- 00172

Fax. - (321)441-8501
E-mail:. = betty.kamara@tetratech.com

Either party may '-é't any time desighate a different address and/or contact person by giving
notice as provided ahove to the other party, Such notices shall be deemed given upon recelpt
by the addressee. - .

ARTICLE 7, PAYMENT FOR SERVICES/AMQUNT OBLIGATED

The Contractor warrants that it has reviewed the County's requirements and has asked such
questions and conducted such other inquliries as the Centractor deemed necessary in order to
determine the price the Confractor will charge to provide the Work and Services to be
performed under this Contract. The compensation for aft Work and Services performed under
this Contract, including all costs assoclated with such Work and Services, shall be as stipulated
In Appendix B, Price Schedule. The County shall have no obligation to pay the Contractor any
additional sum in -excess of this amount, except for a change andfor modification to the
Contract, which is approved and executed in writing by the County and the Confractor.

All Services undertaken by the Contractor before County’s approval of this Contract shall be at
the Contractor's risk and expense.

ARTICLE 8. HOURLY RATES

The houriy rates included in Appendix B, Price Schedule shall remaln firm and fixed until at
least December 31, 2016; however, the Contractor may offer discounts to the County. It is the
Contractor's responsibllity to  request aty price adjustment. The Contractor's request for
adjustmenit must be submilted to the County's Internal Services Department for review no less
than 90 days prior to expiration of the then current contract year. The County may consider an
adjustment to prices based. on the annual October release Consumer Price index (CPl)
percentage change as calculated by the US Department of Commerce for All Urban
Consumers, All itemms in the Miami-Ft. Lauderdale area,

The County reserves the right to reject any price adjustments submitted by the Contractor or to
negotiate lower pricing during the contract period based on market conditions or other factors
that influence price, The County aiso reserves the right to apply any reduction In pricing based
on the downward movement of the applicable index. : : '

ARTICLE 8. METHOD AND TIMES OF PAYMENT

The Contractor agrees that under the provisions of this Agreement, the Contractor may bill the-
County periodically, but not more than once per month, for completed services as described in
Appendix A (Scope of Services) and as further priced in Appendlx B (Price Schedule). In
addition, the Couniy will pay on an as needed basis additional services as defined in Appendix
A. All invoices shall be taken from the bocks of account kept by the Contractor, shall be
supporied by coples of payroll distribution, receipt hills or other documents reasonably required
by the County, shaill show the County's contract number, and shail have a unique Invoice -
number assigned by the Cantractor. It is the policy of Miami-Dade County that payment for all
purchases by County agencies and the Public Health Trust shall be made in a timely manner
and that Interest payments be made on late payments, In accordance with Florida Sfatutes,
Section 218.74 and Section 2-8.1.4 of the Mlami-Dade County Code, the time at which payment
shall be due from the County or the Public Health Trust shall be forty-flve (45} days from receipt
of a proper invoice. The time al which payment shall be due to small businesses shall be thirty
(30) days from receipt of a proper invoice. All payments due from the County or the Public
Health Trust, and not.made within the {ime speclfied by this section shall hear interest from thirty
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MIAMI-DADE COUNTY, FLORIDA _ __CONTRACT NO. RFP- 00172.

(30) days after ihe due date at the rate of one percent (1%) per month oh the unpaid balance.
Further, proceedings to resolve disputes for payment of obligaticns shall be concluded by final
written decision of the County Mayor, or his or her designee(s), not later than sixty (60) days
after the date on which the proper invoice was received by the County or the Fublic Health
Trust. : : ‘ o o o .

In accordance with Miami-Dade County Implementing Order 3-8, Accounts Receivable
Adjustments, if money is owed by the Contractor to the County, whether under this Contract or
for any other purpose, the Couniy reserves the right to retain such amount from payment due by
County to the Contractor under this Contract. Such retained amount shafl be applied to the
amount owsd by the Contractor to the County, The Contractor shall have no further claim to
such retained amounts which shall be deemed full accord and satisfaction of the amount due by
the County to the Contractor for the applicable payment due herein,

Invoices and - associated back-up documentation shall be submitted in duplicate by the
Contractor to the County as follows::

Miami-Dade County

Public Works and Waste Management Cepartment
2625 NW 62™ Street, 5% Floor

Miaml, Fi. 33147

Attention; Accounts Payable

Miami-Dade County

Parks, Recreation and Open Spaces Department
275 NW 2 Streef

Miaml, FL 33128

Attention: William E, Sclomon

The County may at any time designate a different address andfor contact person by giving
written notice to the other party. |

ARTICLE 10. INDEMNIFICATION AND [INSURANCE

Contractor shall indemnify and hold harmless the County and its officers, emplayees, agents
and instrumentalities from any and all liability, losses or damages, including attorneys’ fess and
costs of defense, which the County or its officers, employees, agents ot instrumentalities may
incur as a result of clalms, demands, suits, causes of actions or proceedings of any kind or
nature arsing out of, relating to or resulting from the performance of this Agreement by the
Contractor or its employess, agents, servants, partners principals or subcontractors. Goritractor
shall pay all claims and losses in connection therewith and shall investigate and defend all
claims, suits or actions of any kind or nature in the name of the County, where applicable,
including appellate proceedings, and shal! pay all costs, judgments, and attorney's fees which
may lssue thereon, Contractor exprassly understands and agrees that any insurance protection
required by this Agreement or otherwise provided by Contractor shall in no way {imit the
raspansibility to indemnify, keep and save harmless and defend the Gounty or its officers,
employees, agents and instrumentalities as herein provided,

The Conlractor shall furnish to the Internal Services Department / Procurement Management
Services, 111 NW 1st Street, Sulte 1300, Miami, Florida 33128-1989, Certificate(s) of Insurance

which indicate that insurance coverage has been obtained which meets the requirements as
outlined below: ' '

Page 6 of 48
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MIAMI-DADE COUNTY, FLORIDA - CONTRACT NO, REP- 00172

A, Worker's Compensation Insurance for all employees of the Contraclor as
' required by Fiorida Statute 440, ' '

B. Commerclal General Liability Insurance on'a comprehensive basis in an amount
not less than $1,000,0600 combined single limit per occurrence for bodily injury
and property damage, Miami-Dade County must he shown as an additional
insured with respect to this coverage.

C. - Automobile Liability [Insurance covering all owned, non-owned and hired vehicles used in
connection with the work, in an amount not less than $1,000,000 comblned single lirmit
per ocourrence for bodily injury and property damage.

D. Professional Liability (when applicable) in the name of the Contractor or the
Licensed Professional employed by the Contractor In an ameount net less than
$1,000.000 per claim.

AERIJAL PHOTOGRAPHIC SERVICES

[ additlon to the Insurance requiremenis A - D mentiocned abave, the contractor will provide or
cause ils subgontractar to provide:

E. Aircraft Liability including Passenger Liabilty in the name of the contractor or
subcontractor, in an amount not less than $1,000,000 combined single limit per
occurrence for bodily injury and property damage. Miami Dade County must be
shown as an additional insured with respect to this coverage,

All insurance policles required above shall be issued by companies authorized to do business
under the laws of the State of Florida, with the following qualifications:

The company must be rated no less than “A+" as to management, and no loss
than "Class VII" as to financial strength by A.M, Best Company, Oldwlck, New
Jersay, or Its equivalent, subject {o the approval of the County Risk Management:
Division. ‘

or

The company must hold a valid Florida Gertificate of Authority as shown In the latest
"List of All Insurance Companies Authorized or Approved to Do Business in Florida”
issued by the State of Florlda Dapartment of Financial Services.

NOTE: CERTIFICATE HOLDER MUST READ: MIAMI-DADE COUNTY"
: 111 NW 1 STREET
SUITE 2340
MIAMI, FL 33128

Certificates of Insurance must indicate that for any cancellation of coverage before the
expiration date, the Issuing insurance carrier will endeavor to mail thirty (30) day written
advance hotice to the certificate holder. In addition, the Contractor herehy agrees not to
modify the insurance coverage without thirty (30) days written advance notice to the
GCounty, ‘ ' ' ' X

Compliance with the foregoing requirements shafl not relieve the Contractor of this fiability and
Page 7 of 48 ' :
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MIAMI-DADE COUNTY, FLORIDA ' CONfRACT NO. RFP- 00172
obligation under this section or under any other section in this Agreement. Y

Award of this Contract is contingent upon the receipt of the insurance documents, as required,
within ten (10) Business days. If the insurance: cerificate Is: received ‘within the specified
timeframe but not in the manner prescribed in this Agreement, the Contractor shall have an
additional five (5) business days to submit a corrected certificate fo the County. If the Contractor
fails to submit the required insurance documents in the manner prescribed in this Agreement
within fifteen (15) business days, the Contractor shall be in default of the contractual ferms and
conditions and award of the Contract may be rescinded, uniess such timeframe for submisslon
has been extended by the County.

The Contractor shall be responsible for ensuring that the insurance certfficates required in
conjinction with this Section remain in force for the duration of the contraclual period of the
Contract, including any and all opticn years or extenslion periods that may be granted by the
County. If insurance cettificates are scheduled to expire during the contractual peried, the
Contractor shall be responsible for stbomitting new or renewed insurance cerificates to the
County at a minimum of thirty (30) calendar days in advance of such expiration. In the event that
expired certificates are not replaced with new or renewed cerlificates which cover the
confractual period, the County shall suspend the Contract until such fime as the new or renewed
certificates are receivad by the County In the manner prescribed herein; provided, however, that
this suspended period does not exceed thirty (30) calendar days. Thereafter, the County may, at-
its sole discretlan, terminate this contract.

ARTICLE 11. MANNER OF PERFORMANCE

a) The Contractor shall provide the Services descrihed herein In a competent and
professional mannar satisfactory to the County in accordance with the terms and
condilions of this Agreement. The County shall be entitled to a satisfactory performance

- of all Services described herein and to full and prompt cooperation by the Contractor in
all aspects of the Services. Al tha reguest of the County, the Contractor shall promptly
remave fram the project any Contractor's employee, subcontractor, or any other person
parforming Services hereunder. The Contractor agrees that such removal of any of its
employees does not require the termination or demotion of any employee by the
Contractor.

b) The Contractor agrees to defend, hold harmless and indemnify the County and shall be
liable and responsible for any and ali claims, suits, actions, damagas and costs
(including attorney's fees and court costs) made against the County, occurring on
account of, arising from or In connecticn with the removal and replacement of any
Contractor's personnel performing services hereunder at the bahest of the County.
Removal and replacement of any Contractor's parsonnel as used in this Article shall not
require the-termination and or demetlon of such Contractor's perscnnet,

c) The Contractor agress that at all times it will employ, maintain and assign to the
perfarmance of the Services a sufficient number of competent and quallfled.
professionals and other personnsl to mest the requirements to which reference is
hereinafter made. The Confractor agrees to adjust its personnel staffing levels or to
replace any its personnel if so directed upon reasonable request from the County,
should the County make a determination, in its sole discretion, that said personnel
staffing is Inappropriate or that any individual Is not performing in a manner consistent
with the requirements for such a-positien, - :

d) The Contractor wafrants and represents that its personnel have the proper skill, tralning,
background, knowleddge, experience, rights, authorizations,- Integrity, character and
lcenses as necessary to perform the Services described hereln, in a competent and
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professlonal manner. o : '

8) The Contractor shall at all times cooperate with the County and coordinate its respective
work efforts to most eﬁectwely and efficiantly mamtaln the progress in performing the

Services.

fi The Contractor shall camply wiih alt provisions of all federal', state and local laws,
statutes, ordinances, and regulations that are applicable to the performance of this
Agrasment,

ARTICLE 12, EMPLOYEES OF THE CONTRACTOR

All employess of the Contractor shall be considered to be, at all times, employess. of the
Contractor under ifs sole direction and not empioyees or agents of the County. The Contractor
shall supply competant employees. Miami-Dade County may require the Contractor to remove
an employes It deems careless, Incompetent,. insubordinate or otherwlse objectionable and
whose continued employment on County property is not in the best Interest of the County. Each
employee shall have and wear proper identification.

ARTICLE 13. INDEPENDENT CONTRACTOR RELATIONSHIP

The Conlractor Is, and shail be, In the perfermance of all work services and aclivities under this
Agreement, an independent contractor, and nof an employee, agenf or servant of the County.
All persons engaged in any of the work or services perfarmed pursuant to this Agreement shall
at alt times, and in all plages, be subject to the Contractors sole dlrection, supervision and
control. The Contractor shall exercise control over the means and manner in which it and iis
employees perform the work, and in all respects the Contractor's reiationship and the
relationship of its employees to the County shall be that of an independent contractor and not as
employees and agents of the County.

The Contractor does not have the power or authority to bind the County In any promise,
agreement or repregentation other than specifically provided for in this Agreement.

ARTICLE 14. AUTHORITY OF THE COUNTY‘S PROJECT MANAGER

a) The Contractor hereby acknowledges that the County's Project Manager will determlne
In the first instance ail questions of any nature whatsoever arising out of, under, or in
connection with, or in any way related to or on account of, this Agreement mcludmg
without limitatiohs: questions as to the value, acceptabllity arad fithess of the Services;
questions as to elther-party's fuffillment of its obllgat{ons under the Contract; negligencs,
fraud or misreprasentation before or subsequent to acceptance of the Contractor's
Proposal; questions as to the interpretation of the Scope of Services; and claims for
damages, compens*ﬂlon and losses.

b) The Contractor shall be bound by all determmattons or orders and shail promptly comply
with every order of the Projoct Manager, Including the withdrawal or modlfication of any
previous order ‘and regardiess of whether the Conlractor agrees with the Project
Mangager's datermination or order,- Where orders are given crally, they will be Issued in
writing by the Project Manager as soon thereaﬁer as is practicable

¢y The bontractor must in the fmar }nstance seek to resolve every dtfference concarning
" the Agreement with the Project Manager. In the event that the Contractor and the
Project Manager are unable to resolve their difference, the Ceontracter may initiate a
dispute in accordance with the procedures set forth in this Article. Exhaustion of these
procedures shall be a condition precedent to any lawsit permitted hereunder. '
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d)

In the event of such dispute, the parties to this Agreement authorize the County Mayor
or desighee, who may not be the Project Manager or anyone assoclated with this
Project, acting personally, to decide all questions arising out of, under, or in connection
with, or in any way related to or on account.of the Agreement (including but not limited to
claims In-the. nature of breach of contract, fratd or misrepresentation arising either
before or subseguent to execution hereaf) and. the. declsion of each with respect to
matters within the County Mayor's purview as set forth above shall be conclusive, final
and binding on parties. Any such dispute shall be brought, if at all, before the County
Mayor within 10 days of the occurrence, event or act out of which the dispute arises.

The County Mayor may base this decision on such assistance as may be desirable,
including advice of experts, but in any event shall base the decision on an indepsndent
and objective determination of whether Contractor's performance or any Deliverable
meets the. requirements of this Agreement and. any specifications with. respect thereto
set forth herein. The effect of any decision shall not be impaired or waived by any
negotiations or settlements or offers made In connection with the dispute, whether ar not
the Gounty Mayor participated therein, or by any prior decisicn of others, which prior
decision shall be deemed subject to review, or by any terminafion or cancellation of the
Agreement. ANl such disputes shall be submitted In writing by the Contractor to the
County Mayor for a decision, together with all evidence and other pertinent information In
regard to such questions, in order that a fair and impartial decision may be made.

~ Whenever the County Mayor is entitled to exercise discretion or judgment or to make a

determination or form an opinion pursuant to the provisions of this Article, such action
shall be falr and impartial when exercised or taken. The County Mayer, as appropriate,
shall render a decislon in writing and- deliver a copy of the same to- the Contractor.
Except as such remedies may be limited or waived elsewhere in the Agreement,
Contractor reserves the right 1o pursue any remedies available uhder law after
exhausting the provisions of this Articie.

ARTICLE 18, MUTUAL OBLIGATIONS

a)

This  Agreement, mcludmg attachments and appendices to the Agreerneni shall
constitute the entire Agreement between the parlies with respect hereto and supersedes -
all previous communications and representations or agreements, whether wrilten or orat,
with respect to the subject matter hereto unless acknowlsdged In wriling by Jf the duiy
autherized representatives of both parties,

Nathing in this Agreement shall he construed for the beneflt, intended or otherwise, of
any third party that is not a parent or subsidiary of a party or otherwlse related (by virtue
of ownershlp control or statutory control) to a party.

In those “situations where this Agreement Impgses an indemnity obligation on the
Contractor, the County may, ‘at its expense, elect to participate in the defense if the
County should so choose. Furtharmore, the Counly may at ifs own expense defend or
settie any such clalms if the Contractor fails to diligently: defend such clalms, and
thereafter seek indemnity for COutS from the Caniractar,

ARTICLE 16. RETENTION OF RECORDS

The Contractor agreas to maintain all books, records, accounts and reports required under this
Contract for a period of not less than three years after the date of termination or expiration of
this Conlract, except in the event of ittigation or seftlement of claims arising from the
performance of this Contract In Wthh case Contractor agrees to maintain same until the
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County, the State of Florida, the FEMA Administrater, the Comptroller General of the United

States, or any of their duly authorized representatives, have disposed of all such litigation,
appeals, claims or exceptions related to the litigation or settlement of claims.

ARTICLE 17, AUDITS/ACGESS TO RECORDS

-The County, or lts duly authorized representatives or governmental agencies, shall untit the
expiration of three (3) years after the explration of this Agreement and any extension thereof,
have access to and ihe right to examine and reproduce any of the Contractor's books,
documents, papers and records and of its subcontractors and suppliers which apply to all
matters of the County. Such records shall subsequently conform to Generally Accepted
Accounting Principles requirements, as applicable, and shall only address those transactions
refated to this Agreement.

Pursuant to Section 2-481 of the Miami-Dade Cotunty Code, the Ceniractor will grant access to
the Commission Auditor to all financial and performance related records, property, and
equipment purchased in whole or In part with government funds, The Contractor agrees to
maintain an accounting system that provides accounting records thal are supported with
adequate documentation, and adequate procedures for determining the allowability and
ailocability of costs.

Further, the following access to recerds applies to this Contract: :

(1) The Contractor agrees to provide the County, the State of Florida, the FEMA
-Administrator, the Comptroller General of the United States, or any of their authorized
representatives, access to any books, documents, papers, and records of the Contractor
which are directly perinent to this contract for the purposes of making audits,
examinations, excarpts, and transcriptions. '

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means

whatsoever or to copy excerpls and transcriptions as reasonably needed.

(3) The contractor agrees to provide the FEMA Administrator or authorized representatives,
access to construction or other work sites pertaining to the Work being completed under
ihe Contract,

ARTICLE 18. SUBSTITUTION OF PERSONNEL -

In {he evant the Contractor wishes to substitute perschnel for the key persohnel Identified by
the Contractor's Proposal, the Contractor must notify the County In writing and request written
approval for the substitution at least ten (10} business days prior to effecting such substitution.

ARTICLE 19. CONSENT OF THE COUNTY REQUIRED FOR ASSIGNMENT

The Contractor shall not asslgn, transfer, convey or ofherwise dispose of this Agreement,
including its rights, title or Interest in or to the same orany part thereof without the prior written
consent of the County,

ARTICLE 20. SUBCONTRACTUAL RELATIONS

a) If the. Contractor will cause any part of this Agreement fo be performed by a
Subcontractor, the provislons of this Contract will appiy te such Subcontractor and its
officers, agents and employees In all respects as if it and they were employees of the
Contractor;. and the Contractor will not he in any manner thereby discharged from Its
obligations and liabilities hereunder, but will be liable hereunder for all acts and
negfigence of the Subcontractor, s officers, agents, and employees, as if they were
employees of {he Contractor. The services performed by the Subcontractor will be
subject to the provisions hereof as if performed directly by the Contractor.
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b)

d)

The Contractor, hefare making any subcontract for any portion of the services, wil
state in writing to the County the name of the proposed Subcontractor, the portion of
the Services which the Subcontractor is to do, the place of businsss of such
Subcontractor, and such other information as the County may require. - The County will
have the right to require the Contractor not to award any subcontract to a person, firm
or corporation dlsapproved by the County. o '

Before entering Into any subconfract hereunder, the Conlractor will inform the
Subcgnitractor fully and completely of ail provisions and requirements of this
Agreement relating sither directly or indirectly fo the Services to be performed. Such
Services performed by such Subcontractor will strictly comply with the requirements of
this Contract.

In order to qualify as a Subcontractor satisfactory ta the County, In addition to the other

‘requirements herein provided, the Subcontractor must be prepared to prove to the
satisfaction of the County that it has the necessary facilities, skill and experience, and
ample financlal resources to perform the Services in a satisfactory manner. Ta be
considered skliled and exparienced, the Subcantractor must show to the satisfaction of
the County that it has satisfaclorily performed services of the same general type which
is required to he performed under this Agreement.

The County shall have the right to withdraw its consent to a subcontract if it appears to
the Ceunty that the subcontract will delay, pravent, or otherwise impair the performance
of the Contractor's obligations under this Agreement. All Subcontractors are required to
protect the confldentiality of the County's and County's proprietary and confidential
information. Contractor shail furnish to the County coples of all subcontracts between
Contractor and Subconiractors and suppliers hersunder. Within each such subcontract,
ihere shall be a clause for the benefit of the County in the event the County finds the
Contractor in breach of this Contract, permitting the County to request completion by the
Subcontractor of its performance obligations under the subcontract. The clause shall
include an optton for the County to pay the Subcontractor directly for the performance by
such Subcontractor, Notwithstanding, the foregoing shall neither convey nor imply any
obligation or liabllity on the part of the County to any subcontractor hereunder as more
fully described herein. ,

In the event that subcontractors are to be reguested under this Contract, the Contractor
shall take the flve affirmative steps listed below to ensure minority flrms, women's
business enterprises, and labor area surplus firms are used when possible: -

a, The Contractor must place qualified small and minerity businesses and women’s
business enterprises on solicitation lists

h. The Centractor must assure that small and mincrity businesses and women's

- husiness enterprises are solicited whenever they are a potential source. '

¢. The Contractor must divide total requirements, when economically feasible, into

smaller tasks or quantities to permit maximum participation by small and minority
businesses and women's business enterprises.

d. The Contractor must estabiish delivery schedules, where requirements permlt,
which encourage participation by small and minority. businesses and women's
business enterprises. .

e. The Contractor may use the services of the Small Business Administration, and
the Minority Business Development Agency of the Department of Commerce.
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ARTIGLE 21. ASSUMPTION, PARAMETERS, PROJECTIONS, ESTIMATES AND
EXPLANATIONS : ‘ '

The Contractor understands and agrees that any assumptions, parameters, projections,
estimates and explanatlons presented by the County were provided to the Contractor for
evaluation purposes only. However, since these assumptions, parameters, projections,
astimates and explanations represent predictions of future evenis the County makes no
representations or guaranteses; and the Ceunly shall not be responsible for the accuracy of the
assumptions presented; and the County shall not be respoensible for conclusions to be drawn
therefrom; and any assumptions, parameters, projections, estimates and explanations shafl not
form the basfs of any ctaim by the Contractor. The Contracter accepts all rigk associated with
using this information.

ARTICLE 22. SEVERABILITY

If this Agreement contains any provision found to be unlawful, the same shall be deemed o be
of no effect and shall be deemed stricken from this Agreement without affecting the binding
force of this Agreement as it shall remain after omitting such provisicn.

ARTICLE 23, TERMINATION AND SUSPENS|ON OF WORK

a) The County may terminate this Agreement If an Individual or corporation or other entity
attempts to meet Its contractual obligation with the County through fraud,
misrepresentation or material misstatement.

b) The County may, as a further sanction, terminate or cancel any other contract(s) that
such Individual or corporation or other entity has with the County and that such
individual, corporation or other entity shall be respansible for all direct and indirect costs
associated with such termination or cancelfation, including aftorney's fees.

c) The foregoing notwithstanding, any Individual, corporation or other entity which ajlempts
to meet its confractual obligations with the County through fraud, misrepresentation or
material misstatsment may be debarred from County contracting for up to five (5) years
in accordance with the County debarment procedures. The Coniractor may be subject
to debarment for failure to perform and alf other reasons sat forth it Section 10-38 of the
County Code,

d)  In addition to canceltation or termination as otherwise provided in this Agreement, the
County may at any time, in its sale discretlon, with or without cause, terminale this
Agreement by written notice to the Contractor.

&) In the event that the County exercises its right to terminate this Agreement, the
Coentractor shall, upon recefpt of such notice, unless otherwise directed by the County:

i.  stop work on the date specified in the notlce (“the Effective Termination Date");

fi. 1{ake such action as may be necessary for the protection and presetvation of the
County's materials and property;

iii, cance! orders;
iv. assign to the Couhty an.d' deliver to any locatien deslgnated by the County any non-

cancelable orders for Deliverables that are not capable of use except in the
performance of this Agreement and has been specifically developed for the sole
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9

‘purpose of this Agreement and not incorporated in the Services;

v, take no action which will Increase the amounts payable by the County under this
Agreement; and- - . o _

In the event that the Counly exerclses Its .!right to terminate this Agreement, the
Contractor will be compensated as stated in the payment Articles herein for the:

i.  portion of the Services completed In accordance with the Agreement up to the
Effective Termination Date; and

i,  non-cancelable Deliverables that are not capable of use except In the
performance of this Agresment and has been specifically developed for the sale
purpose of this Agreement, but not incorporated in the Services.

All:compensation pursuant to this Article are subject to audit.

ARTICLE 24. EVENT OF DEFAULT

a)

b)

An Event of Default shall mean a breach of this Agreement by the Contractor. Without
limiting the generailty of the foregoing, and in addition to those instances referred to
herein as a breach, an Event of Default shall include the following:

. the Contractor has nol dellversd Deliverables on a timely basls;

i, the Contractor has refused or failed to supply encugh properly skiled staff
personnel;

il. the Contractor has failed to make prompt payment to subcontractors or suppliers for
any Services;

iv. the Contractor has become insolvent {other than as interdicted by the bankruptcy
laws), or has assigned the procesds received for the beneflt of the Contractor's
creditors, or the Contractor has taken advantage of any insolvency statute or
debtor/oreditor law or if the Contractor's affairs have been put in the hands of a
recelver, :

v. the Contractor has failed to obtaln the approval of the Ceunty where .required by thls
Agreement;

vi. the Contractor has falled to provide "adequate assurances” as required under
subsection b below;

vii. the Contractor has failed in the representation of any warranties stated herein. -

When, in the opinion of the County, reasonable grounds for uncertainty exist with
respect 1o the Contractor's abillty to perform the Services or any portion thereof, the
Counly may request that the Contractor, within the timeframe set forth in the County's
request, provide adequate assurances to the County, in writing, of the Contractor's ability
to perform in accordance with the terms of this Agreement. Until the County receives
such assurances, the Gounty may request an adjustment to the compensation received
by the Contractor for portlons of the Services which the Contractor has not performed.
In the event that the Contractor fails to provide to the County the requested assurances
within the prescribed timeframe, the County may:
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. freat auch failure as a repudiation of this Agreement; and

fi. resortto any remedy far bréach provlded herein or at law, 'incluldlng but not limited
to, taking over the performance of the Services or any pari thereof either by itself or
through others, f :

) In the event {he County shall terminate lhis.Agreement for default, the County or Its
designated representatives may immediately take possession of all applicable
equipment, materlals, products, documentation, reponts and data. :

ARTICLE 25. NQTICE OF DEFAULT - QPPORTUNITY TO CURE

If an Event of Default occurs in the determination of the County, the County may so notify the
Contragtor ("Default Notice"), specifying the basts for such default, and advising the Contractor
that such default must be cured immediately or this Agreement with the County may be
terminated. Notwithstanding, the County may, in its sole discretion, allow the Contractor to
rectify the default to the County's reasonable satisfaction within a thirty (30) day period. The
County may grant an additional period of such duration as the County shall deem appropriate
without waiver of any of the Gaunly’s rights hereunder, so long as the Confracter has
commenced cuting such default and Is effectuating a cure with diligence and continuity during
stich thirty (30) day pericd or any other perlod which the County prescribes. The default notice
shall specify the date the Contractor shall discontinue the Services upon the Termination Date.

ARTIGLE 26. REMEDIES IN THE EVENT OF DEFAULT

If an Event of Default occurs, the Contractor shall be liabls for all damages resuiling from the
default, including but net limited to; - : ' ‘

a) lost revenues;

b) the differenice between the cost associated with procuring Services hereunder and the
amount actually expended by the Counly for. re-procurement of Services, including
procurement and administrative costs; and — : ‘

¢} such other direct damages,

The Contractor shall aiso remaln liable for any liabiiities and clalms related to the Confractor's
default. The County may also bring any suit or proceeding for specific parformance or for an

injunctlon,

ARTICLE 27, PATENT AND COPYRIGHT INDEMNIFICATION

a) Thé-Contractor shall not infringe on any bopyrfghts, trademarké,, servicé marks, frade
secrets, patent rights, other Intellectual property rights or any cther third party proprietary
rights In the parformance of the Waork. - S

b} The Contractor warrants that all Dellverables furnished hereunder, including but not
" fimited to:. equipment, programs, documentaiion, softwars, analyses, applications,
methods, ways, processes, and the like, do not infringe upon or violate any copyrights,
trademarks, service marks, trade secrsts, patent rights, olher Intellectual property rights

or-any other third party proprietary rights. :

o) The Contractor shall be liable and responsible for any and all claims made again'ét the
County for infringement of patents, copyrights, service marks, trade secrets or any other
third parly proprietary rights, by the use or supplying of any programs, documentation,
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software, analyses, applications, mathods ways processes and the Iike in the course
of performance or completion of, or In any way connected with, the Work, or the
County's continued use of the Deliverables furnished hereunder.  Accordingly, the
Contractor at its own expense, including the payment of attorney's fees; shall indemnify,
and hold harmless the County and defend any.action brought against the County with
respect to any claim, demand, cause of action, debt, or liability.

In the event any Deliverable or anything provided to the County hereunder, cr portion
thereof is held to constitute an infringement and its use is or may be enjoined, the
Caniractor shall have the obligation to, at the County's option to (1) modify, or require that
the applicable subcontractor or supplier modify, the alleged infringing item(s) at its own
axpense, without impairing in any respect the functionality or performance of the ltem(s),
or (i) procure for the County, at the Contractor’s expense, the rights provided under thls
Agreement to use the item(s).

The Contractor shall be soIely responsihle for determmlng and Informing the County
whether a prospective supplier or subcontractor is a parly to any litigation [nvolving
patent or copyright infringement, service mark, trademark, violation, or proprietary rights
claims or is subject to any injunction which may prohibit it from provrdmg any Deliverable
hareunder. The Contractor shall enter into agreements with all suppllers and
subcontracters at the Contractor's own risk. The County may reject any Dellverable that
it believes to be the subject of any such litigation or injunction, or if in the Countys
judgment, use thereof would delay the Work or be unlawful.

ARTICLE 28, CONFIDENTIALITY

a)

k)

All Dnveloped Works -and other materials, dala, transactlons of all farms, financial
information, documentation, inventions, designs and methods abtained from the County
in connection with the Services performed under this Agresment, made or developed by
the Contractor or its subcontractors in the course of the performance of such Services,
or the resufls of such Services, or which the County holds the proprietary rights,
constitute Confidential Information and may not, withouf the pricr written consent of the
County, be Used by the Contractor or Its employees agents, subcontractors or suppliers
for any purpose other than for the benefit ‘of the County, unless required by law, In
addition to the foregolng, all County employee information and County financial
informatifon shall be considered Confidential Information and shall be subject to all the
requirements stated herein.  Neither the Contractor nor its employees, agents,
subcentractors or suppliers may sell, transfer, publish, discloss, display, ilcense or
otherwise make available to others any part of such Gonfidentlal Im‘ormaticn without the
prior written consent of the County. Additionally, the Gontractor expressly agrees to be
bound by and to defend, Indemnify and hold.harmless the County, and thelr officers and
employees from the breach of any federal state or Iocal law in regard to the privacy of
lndlwduais

The Contractor shall advise each of ils employees, agsnts, uubcontractors and suppliers
who may be exposed to such Confidential Information cf their chiigation to keep stich
information confldential and shalt promptly advise the County in writing if it [earns of any
unauthorized use or disclosure of the Confidential Information by any of its employees or
agents, or subcorifractor's ar suppller's employees, present or former. In addition, the
Contractor agress to cooperate fully and provide any assistance necessarv to ensure the
confidentiality of the Confidential Information.

It is urderstood and agreed that in the event of a breach of this Arlicle damages may not
be an adequate remedy and the County, shal! be enfitled fo m;unctwe rellef to restram
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any such brgach or threatened breach. - Unless otherwise requested by the County,

“upon’ the completion of the Services performed hereunder, the Contractor shall

“immediately turn over 1o the County ail such Confldential Informatlon existing in tangibie

form, and no copies thereof shall be retained by the Cantracter or its employees, agents,

subcontiactors or suppliers without the prior wrilten consent of the County. A certificate

evidencing complfance with this provision and signed by an officer of the Contractor shall
accompany such materials. : ‘

ARTICLE 29. PROPRIETARY INFORMATION -

As a political subdivision of the State of Florida, Miami-Dade County is subject to the
stipulations of Florlda's Public Records Law.

The Coniraclor acknowledges that all computer software In the County's possession may
censtitute or contain information or materials which the Counly has agreed to profect as
proprietary information from disclosure or unautherized use and may also canstitute or ¢antain
information or materials which the County has developed at its own expense, the disclosure of
which could harm the County's proprietary interest therein,

During the term of the contract, the Contractor will not use directly or indirectly for itself or for
others, or publish or disciose to any third party, or remave from the County's property, any
computer programs, data compilations, or other software which the County has deveicped, has
used or Is using, is holding for use, or which are otherwise in the possesslon of the County
(nerelnafter “Gomputer Software"). All third-party license agreements must aiso be honored by
the contractors and their employees, except as authorized by the County and, if the Computer
Software has been [eased or purchased by the County, all hired party ficense agreements must
also be honored by the contractors' employees with the approval of the lessor or Contractors
thereof. This includes mainframe, minis, telecommunications, personal computers and any and
all infarmation technalogy software. '

The Contractor will report to the County any information discoverad or which is disclosed to the
Coniractor which may relate fo the Improper use, publication, disciosure or removal from the
County's property of any information technology software and hardware and wiil take such steps
as are within the Contractor's authority to prevent improper use, disclosure or removal,

ARTICLE 30. PROPRIETARY RIGHTS

a) The Contractor hereby acknowledges and agrees that the County retains all rights, title
and interests in and to all matertals, data, documentation and copies thereof furnished by
- the County to the Contractor hereunder or furnished by the Contractor to the County
andfor created hy the Contractor for delivery to the County, even if unfinished or In
process, as a result of the Services the Contractor performs in connection with this
Agreement, including all copyright and other praprietary rights thereln, which the
- Contractor as well as its employees, agents, subcontractors and suppliers may use only
in connection with the performance of Services under this Agreement, The Contracfor
shall not, without the prior written consent of the County, use such documentation on any
other project in which the Contractor or its employess, agents, subcentractors or
suppliers ars or may become engaged.. Submission or distribution by the Contractor to
- meet ‘officlal regulatory requirements or for other purposes in connection with the
performance of Services under this Agreement shall not be construed as publication in
derogation of the County's copyrights or othar proprietary rights,

[2)1 All right_s, title and interest in and to certaln inventicns, ideas, designs and methods,
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d)

specifi CE!UDI'IS and other documentation related thereto developed by the Contractor and
its’ subcontractors specifically for the County, hereinafter referred to as "Developed
Warks” shall become the property of the County. . : ‘

Accordingly, neither the Contractor nor its employ,ees_,‘ agents, subcontractors or
suppllers shal! have any proprietary interest in such Daveloped Works. The Developed
Works may not be ulilized, reproduced or distributed by or on behalf of the Coniractor, or
any employee, agent, subcontractor or supplier thereof, without the prior written consent
of the Gounty, except as required for the Contractor's performance hereunder,

Except as otherwige provided 'n subsections a, b, and ¢ abovs, or slsewhere herein, the
Contractor and its subcontractors and suppiiers hereunder shall retain all proprietary
rights in and to all Llcensed Sofiware provided hereunder, that have not been
customized to satisfy the performance criterla set farth In the Scope of Services.
Notwithstanding the foregoing, the Contractor hereby grants, and shall require that its
subcontractors and suppliors grant, if the County so desires, a perpetual, irrevocable
and unrestricted right and license to use, duplicate, disclose andfor permit any cther
persen(s) or entily(ies) to use aill such Licensed Software and the associated
specifications, technical data and other Documentation for the cperations of the County
or entities controlling, controlled by, under common control with, or affiliated with the
County, or organizations which may hereafter be formed by or become affilated with the
County. Swuch license specifically inciudas, but Is not limited ts, the right of the County o
use and/or disclose, in whole or in part, the technical documentation and Licensed
Software, including source code provided hereunder, to any person or entily cutside the
County for such person's or entity's use in furnishing any and/for all of the Deliverables
provided hereunder exclusively for the County or entities controlling, conrolled by, under
comimon control with, or affiliated with the County, or organizations which may hereafter
be formed by or become affiliated with the County. No such License Software,
speclfications, data, documentation or refated information shall be deemead to have been
given in confidence and any statement or legend to the confrary shal[ pba void and of no
sffecl. )

ARTICLE 31. VENDOR REGISTRATION/CONFLICT OF INTEREST

a} Vendor Registration

The Contractor shall be a registered vendor with the County — Internal Services Department,
Procurement Management Division, for the duration of this Agreement. In becoming a
Registered Vendor with Miami-Dade County, the Contractor conﬂrms its knowledge of and
commitment to comply with the following:

1. Miaml-Dads Counly Ownership Disclosure Affidavit (Seotfon 2-8.7 of the Counly Code)

{Sactlon 2-8.1 af the Counly Code)

7. Mami-Dade County Code of Business Ethics Affidavit

2,  MlamP-Dade County Employment Disclosure Affidavit (Section 2-8.1(7) and 2-11(b){1) of Ihe County Coda lhrough

(Secffon Z,8-1(e)(2) of Ihe Counly Coda)

3. Miami-Dade Emphy yfﬁam Drﬂgxfree Workplace
Ceriification ' )
(Section 2-6.1.2(b) of the County Code)

{6) and (9) of the Counly Coda und Section 2-11.1(c] of the
Counly Gode)

B.  Miami-Dade Cmmty Family Leave Affidavit
{Article V of Chapfer 11 of the Counly Codg)-

4. Miami-Dade Disabifity and Nondiscrimination Affidavit 9. Mlaml-Dade County Living Wage Affidavit

(Seclion 2-8.1.5 of the County Code)

{Section 2-8,9 of the County Code)

5, Minmr’-Déde Caunty Dehannent Disclosure Affidavit 10. Miami-Dade County Domestic Leave and Repotiing

{Section 10,38 of the County Coda}

Afficlavit
{Artlcle 8, Seclion 114-60 11A-67 of rhe. Counly Codes)

8, Miami-Dade County Vendar Obhgaﬂnn te Caounly

Affidavit

11, Subcomrdcrmg Praciices
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.(Ordinance 97-35) . . Tomake payments to individyat/Contractor for
goods and services provided to Mlami-Dade

12. Suhcontractor [Suppliar Listing Counly
{Sectfon 2-8.8 of the Counly Cotle} . . * Texreparling purposes .

. » To provide a unique tdenlifier in the vendor
13. Envircnmentaily Acceplahlo Packaging dalabasa that may be used for searching and
-(Resofullon R-738-92) sorting depertmental records V.

14. W-8 and B109 Forms 16. Office of the Inspeclor Goneral
(as required by the Internal Revenue Service} _ (Sectlon 2-1076 of lhe County Cods)

15, FEIN Number or Social Saciunily Number 17. Small Business Enterprises :
In order to establish a fils, tha Conlraclar's Federal The Counly endeavors to obtain the participatien of all
Employer Ideniificaion Number (FREIN) must be spiall business enterprines pursuant to Secllons 2-8.2,
provided. If no FEIN exisls, the Soclal Sacurty Number 2-8,2.3 and 2-8.2.4 of the County Code and Tilie 49 of
of the owner or Individual must be provided, This the Code of Federal Regulailons.
number bacomes Confraclers "Counly Vendor
Number’, To comply with Secllon 119.071{8) of the 18. Anfifrust Laws
Florida Stalules relaling to lhe collection of an By acceplance of any conlract, the Contraclor egrees
indlvidual's Soclal Security Number, be aware Ihal the to compiy v4th ell anilfrust {ews of the United Stales and
County requests lhe Scclal Securlly Number for the {he State af Florida,

follovdng purposes:
= Identification of Individual acsount recards

b) Conflict of Interest :

Section 2-11.1(d) of Miami-Dade Counly Code requires that any County employee or any
member of the employes's immediate family who has a contralling financial interest, direct or
indirect, with Miami-Dade County or any person or agency acting for Miami-Dade County,
competing or applying for a contract, must first request a conflict of interest aplnion from the
County's Ethics Commission prior to their or their immediate family member’s entering Into any
contract or fransacting any business through a firm, corporation, parinership or business entity
in which the employee or any member of the employee’s immediate family has a contralling
financial interest, direct or indirect, with Miami-Dade County or any person or agency acting for
Miami-Dade County. Any such contract or buslness engagement entered in violation of this
subsection, as amended, shafl be rendered voidable. For additional information, please contact
the Ethics Commission hotline at (305) 579-2593.

ARTICLE 32, INSPECTOR GENERAL REVIEWS

independent Pri\}ate Sector Inspector General Reviews

Pursuant to Mlami-Dade County Administrative Order 3-20, the County has the rght to retain
the services of an Independent Private Sector Inspector General (hereihafter "IPSIG"),
whenever the County deems it appropriate to do so. Upon written notice from the County, the
Contractor shall make avallable ta the IPSIG retained by the County, all requested records and
documentation pertaining to this Agreement for Inspection and reproduction. The County shall
be responsible for the payment of these IPSIG services, and under no circumstance shall the
Contractor's prices and any changes thereto approved by the County, be Inclusive of any
charges relating to these IPSIG services. The terms of this provision apply to the Conlractar, its
officers, agents, employses, subcontractors and assigness. Nothing contained in this provision
shall impair any independent right of the County to conduct an audit or investigate the
operations, activities and performance of the Cantractor [n connection with this Agreement.
The terms of this Article shall not impose any liability on the County by the Contractor or any
third party. ' N I

Miami-Dade County Inspector General Review

According to Section 2-1076 of the Code of Miami-Dade Cotinty, Miami-Dade County has
established the Offlce of the Inspector General which may, on a random basis, perform aud|ts
on all County contracts, throughout the duration of said contracts, except as otherwlse provided
below. The cost of the audit for this Contract shall he one quarter (1/4) of one (1) percent of the
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total contract amount which cost shall be Included in the total contract amount. The audit cost
will be’ deducted by the County from progress payments to the Contractor. The audit cost shall
also be included in all change otders and all contract renewals and extensions. '

- Exception: The_above'applicaiion of one quarter (1/4) of one percent fee assessment shall not -

apply to the following contracts: (a) IPSIG contracts; (b) contracts for legal services; (c)
contracts for financlal advisory services; (d) auditing contracts; (e) facliity rentais and lease
agreements; (f) concessions and other rantal agreements; (g) insurance contracts; (n) revenue-
generating contracts; (l) contracts where an IPSIG is assigned at the time the contract is
approved by the Commission; (j) professional service agreements under $1,000; (k)
management agreements; () small purchase orders as defined in Miami-Dade County
Administrative Order 3-38; {m) federal, state and local government-funded grants; and (n)
interlocal agreements. Notwithstanding the foregoing, the Miami-Dade County Board of
County Commissioners may authorize the inclusion of the fee assessment of one quatter
{1/4) of one percent in any exempted confract at the time of award.

Nothing contained above shall in any way limit the powers of the Inspector General to perform
audits on all County contracts including, but not fimited to, those centracts specifically exernpted
above. The Miami-Dade County Inspector General is authorized and empowered to review
past, present and proposed County and Puklic Heaith Trust contracts, transactions, accounts,
records and programs. In addition, the Inspector General has the pcwer to subpoena
witnesses, administer oaths, require the production of records and monltor existing projects and
programs.  Monitoring of an existing project or pregram may includs a report concerning
whether the project is oh time, within budget and in conformance with plans, specifications and
applicable law. The Inspector General is empowered to analyze the necessity of and
reasonableness of proposed change orders to the Contract. The Inspector General is
empowered to retaln the services of Independent privale sector inspactors general (IPSIG) to
audit, investigate, moniter, oversee, inspect and review operations, activities, performance and
procurement process, Including but not fimited to project design, specifications, proposai
submittals, activities of the Contractor, its officers, agents and employees, lobbyists Gounty
staff and elected officials to ensure compliance with contract specifications and to detect fraud

and corruption.

Upon written notice to the Contraclor from the Inspector General or 1PSIG retained by the
Inspector General, the Contractor shall make all requested records and documents available to
the Inspector General or IPSIG for inspection and copying. The Inspector General and IPSIG
shall have the right to Inspect and copy all documents and reccrds in the Contractor's
possession, custody or control which, in the Inspector General's or IPSIG's sole Judgment,
pertain to performance of the contract, including, but not limited to orlginal estimate files, change
order estimate files, worksheets, proposals and agreements form and which successful and
unsuccessful subcontractors and suppliers, all project-related correspondence, memoranda,
instructions, financial documents, construction documents, proposal and contract documents,
back-charge documents, all documents and records which invoive cash, trade or volume
discounts, insurance proceeds, rebates, or dividends received, payroll and personhel records,
and supporting documentation for the aforesaid documents and records. ' _

ARTICLE 33, LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS

Contracter agrees to comply, subject to applicable professional standard.s,"with the provisions
of any and all applicahle Federal, State and the County orders, statutes, ordinances, rules and
regulations which may pertain to the Services required under this Agreement, including, but not
limited to: _

a) Equat Empioyment Opportunity (EEO), in compliance with Executive Ordar 11246 as
amended and applicabie to this Contract. During the performance of this Cantract, the
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Confractor agrees as follows:

.

fik,

vi.

i,

The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex,. or national origin. The
Contractor will take affirmative action to ensure that applicants are employed,
and that employees are treated during employment without regard to thelr race,
color, religion, sex, or national origin. Such action shall inciude, but not limited to
the following: Employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising' layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.  The
Contractor agreas to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of
this nondiscrimination clause,

The Contractor will, in all sclicitations or advertisements for employees place by
or on behalf of the Contractor, state that all qualified appllcants will recelve
consideration for employment without regard to race, color, religlon, sex, or
natioral origin,

The Contractor will send to each labor union or representative of workers with
which the Contractor has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers’
representatives of the Contractor's commitments under this section, and shall
post copies of the notice in conspicuous places available to employees and
applicants for employment.

The Contractor will comply with all provisions of Executive Order1126 of
September 24, 1865, and by rules, regulations, and relevart orders of the
Secretary of Labor,

The Contract will furnish ali Infermation and reports required by Executive Order
1126 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and wiil permit access to the
Contractor's books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders: :

In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract of with any of the said rules, regutations, or orders, thls
Contract may be cancelled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligibla for further Government contracts or -
federally assisted construction contracts In accordance with procedures
authorized in Executive Qrder 11248 of September 24, 1985, and such other
sanctions as may be imposed and remedies invoked. as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law,

The Contractor will include the sentence immediately preceding -paragraph (i)
and the provisions of paragraph (i) through (vii) in every subcontract or purchase
order unless exempted by rules, regulaticns, or orders.of the Secretary of Labor
issued pursuant to seclion 204 of Executive Order 11246 of September 24,
1955, s0 that such provislons will be binding upon each subcontractor or vendor.
The Contract wili take sueh action with respect to ahy subcontract or purchase
order as the administering agency may direct as a means of enforcing such
provisions, including sanctions of noncompliance: Provided, howaver, that in the
event a contractor becomes Involved in, of is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering
agency, the Contractor may request the United States fo enter into such iitigation
to protect the interests of the United States. o ‘

b) Miami-Dade'Cdunty Fiorlda, Department of Small Business Developmenf Pariicipration
Provisichs, as applicable to this Contract,
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e)

)

Environmental Protection Agéncy': (EPA), as applicable to this Contract.

Miami-Dade County Code, Chapter 11A, Article 3. All contractors and subcentractors
performing work in connection with this Contract shatt provide equal opportunity for
smployment without regard-to race, color, religion, ancestry, national origin, sex,
pregnancy, age, disability, marital status, famllial status, sexual orientation, or veteran
status. The aforesaid provision: shall include, but not be limited lo, the following:
employment, upgrading, demolion or transfer, recrultment sadveriising, "layoff or
termination; rates of pay or other forms of compensation; and selection for tralhing,
Including apprenticeship. The Contractor agrees to post in a conspicuous place
available for employees and applicants for employment, such notices as may be
requited by the Dade County Fair Housing and Employment Commission, or ofher
authority having jurisdiction over the work setting forth the provisions of the
nondlscrimination law. -

"Gonflicts of tnterest” Section 2-11 of the County Code, and Ordfnance'01-1 98,
Miami-Dade Gounty Code Section 10-38 "Debarment’”.

Miaml-Dade County Ordinance 99-5, codified at 11A-60 . saq. of Miami-Dade Code
pertaining to complying with the Cotnty's Domestic Leave Ordinance.

Miami-Dade County Ordinance 99-152, prohlbiting the presentation, mainienance, or
progecution of false or fraudulent claims against Miami-Dade County.

Compliance with the Copeland “Anti-Kickback” Act
. © Contractor. The Contractor shall comply with 18 U.S.C. § 874, 40 U.8.C 3145,
"~ and the requirements of 29 C.F.R. pt 3 as may be -applicable, which are
incorporated by referencs into this Contract. - o
i, ~ Subcontracts. The Contractor or subcontractor shall insert In any subcontracts
the clause above and such other clauses as the FEMA may by appropriate
. instructions require, and also a.clause requlring the subcontractors to Include
these clauses. in any lower tier subconfracts. The prime Contractor shall be
respansible for the compliance by any subcontractor or lowar tier subcentractor
with all of these contract clauses. C
i, Breach. A breach of the Contract clauses above may be grounds for termination
of the Contract, and for debarment as a contractor and subcontractor as
provided In 29 C.F.R § 5.12.

Compiiance with Contract Work Hours and Safety Standards Act
i, Overtime requirements, No Contractor or subcontractor contracting for any part

of the Contract work which may require or involve the employment of labarers ar
machanics shall require or permit any stich laborer or mechanic In any workweek
in which he or she is employed on such work to work i excess of forty hours in
such warkweek unless such lahorer or mechanic recgive compensation at a rate
not less than one and one-half times the basic rate of pay far all hours worked in
excess of forty hours in such workweek.

il Violation: liabllity for unpaid wages; liquidated damages: In the event of any
violation of the clause set forti in paragraph (i) of this section the Contractor and
subcontractor responsible therefor shall be liable for thée Unpald wages. [n
addition, such Contractor and subcontractor shall be llable to the United States
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iil.

{In-the case of work done under contract for the Distriet of Columbia, or a
territory, to  such District or-to such territory) for llquidated damages. Such
liquidated damages shall be computed Wwith respect to each individual laborer or
mechanic, Including watchmen and gudrds, employed in violation of the clalse
set forth In paragraph {i) of this section in the sum of $1C for each calendar day
on ‘which such individual-was required or permitted {0 week in excess of the
standard workweek of forty hours without payment of the overtime wages
required by the clause set forth in paragraph (j) of this sectlon.

Withholding for unpald wages and liquidated damages. The County shall upon
its own actiont or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable
on account of work perfarmed by the Contractor or subcontractor under any such
contract or any other Federal contract with the. same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act, which Is held by the same ptime contractor, such sums as may
he determined to be necessary to satisfy any liabilities of such Contracter or
subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (ii) of this section.

Subcontracts. The Contractor or subcontractor shall insert In any subcontracts
the clauses set forth in paragraph () through () of this section and also a clause
requiring the subcontractors to include these clauses in any lower tler
subcontracts. The prime contractor shall be responsible for compliance by any
subcantractor ar lower tier subcontractor with the clauses set forth in paragraphs
() through (Iv) of this section,

k) Clean Air Act

Jii.

The Contractor agrees to comply with all applicable standards orders -or
requlations issued pursuant to the Clean Air Act, as amended, 42 U. 5.C. § 7401

et seq.
The Contractor agrees to report each violation to the County and understands

and agrees that the County will, In turn, report each violation as required to
assure notification to the State of Florlda, FEMA, and the appropriate
Environmental Protection Agency Regional Office,

The Contractor agrees to Include ihese requirements in each sub contract
exceading $100,000 financed in whole or in part with Federal assistance
provided by FEMA,

1} Fedsral Water Pollution Control Act

I

The contractor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Federal Water Pollution Control Act, as
amended, 33 U.8,C. 1251 of seq.

The contractor agrees to report each vialation to the County and understands
and agrees that the County will, in turn, report each violation as required to
assure notification to the State of Florida, FEMA, and the approprlate
Environmenta! Protection Agency Regional Offlce.

The confractor agrees to include these requirements [n each sub contract
exceeding $100,0C0 flnanced in whole or in part with Federal assistance
prowded by FEMA.

m) Energy Conservation. The Contractor agrees to comply with mandatory standards and
policles relating to energy efilclency which, are contained in the slate energy
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conservation plan fssued in the compliance with the Energy Policy and Conservation
Act. . _ _ N

n 37 CFR Part 401, "Rights to Inventions Made by Nonprofit Organizations and Small
- Business Firms Under Grants, Contracts and Cooperative Agreemsnts,” as applicable to
this- Contract. - ) .

o) Byrd Antl-Lobbying Amendment (31 U.S.C. 1352)

The Contractor shall hold all licenses and/or certifications, obtaln and pay for all permits andfar
inspections, and comply with all laws, ordinances, regulations and building code requirements
applicable to the work required herein. Damages, penaltles, andfor fines imposed on the
County or Contractor for failure to obtaln and maintaln required licenses, certifications, permits
andlor inspections shall be borne by the Contractor. The Project Manager shall verify the
cerfification(s), licensea(s), permit(s), etc. for the Contractor prior to authorizing work and as
nezded.

Notwithstanding any other provision of this Agreement, Contractor shail not be required
pursuant to this Agreement to take any action or abstaln from taking any action if such action or
abstention would, in the good faith determination of the Contractor, constitute a violation of any
law or regulation to which Contractor is subject, Including but not limited to laws and regulations
requiring that Centractor conduct its operations i a safe and sound manner. :

ARTICLE 34. NONDISCRIMINATION

During the performance of this Coniract, Contractor agrees to not discriminate agalnst any
employee or applicant for employment becauss of race, color, religlon, ancestry, national origin,
sex, pregnancy, age, disability, marital status, familial status, sexual orientation, or veteran
status, and will take affirmative action to ensure that employees and applicants are afforded
equal employment opporiunitles without discrimination.  Such action shall be taken with
‘reference to, but not limited io: recruitment, employment, termination, rates of pay or other
forms of compensaticn, and selection for training or retraining, including apprenticeship and on
the job training.

By entering Into this Contract, the Centractor attests that it is not in violation of the Amaricans
with Disabilitles Act of 1990 (and related Acts) or Miami-Dade County Resoltution No. R-385-95.
if the Contractor or any owner, subsidiary or other firm affiliated with or related to the Contractor
is found by the responsible enforcement agency or the County to be in viotation of the Act or the
Resolution, such violation shall render this Ceniract vold. Thls Contract shall be void if the
Contractor submits a false affldavit pursuant to this Resolution or the Contractor viclates the Act
or the Resolution during the term of this Contracl, even if the Contractor was hot In violation at
the time it submitted its affidavit. - ‘

ARTICLE 35. CONFLICT OF INTEREST

The Contractor represents that:

ay No officer, director, employee, agent, or other consuitant of the Gounty or a mamber of
the immeadiate family or household of the aforesaid has directly or indirectly received or
besn promised any form of benefit, payment or compensation, whether tangible or
intangible, in connection with the award of this Agreement. o :

b) There are no undisclosed persons or entities interested with the Contractor in this
Agreement. This Agreement Is entered into by the Gontractor without any gonnection
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with any other entity or person making a propoesai for the same purpose, and without
collusion, fraud or conflict of Interest. No elected or appointed officer or official, directar,
aemployes, agent or other consultant of the County, or of the State of Florida (Including
elected and appointed members of the legislative and execuflve branches of

‘government), or a member of the immediate farmily or household'of any of the aforesald:

N is interested on behalf of or through the Contractor directly or indireclly in any
manner whatsoever in the execution or the performance of this Agreement, or in the
services, supplies or work, to which this Agreement relates or in any portion of the
revenues; or

i) is an employee, agent, advisor, or censultant to the Contractor or to the best of the
Contfractor's knowledge any subcontractor or supplier to the Contractor,

Neither the Contrastor nor any ofticer, director, employee, agency, parent, subsidiary, or
affiliate of the Contractor shall have an Interest which is in-conflict with the Confractor's
faithful performance of its obligation under this Agreement; provided that the County, in
its sole discretion, may consent in writing to such a relationship, provided the Contractor
provides the County with a wrltten notice, in advance, which identifies all the individuals
and entities Involved and sets forth in detail the nature of the relationship and why itis in
the County's best interest to consent to such relationship.

The provisions of this Article are supplemental to, not in lieu of, all applicabie laws with
respect to conflict of interest. In the event there Is a difference belween the standards
applicable under this Agreement and those provided by statute, the stricter standard
shall apply. -

In the event Contractor has no prior knowledge of a conflict of interest as set forth above
and acquires information which may Indicate that there may be an actual or apparent
violation of any of the above, Gontractor shall promptly bring such infarmation to the
attentlon of the County's Project Manager, Contractor shall thereafter cooperate with the
County's review and investigation of such Information, and comply with the instructions
Contractor receives from the Project Manager [n regard to remedying the situation.

ARTICLE 36. PRESS RELEASE OR OTHER PUBLIC COMMUNICATION

Under no circumstances shall the Contractor without the express written consent of the County:

a)

c)

Issue or permit to be Issued any press release, advertissment or literature of any kind
which refers to the Counly, or the Work being performed hereunder, unless the
Contractor first obtains the wrilten approval of the County. Such approval may be
withheld if for any reason the County believes that the publication of such information
would be harmful to the public interest or is In any way undesirabie; and :

Communicate in any way with any contractor, department, board, agency, commission
or other arganization or any person whether governmental or private in connection with
the Services to be performed hereunder except upon prior written approval and
instruction of the County; and ‘ _

Except as may be required by iaw, the Contractor and its employees, agents,
subcontractors and suppliers will not represent, directly or indlrectly, that any product or
service provided by the Confractor or such parties has been approved or endorsed by
the County. : : . : :
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ARTICLE 37. BANKRUPTCY

The County reserves the right to terminate this contract, if, during the term of any coniract the
Contractor has with the County, the Contractor becomes Involved -as a debtor in a bankruptcy
proceeding, or becomes involved in a reorganization, dissolution, or liquidation proceeding, or if
a trustee or receiver Is appointed over all or a substantial portion of the property of the
Contractor under federal bankruptcy law or any state insolvency law.

ARTICLE 38, GOVERNING LAW

This Contract, including appendices, and all matters relating to this Contract (whether in
contract, statute, tort (such as negligence), or otherwise) shall be governed by, and gonstrued in
accordance with, the laws of the State of Florida. Venue shall be Miami-Dade County.

ARTICLE 39. FIRST SOURCE HIRING REFERRAL PROGRAM

Pursuant to Section 2-2113 of the Code of Miami-Dade County, for all contracts for goods and
services, the Contractor, prior ta hiring to fill each vacancy arising under a County contract shall
(1) first notify the South Florida Workforce investment Board ("SFWIB"), the designated Referral
Agency, of the vacancy and list the vacancy with SFWIB according to the Code, and (2) make
good faith efforts as determined by the County to fill a minimum of fifty percent (50%) of its
employment needs under the County contract through the SFWIB. If no suitable candidates can
be employed after a Referral Perlod of three to five days, the Contractor is free to fill its
vacancies from other sources. Contractor wiit be required to provide quarterly reports to the
SFWIB indicating the name and number of employess hired in the previous quarter, or why
referred candidates were rejected. Sanctions for non-compilance shait include, but not be
limited to: {l) suspenslon of contract until Contractor performs obligations, If appropriate; (ii)
default and/or termination; and (I} payment of $1,500/employee, or the value of the wages that
would have heen earned given the noncempliance, whichever is Jess, Registration procedures
and additional . [nformation regarding the  FSHRP are  available  al
htips:/Mlapps.southfloridaworkforce.comffirstsource/.

ARTICLE 40, PUBLIC RECORDS AND CONTRACTS FOR SERVICES PERFORMED ON-
BEHALF OF A PUBLIC AGENCY '

The Contractor shall comply with the state of FL Public Records Law, s. 118.0701, F.S,,
specifically to: (1) keep and mainfain public records that ordinarily and necessarily would be
required by the publlc agency In order to perform the service; (2) provide the publle with access
to public records on the same terms and conditions that the public agency would provide the
records and at a cost that does not exceed the cost provided in Chapter 119, F.S., or as
otherwise pravided by law; (3) ensure that public recards that are exempt or confidential and
exempt from public records disclosure requirements are not disclosed except as authorized by
law; and {4) meet all requirements for retaining public records and transfer, at no cost, to the
public agency all public records in possessian of the Contractor upon termination of the contract
and destroy any duplicate public records that are sxempt or confldentfal and exempt from publlc
records disclosure requirements. Al records stored elactronically must be provided to the pubiic
agency in a format that is compatible with the Information technology systems of the public
agency. If the Contractor does not comply with a public records request, the public agency shall
enforce contract provisions in accordance with the contract.

ARTICLE 41. SURVIVAL

The partles acknowledge that any of the obiigations in this Agreement will survive the term,
termination and cancellation hereof. Accordingly, the respective obfigations aof the Contractar
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“and the County undet this Agreement, which by nature would continue beyond the termination,
cancellation or explration thereof, shall survive termination, cancellation or expiration hereof.

ARTICLE 42. NOTICE OF FEDERAL EMERGENCY MANAGEMENT AGENCY REPORTING

a)

d)

REQUIREMENTS AND REGULATIONS .

General. The County may use Public Assistance grant funding awarded by FEMA to the

State of Florida to pay, in whole or In part, for the costs Incurred under this Contract, As

a condition of Public Assistance funding under any FEMA declaration, FEMA requiras

the State of Florlda to provide various financial and perfermance reporiing.

a. It is important that the Contractor is awars of thess reporting requirements, as the
County may require the Contractor to provide certain informatlon, documentation,
and other reporting in order to satisfy the reporting requirements of the State of
Florida which, in turn, will enable the State of Florida to satisfy reporting

- requirements to FEMA.

b. Failure of the State of Florida fo salisfy reporting requirements {o FEMA s a material
breach of the FEMA-Stale Agreement, and could result in loss of Federal financial
assistance awarded to fund this Contract. '

Applicable Regulations and Policy. The applicable reguiations, FEMA policy, and other
sources setting forth these reporting requirements are as follows:

44 CFR § 13.40 (Monitoring and Reporting Program Performance)
44 CFR § 13.41 (Financial Reporting) y
44 CFR § 13.50(b) (Reports)
44 CFR § 206,204{f} (Progress Reports) : :
FEMA Standard Operating Procedure No. 9570.14, -Public Assistance Program
Management and Grant Closeout Standard Operating Procedures (Dec 2013)
FEMA-State {or Tribal) Agreement B L
g. Any future requirements as outlined by FEMA in new guideline releases

oo T

h

Financial Reporting. The State of Florida Is required to submit the following flnancial

reports 1o FEMA: :

a. Initial Report. An initial Federal Financial Report (SF.-425) no [ater than 30 days
after FEMA has approved .the first Publle Assistance program under a FEMA
declaration. ~ _ - -

b. Quarterly Reports. Following submission of fhe initial report, quarterly Federal
Financial Reports untif submission of the final report described in the. following
subparagraph, Reports are due on January 30, April 30, July 30, and Qctober 30.

c. Final Report. A final Federal Financial Report within 90 days of the end of the period
of performance for the Public Assistance grant. ' .

Performance  Reporting. The State of Flotlida Is required to submit the following

performance reports to FEMA.

a. Initial Report. An initial performance report no later than 30 days afler FEMA has
approved the first Public Assistance program under a FEMA declaration.

p. Quarterly Reports. Following subrisslon of the inltlal repert, quarterly perfermance
reports untll submission of the final report described in the following subparagraph.

- Reports are due on January 30, Aprii 30, July 30, and Cctober 30,

¢. Final Report. A final performance report within 90 days of the end of the periad of
perfarmance for the Public Assistance grant. : :

BALANCE OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, the par_ﬁés héva executed this Agreement effective as of the contract
date hereln above set forth.

Conlractor o : Miami—badeﬂCounty

—
By: avﬂ;ﬁ?viu‘é?ﬂj‘-/ . By

Namé: Jonathan Burgiel Name: Carlos A. Glmenez
Titte: __Vice Pregident Title: Mayor

Date: __July 17,2013 Date:

K/JZO Attest:

Attest:

Clerk of the Board

. Approved as to form.
and fegal sufficiency

" Notary Public State of Flerida =
Sandra M Fajardo - Agsigtan¥County Attorney
Ky Compilasion FF 0OBTS7 o ‘
Explres 0308/2018
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APPENDIX A — SCOPE OF SERVICES

Background

Communities with a debris managerient plan are better prepared to restore public services and
ensure the public health and safety in the aftermath of a disaster, and are better positioned to
receiva the full tevel of assistance avallable from FEMA and other pariicipating entitles. The
County is soliciting proposals for disaster debris removal monitoring services to support the
oversight and management of debris recovary contractors and submit and/ ar assist In County
applications for public assistance from FEMA, the State of Florida and other relevant agencies.
The Contractor shall have a comprehensive understanding of FEMA Public Assistance Program
and shall provide oversight and management of debris recovery contractors, The Contractor's
management of debris recovery contractors shall Inslude, but is not limited to: field monitering
of debris removal and reduction, fruck cerification, damage assessment, fraining, emergency
pianning and ather related services as needed and/or requested by the County. Other related
services include facilitating communication with the Federal Emergency Management Agency
(FEMA), the State of Florkia and other federal agencies and coordination with state’s FEMA
flaison. Finally, the Contractor shall submit andfor assist in the submission of Gounty
applications for public assistance from FEMA, the State of Florida and other relevant agencies,

Setvices to be Performed

A, Project Management: The Contractor shall:

1. Provide trained staff and necessary equipment to properly provide the
services outlined throughout this sollcitation. The Contractar's equipment
shall Inciude, but not be limited to personal protective aqulpment (e.g., traffic
vest, hard hat, gioves, etc.), safely equipment (e.g., iraffic cones, barricades,
etc.), transportation, and elactronic and telecommunication devices (e.g.,
digltal cameras, takiets, lap tops, communication devices, Global Positioning
Systems (GPS) ete.) at no addltional cost to the County.

2. Monitor and manage the debris recovery confractors. The Contractor shall
schedufe work for all project management team members and debris
recovery contractors on a dalty basis.

3, Determine the impact and magnitude of the disaster event before federal
assistance Is requested, identify damagad focations and facliities, prepare
pre and post disaster esfimates of debris guantities, document eligible costs
and describe the physical and financlal Impact of the disastar.

4, Assign a Project Manager (PM) and an Operations Manager (OM). The PM
shall be assigned as the County’s point ¢f contact, The OM shall oversee
and ranage each debris recovery contractor and shall be supported by
Field Supervisors.

a. At the discretion of the County, the PM may be physically located in the
County’'s Emergency Operallons Center (ECC) or other location

specifled by the County. The PM shall be supported by the full array of
Contractor's resources to enhance efficiency and expedite dellverables.
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5,

8.

10,

11.
12.

Monltor progress of debris recovery contractors, including ssuance and
electronic recording of load tickets, develop/implement recommendations to
improve efflclency speeding up recovery work. ' ‘

Provide post debrls staging servicss including certifying volumetric capacity
of trucks designated to remove debrls from the site; monitor and record each
and every contractor or other entities removing debtis, document the type of
debris removed and the volume of each load removed from the staging site
and document the final disposal location(s) for each removed load; when
requested by the Counly, prepare the staging site closure plan; overses and
document staging area contractor restoration and site closure activities,
certify completion of site closure in accordance with plan, and provide final
site closure report to County, FEMA and any regulatory agencies having
jurlsdiction over Ihe site or activities. ‘

Provide and use hand-held electronic device(s). '

Provide the Coniractor's RecoveryTrac Automated Debrls Management
8ystem for documentation and data management which shall include the
functionality outlined in Attachment 1 and conform te the United States Army
Corp of Englneers, DTD124ul2013, minimum system specifications outiined
in Attachment 2. The Contractor shall grant the County access to
RecoveryTrac's Geospatial reporting system. Access to geospatlal reporting
systems provides the County with both real-time and historical data using a
shared read-only login. Read-only access will enable the County to complete
data exports of summary and bulk data in various forms, including Excel.
Data exports can be completed based on data range or can be inclusive of

_the entlre database. |f requested customized access logins can he provided

to hide or redact Informatlon to provide limited access to various users as
specified by the County. . '

Conduct inspections and certify load capacity of each truck used by debris
recovery contractors including: development and maintenance of a certified
truck databass with records of measurements, truck photos, certified truck
capacity and other pertinent vehicle information (e.g. owner, vehicle
registration, company etc,). -

Upon reguest by the County, the Contractor shall assist the Ccunty n
respending to public concerns regarding property damage assessment,
replacement of damaged properly, status of clean-up, clean-up target dates,
efc, '

Document damages caused to private propetties and public lands.

Review and reconcile contractor invoices for payment and prepare FEMA
work sheets for rembursement for debris hauling, monitoring, reduction, and
disposal efforts, The Contractor, in performing services related to review of
Invoices and payment requests and the rejection and .approval thereof,
agrees to parform all of its services for the County in strict compliances with
this Solicltation and Part VIl of Chapter 218 of the Florida Statutes titled
"Local Government Prompt Payment Act’ as If it were the local government
entity. If a dispute arises between the Contractor and the debrls recovery
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contractor concerning payment of an Involce or payment request, the
" Contraclor shall immadiately notify tha County in writing of such dispute, -

18, The Contractor shall submit andfor assist In the submisaloh of County
applications for public assistance from FEMA, the State of Florida and other
relevant agencies.

14, Make avallable prolect documents and data, in hard copy and through an
elaclronic database, lo deslgnatad County personnal. The County shall have
access to hard copy projest documents and data during normal business
hours (Monday through Friday 8:00 am, to 5:00 p.m.}. The County shail
have complete access all electronic documents 24 hours a day during the
“enfire term and of the contract and following the compistion of the contract,

15. Digltize all source documentation in PDF formlat, such as load tickels
supplied 1o the County with each invoice, as required by FEMA and to be
compatibie wilth the Gounty system that utllizes Microsoft Office.

16. Establish a Project Management Team to suppert the Project Manager.
Mambars of the Project Management Team may Include, but are not limited
ta the followlng:

Project Manager

Operatlons Menager/Assistant Project Manager

FEMA Relmhbursement Manager

Flald Supervisor

Truck Gertifiet

Staff Saheduler/Truck Dispatcher

Damage/Debrls Assessmert Speclalist :

Collection Manitor, Disposal Monltor, Flagmen/Traffic Controllers

Data Clerk

Engineer/Scientist

TTFeCoaooTp

{7. The Cantractor may add olher positlens to the Project Management Team, as
necessary, with the written approval of the County's Project Manager. The
Contractor shall ulilize locat work force as avallable. Travel and lodging are
not covered by the County, '

B. Response Tlme and Mobiiizatlon: The Counly has the sole discretion to
determine whether an event Is predicted or unpredicted. The Contractor shall
_ respond o predlcted events and unpredicted events as follows: ‘ :

Predicted Evenis
A “Predicted Event" shall mean a debris generaling event that can be antl¢ipated

at least 24 hours before it affects the County, for example & tropleal weather
system. The Conlractor, when requested by the Counly, shall report to the
locatlon designated by the Gounty, at & minimum of 24 hours prior to a predicted
pmergency event,

Unpredicted Evepts
An “Unpredicted Event” shall mean a debris generating event that cannot be

anticipated at least 24 hours before il affects the County, for example a lornado.

Emergencies other than predicted events, the Contracter shall report within slx

(6) hours of notification to the location specified by the Counly authorized
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representative. The Contractor shall mobilize a staff of sufficient size to
adequately administer and monitar debris operations, as indicated herein,

C. Meetmg and Communications: The Gontractor shalt: -

1.

Maintain open, timely conversations and written dooumentatlon with the
County and FEMA to provide- successful compieticn of the disaster

' response.

Meet with County representatives as directed and coordinate with the
County throughout the execuflon of the recovery operations.

Attend pre-work conferences(s) for the debris recovery coniractors, as
directed by the County, and convene and attend regufar progress and
coordination meetings, as directed by the County.

" Provide minutes in an electronic format of all meetings to the County.

Minutes shall be provided the next business day after the meeting cccurs,

Coordinate daily briefings, work in progress, staffing, and other key items
with the County's Project Manager.

D. Operational Reports and Other Documentation:
The Contractor shall prepare and submit {o the County throughout the duration of
the reccvery operatlons the following reports;

1.

Opsrationai Reports shall document the current status of the Contractor’s
operational details such personnel levels, equipment status, status of
debrls management sites, sumrriary of the Daily Reports as required
below, and items as may be required by the County. The reporting
frequency for the Operational Reports is to be determined by the County.

Daily Reports shall document the debris recovery contractors’ activities
and progress from the previous day. The daily reports shall be submitted
by &:00 a.m. of the following day to a distribution list established by the
County's Project Manager. Each daily report submitted snall contain at a
minimum the following information:

a) Name of each Contractor;

b) Number of Contractors including the number of crew members
working each day, number of loads removed, estimated cubic yards
removed for {he day and the respective humbrer of cumulative loads
and cuhic yards removed;

¢) Reports and graphs that document the production rate of crews,
aquipment, progress by area and estimation of total quantities
remaining, estimated time to completion, and daily cumulative cubic
yards of debris removed, processed and hauled), and

d} Geographic Information Systems (GIS) mapping data updates and
digitized reports. All required GIS layers will be provided fo the
Centractor by the County's authotized representative, prior to an
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event or as soon as possible fo ensure up to data files and
consnstency in field structure.

e) Report of cubic yards, converted to tonnage, if available, of debris
delivered to PWWM facilities.

f)y Other reports as required by FEMA,

3 Customized reports shall he made avallable hy the Contractor to the
County at no additional cost. Upon request for a customized report, the
Contractor will make every reasonable effort to provide the County with a
draft of the report within 48 hours or less for the County's review and
approvai. |f the complexity of the report requires in excess of 48 hours,
the Contractor's Project Manager will keep the County informed as to the
progress and expected dellvery and if possible, provide the requested
data in a temporary format (such as Excel) until the final report can be
delivered.

At the County's scle discretlon, additional reporting information and data may ne
required.

E.

Field tonitoring:

Each debris recovery location shall have at minimum (1) collection rronitar. The
Collection Monitor shali oversee the debris recovery crew for contract
compliance, efficiency and regulatory compliance. The Collection Monitor shall
provide feedback to the County through a Field Supervisor.

Responsibllities of Contractor's Project Manager, and the Project Management
Team, including the Collection Monitors, shall include, but nof be limited fo:

1. Document daily and weekly recovery work and costs ensuring that proper
records are maintained for Joad tickets, using a hand-held electronic data
management device. This documentation is required as evldence to support
and document recovery costs and reimbursement of the Gounty,

2. Inspact ihe means and methods, according to FEMA's. guidelines for
relmbursement, to measure and record work, reoommendmg changes that
may be needed

3. Stop work in progress that Is not being perfermed or documented in the
appropriate manner.

4, Inspect work in progress to ensure that removal efferts include debris of the
proper type according to County and FEMA classification in the proper areas
as assngned by County authorized representative.

5. Crieck work in progress to ensure that the praper work aufhonzat[ons
permits, and other regulatory requwements and prerequisites have been
received and approved.

8. Verify that all debris sites and staging areas have adequate access control
and security.
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@

7. Recommend any improvements. in. work - asmgnments and/or efffczency and

productmly that may be appropriate,

8. Malntaln dlgltal photo documentation of recovery work, as requlred by the
County.- : : . ‘

Debris Site and Staging Area Monitoring:

The Contractor shail ensure that a minimum of four (4) Disposal Monitors per
debris site and/or staging area are deployed upon establishment of each site to
assess and record load volutnes and provide coordination and perform other
related activilies necessary for reimbursement by FEMA. The County authorized
representative will advise if additional Disposal Menitors are required depending
on the size of the debrls site andfor staging areas.

Public and Private Property Damage Assessments:

The Contractor shall assign Damage Assessment Specialists to documant field
damages to privata properties and public lands and to notify contractors of thelr
responsihilitles In repairing damages. In the event that damages are not repaired
to the satisfaction of the homeowner and/or government entity, and where the
debris removal coniractor claims no further responsibility, the documentation
from each of these incidents shall be turned over to the County's Internal
Services Department, Risk Management Division for final resolution.

Technical Expertise and Guidance;
Per event, when directed by the County, the Contractor shall

1. - Develop and submit a comprehensive emergency management plan tc
include plan development, review; and revislons, Such plan must include
RecoveryTrac testing and system acceptance by the County to confirm
compliance with performance requirements,  Final plan must be
submilited no later than May aach year. ‘

2. Provide damage assessments of facilitios, assessment plan development,

precedure  development, staff - traliing, staff augmentation, and
deployment. ' : ‘
3. Develap a comprehenslve mitigation program to include devalopment of a

" mitigation. plan, - cost benefit analysis. project management, and
en\nronmentai review. -

4, Provide the County all relevant data and supporting documentatlon as
may be required by the Mayor, County Senior Management Staff, Board
of County Commlssmner‘s (BCC) and BCC Subcommitiees,

5, Provide technical support and assistance  in developlng public
information. |

8. Provide other reports and data as requirad by the County.

Final Report:

A final regort of volume and any other 1nformat1on collected for each event, as
requested by the County, shall be prepared by the Contractor and shall be
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submitted to a distribution list as established by the County's Project Manager,
within 30 days of completion of the recovery operations. Recovery operations
include remediation of sites, closure of sites and conclusion of all related
operations. At a minimum, the following information shall be included in the

repoﬂ

1, - Discussion of fessons learned and recommendation for future disaster
response, Including the County's recovery confract requirements and
resuits.

2, Recommendation for future disaster response strategies.

3. Digital copies of manifests, certificates, and related documents,

4, All other data taken during the implementation of the Disaster Response
Plan.

Jo Event Closure;

The Contractor shall review and process requests for payment by the debris
removal contractors. As part of this process, the Contractor shall reconcile
contractor Involces for payment and prepare FEMA work sheets for
reimbursement by FEMA for debris hauling and monitoring efforts. The
Contractor shall prepare final reports necessary for reimbursement by FEMA and
any other applicable agencies involved In disaster recovery efforts.

K Tralning Services:

Contractor shall conduct onsite training, as reguested by the County, with the
contont to be defined at the time of request. Training may inciude the following
groups, as needed: operallonalffield staff, administrative/managerial staff, or
technical staff and cover topics such as the use of the RecoverTrac system,
provision of services, or the emergency management plan and/or preparation.
The duration of each training shall be mutually agreed upon. Al training shall
include reference documentation. Al reference dosumentation shall be
submittad to the County for review and approval prior to completion of training. [f
additional training is needed, Contractor has the ability to provide ohling, web-
based training as well, Contractor will provide an executive level tralning of no
more than half a day in length. The leve!l of defail provided during the training
class will be consistent with the level of ongolng Invalvement of Gounty staff.

L Additional Services:
At the County's sole discretion, the Gonlractor may be required to psrform any of
the followlng additional services, but not IIm|ted [o}

1, Prowcia aerial photographs of debrls sites or other areas as requested by
the County and per FEMA speclﬂcatlons

2, Provide other related emergency management and consuiting services
identified and required by the County.

In sltuations where the Gontractor may be required to provide these additional services,
a formal written propesal shall be provided with the scope of wark and price to be
submitted for review and approval by the County's Project Manager. The hourly rates for
these services shall not exceed those stipuiated in Appendix B, Price Schedule.
Reimburssmaent for equlpment, material and for subcontracted services not stipuiated in
the Price Schedule shall be included in the formal wrilten proposal and will be
considered on a case-by-case basls.
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APPENDIX B ~ PRICE SCHEDULE

Hourly Celling Rates

Hourly rates are inclusive of all out of pocket expenses material, travel per dlem and

miscellaneous cost and fees.

Position Hourly Rate
Project Manager $75.00
Operations Manager/Assistant Project Manager '$57.00
FEMA Reimbursement Manager $59.00
Field Supervisor $37.50 -
Truck Certifier $33.50
Staff Scheduler/ Truck Dispatcher $29.00
Damage/Debris Assessment Specialist $38.00
Callection Monitor $33.50
Disposal Monitor $33.50
Fiagman / Traffic Controllers $29.00
Data Clerk $0.00
Enginaer/Scientist $72.00
GIS Specialist $53.00
Administrative Assistant $29.00
Data Manager $59.00
Health and Safety Manager $64.00
ADMS Ticketing Specialist $67.00
Public Assistence Analyst $95.00
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ATTACHMENT 1 - RecoveryTrac™ ADMS FUNCTIONALITY

System Overview

. RecoveryTrac™ ADMS: A New Paradigm in Debris Removai

In today's technology—dnven society, paper-hased systems are
guickly becoming obsolete. Recognizing the migration to
electronic-based systems, TETRA TECH has invested haavily in
research and developmant in siforis to streamling the dabris
collection documentafion process with a focus on minimizing the
cost to our clients and improving the vislhility of debris project
operations, RecoveryTrac™ is the result of thess efforts.
RecoveryTrac™ is a scalable and fuily featured disaster
management application designed specifically to address the
onserational challenges faced during a disaster recovery project.

Managing the encrmous volume of documentation generated
during a debris monitoring operation was paramount to the design
of our ADMS, TETRA TECH has developed resilient software and
hardened IT Infrastructure to efficiently capture and manage the
project documentation efforts in the largest of respanses fo
disasters. Thig state-of-the-art technology has afready shown to
increase the efficlency and improve the management of debris
removal efforts for multiple clients, RecovaryTrac is the most full
featured electronic ticketing and disaster debris management system available.

RecoveryTrac ADMS is proven in Disaster Activations

Used in field operations since 2011, RecoveryTrac ADMS has sucesssfuily documented the removal of
over 3,58 Cublc Yards of debtis removal and aver 200,000 hazardous tree ramnovals. ADMS has .
been used in several activations with over 100 monitors in cperational areas spanning several states. Its
abllity to be rapidly deployed in harsh conditions has made it invaluable in delivering successful projects
and those famlliar with RecoveryTrac ADMS, from Cliants fo Debris Haulers, ask for the system by
name because of the features and rock-solid reliability in the field. :

Fooding/Severe Storm (TX) | 2015 5 350,000%
Icesmrm(gmm P 000 - .
- Fioods_(-CO) R Y YT S A S fgsmu.
oe St Storm(SD) 2013 2 " *"203 ono R
-Hulrl()ane Sﬁndy (Ni) T -2.(‘]‘]-2" “7”74‘]‘1 S V, l97 350
-.I{ﬁ.r;l-ca;l:l;.l-s.ﬁac(l,A) ST T 1 Uassee
T o P Tl

*Prafect noi yel compleled; quantity provided is an estimate.

ReccveryTrac' System Overview

The RecoveryTrac Automnated Debris Management Systelm (ADMS) is comprlsed of three applications
and a hardened and reliable infrastrusture providing a scalable and capable dsbris management solution.
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This Technical Capabllitiss document provides an overview of the RecoveryTrac system, Key
componants of the system include;

RecovaryTrac -Infrastructure — The backbone of the solutton, scalable and capable of supportlng the
fargest of activations

RacovaryTrac -Desktop — The desktop applicétion provides the setup, conflguration, management,
and monltoring of the system

RecoveryTrac -Mohile ~ The mobile application automates the field data collection process improving

accuracy and timeliness of debris information

RacoveryTrag-Geospatial — A highly capable ESR| Geospatial based solution for data wsualizatmn
analyzing, information sharing and reporting

Figure 1.1 — RecoveryTrat Functional Dlagram
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RecoveryTrac Infrastructure

The RecaoveryTrac infrastructure is housed in a secure co-located datacenter in a geographical and
environmentally stable ragion of the U.S. The datacenter is & hardened and secure facllity with redundant
powsr and internet connectivity. Key features of the RecoveryTrag-Infrastructure include:

Contrelled Access to RecoveryTrac core compoenents — 2 factor authentication with access list,
cradential, and authentication cohtrols

Redundant Power Systems — Utility redundant circuils with emergency dlesel backup generators (with
2 week on-site fuel supply) :

Low latency/ High handwidih Connectivity — Service prowder is a Tier 1 Internat Service Provider with
muitiple QC-192 (greater than 1GB/sec Internet speeds) cannections and excellent peering
agreements.

On-sile 24x7x365 4-hour respanse for technical support contracls for core networking and server
components

Multi-layered security model using role-based access and hardened firewall and proxy appliances to
securely communicate with cllent applications over §SL

Superh response to changes in Client Infrastructure needs through a powerful virtualized server
environment. Additional web or data server resources can be provided in hours
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«  Technical Support Capability — As part of one of the largest consultmg companies in the U.5, the
depth of support that is available is second to none. From desktop and moblle support to Network and
Security Engineers all available to provide a stable and reliable foundatlon for the RecoveryTrac
aysterr,

RecoveryTrac Desktop Software Application

RecoveryTrac-Desktop ulilizes a Microsaft Windows desktop application connected by a web services
layer to communicate with the RecoveryTrac Infrastructure, The deskiop application manages both the
mobile and paper-based projects aliowing operation aperaling side-by-slde or in fransition between the
two. Key features of RecoveryTrac-Deskfop include:

» Mobile Device Management toals — Registration, provigioning, and Iccation and security monitorlng

» Paper-based Management tools — Paper decument scanning, data-eniry, and imagse collection and
progassing

. Translaction Engine — A fully featured and flexible engine based able to handle the most complicated
contracts and federal requirements to properly generate correct financlal payment reconcilialion and
allocation to applicable reimbursement agencies,

v Fraud Detection Engine — A continuously running background pracess that monitors proprietary
algorithms for possihle fraud and Immadiately notiftes the RecovaryTrac Cperations center for
investigation

« Document Workflow Engine — A highly configurable workflow engine able to aulomate nearly any -
paper-driven process. With document collection, critical path determination, and detailed reporting it
can manage the most completed automaled dociment management requirements,

RecoveryTrac Mobile Software Application

RecoveryTrac-Mobile is a mobile application that simpiifies the collection of field documents used in
debris cleanup operations. By reducing the amount of information a monitor is required to provids the
aceuracy of the field document Is greatly improved. The mobile device can operated-in "connected” and
*disconnested® modas depending on the availability of the communication infrasiructure. The mobile
nlatform used is a commercially avaliable that is widely available so even in large activations the system
can be gulckly implemented at a cost that is significantly less that the paper-based system. Key features
of RegoveryTrac-Mobile include:

» Rapid Ability to Scale Oul - Mobile equ|pment is commercial grade and widsly avatlab!c-z The on-
hand inveniery can be on-site and raacly to use within 24hrs of a nolice to proceed and additional
neeads can be mat quickly, In most cases 72 hours or less.

+  Simple and Intuitive ~ The application keeps the required user Iralning to @ minimum, Once a Mumtor
has completed fisld training, most can use the mabile device with no further training.

+ Low-Cost - Based on widely available equupmant and simpilicity In oparations we balance the need
for autornation with controlilng costs 1o our customers, '

« Reliahle and Stable — Based on the popular Android aperating system, the mobile application is
secure and ullra-refiable. This reduces the Interruptions in Tield operatioris due to ‘tachnical
difficullies’ and tha‘ numbser of support personnel required to maintain the sysiem,

+  Technizal Support — The moblle support includes roving support technisians that are in most cases
ability to reach fisld monitors within 15-30 minttes; Dispesal site fechiniclans and afleld depot
malrienanca and repair center fo maintali and repalr equipment,
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RecoveryTrac Geospatial ‘Software Application R

' RecoveryTrac Geospaﬂa! brlngs the power of GIS reperfing without the comp]exﬂy of end-user training
required for use, The Geospatlal reporting portal uses the role-based security along with' data
sagmentation to ensure the applicability of the repoits and security of Client, Partner, and Government
data are protected. The near-real-ime data collection of RecoveryTrac Mobile moves the field operation
management to a new level of awarenass and control. Key features of the geospatial reporting system
include:

« Value Added Services - Superior and extensive geospatial development support and map data
avallability provide maps and map dafa nol available through publie providers

¢ Simple but powerful - User interface based on Microsoft Internet Explorer and Adobe Flash with
Intuitive and easy to understand controls

« Data Portabllity — Need to analyze data oulside of the web interface? The syslem pfovides data
based on your needs and provides the data In a compatible format that has been redacted of
sengitlve information (for roles with limited access)

Advaniages qnd FAQ
Why RecoveryTrac Electronic Field Data Collection?

With laser focus on the abllity to accyrately collect fleid Information when the typical Infrastructure Is
not available, Tetra Tech developed the mobile callection tool. We made it simple to uss, reliable, and
most importantly, able to collact and store information and photos offline until they can be uploaded, The
"disconnected® capability pravides the abllity to operate anytime, anywhere with a minimal infrastructure
suppert footprint. The end result is correct real-ime debris removal Informatien made avaifable lo our
Clients minutes after complation Instead of next day as with paper-based systems.

Key changes in the industry are driving the adoption of ADMS documentation. Improvement in accuracy,
cost allocation, abllity to mobilize and efficiency are leading the charge because of these key advantages:

' Reducﬂbn in process induced errors {hand-writing, data entry, etc)

« |Improvements using in-process QG auditing within an end te end QA program

« Advanced Geospatial based auditing by federal agencies demand the accuracy of ADMS

+ Proper allocation 6f FHWA-ER and FEMA-PA funding uslng geospatial services combined with GPS
o Abllity to perfonﬁ several methods of cost allocatioh'based oh geographic focation

« More accurate reports of current debris removal casts and improvements in timely recongciliation and
recommendation of contracter Inveice payment

+ Day-{ documentation of damage and dabris locations '(Maximize FHWA/FEMA reimbursement, ESF
Reporting and establishing priorities)

«  CONOPS supports multipe agtivations In under 24 hours (Over 800 mobile units are maintained an
hand with several ADMS tralners) : .

+  Real-time visualization of rescurces enables Project Managers to direct removal operations per
district priorities

« .- [mproved data sharing reduces across data syqtems and support for NIMS Communication and
Infarmatlon systems

What Features are included in the RecoveryTrac offering?

In addition to the reduction in process induced errors typically seen with paper based documentation the
following key benefits will be realized:
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+ Real-ime situatlon awareness of field resources and efﬂclent dlrectlon to suppart operational
prigrities .

« Portabliity of data allowing Easy integration with other systems sugh as-our Cllent's GIS mapping
applications and data collect/on systems

+ Realtime GIS web servicss for NIMS Commen Operating picture based EOQC infermation and
visualization systems '

s Disconnectsd field moblla hased GIS integrated data collection

v Agile matile appilcation changes with our Cllent's priorities and informatlon needs
= Wide area, rapid deployment in less than 24 hours with pre-trained tachnical staff
+ Over 800 mobile units on-hand ready for state-wide multi-disirict mobifizations
The lnnial Challenge: Rapid User Training and Deployment

Using our experience in disaster response, we developed a rapid deployment model that we can Ieveraga
across all of cur services, The RecoveryTrac™ equlpment s

s Packaged and deployed efficiently

« The mobile application s intuitive and leads the user through the coltection process

« Ourtrainers deliver concisa safety, eligibility, and operations training and cover self-troubleshooting
» Oursuppor is sfficient and right-sized

Wa are able to deliver equipment, train users, and begin fleld data collection in less than 24 hours, which
ls critical

The Game Changer: Real-Time Information and Visualization Increases Efficiency

Qver the last saveral years, the cellular industry has Invested heavily in the hardening of infrastructure in
areas most susceptibls to anvironment disasters. We have taken advantage of thesse improvements by
partnering with the Tler 1 providers to get the informatian from the field to you as quickly as possible,
Ideatly in real-time. Field devices are constantly locklng for connactivity to immediately upload collected
information. Once the figid data is uploaded, RecoveryTrac™ Geospatial services provida rich information
and visuallzation of the field data. Using the emergency operations center (EOC) operation board
concept, users can visualize everything from damage concentrations to field debrls equipment loeations
and more, The end result is better Informatlon = hetter decisions and less wasia

Data Sharing: How to Bridge the Data

Manuaily axport from this system, and then fermat, and then import into that system...sound famniliar? It
has been the mathod of sharing data between separate systems for several years. RecoveryTran™
provides new, efficient real-time methods for sharing and integrating separate systems. With the use of
commonly used web services, data can be shared on demand. For example, to integrate the road pass
cempletion and damage reporis collected by RecoveryTrac™ into existing G1S-based Clenl maps, a real-
time RacoveryTrac™ GIS web service wauld be provided that would give up-to-the-minute data on road
progress and photos detaifing the dameage report. The abllity to export data and photos into 2 comrmon
format ille Is also available.

Reduced Costs: Working Smarter hot Harder

Paper-based sysiems require additional labor hours for data entry, Quality Assurance and Quallty Control
(QAJQC), invaice reconciliation, and project reporting. RecoveryTrac™ eliminates the need for data entry
staff while also reducing the amount of time needed for QA/QC, invoice reconciliation, and proje«t
raporting. Using RecaveryTrac™ allows our flald monitoring staff.to work smarter and not harder which
directly correlates to more efficiont monitors and a reduction in total fleld monitoring hours.
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Multi-Operatlonal Area Management: Coordinated Reporting and Quality Control

It is understoed that it Is required to submit daily reports of progress that are used to provide updates to
our Client's leadership and the public, The incoming report information must be checked and formatied
then put Into a format that Is common throughout the operational area. This step Is time-consuming,
requiring the sffort-of technical staff that could be focused on ather pricrities.

RecoveryTrac™ ADMS can provide the one-stop information in a consistent, easily consumed fermat that
can provide the consistent and correcl muiti-District oparations status piclure. These data feeds are real-
time as it is happening In the fleld; there s no spreadsheet to Import and no conversion—just a singie GIS
web data service to putl required information. Some examples of data included:

+ Road Clearance Status (Pass Mag)
« Hazard Removal Locations

+ Debris Pickup Locations

+  Truckand Moritor Locations

s Repored Damage Locations

» Debris Removed

Data managers assigned to continuously monitor the Informatlon flowing Into the system check for
potential problems and dispatch supervisors to respond 1o the problem. The system monitering panel
shows real-time statistics and potentlal preblems for tha Districk{s) operations based on exhaustive in-
process quallty checks that occur continually. The flgure below details how we use RaecoveryTrac™
ADMS to meet qualily standards of the District using the direct monitoring and Immediate feedback
technique.

The management of a debris operation over a wide operational area Is challenging. Ensuring removal of
eligible debris, meeting public expectations, along with the proper decumentation of removal Is critical fo
succass of any project. Tetra Tech has Invested heavily in providing state of the art toals along with a
detailed training program for Project operations staff to meet these challenges, With the integration of the
automated fisld data coliection systems with advanced geospatial applications we provide several.
Industry leading capabiliies that include: '

+ Geographic boundary ¢hecks for ellgibllily

s Pass completion tracking by road and custom debris management zones

+ Real-time Truck and Menitor locations for effective utilizafion of contractor assets

+ Realtlme metrics and opsrational statlstics to monitor perfermance and fraud detectlon

« Documentation of cantractor related damages, missed debris piles and other operations Issues

Thase tools provide our Clients with a "common operating picture” of the operation. Simlfar to an
Emergency Operaling Center, this enables a Dsbris Removal Operations center that has a clear picture
of field operations allowlng responslve repoding and preactive management of the process,

Geographic Eligibility Checks

With the integration of geospatial data Incoming data is checked and analyzed for el|g|b|l:ly igsuUas.
Starting with the real-ime locatlon of contractor vehicles and monltors, project control staff can identify
out of eligible area assels and direct field suparvisory staff to the location and correct the issue. Incoming
GPS tagyed fisld data is checked for applicant sligibility using automated geoprocessing. County,
municipal and debris grid boundarles are used to ensuring proper accounting of remeoval costs. For
mileage based contracts both straight line and roule distance can be used to determine proper placemenl
of DMS sltes to reduce disposal costs.
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Real-time Truck and Maonitor locations

Managament and direction of contractor assets present a formidable challenge in ensuring high priority
areas are addressed and effactive distribution of detris removal equipmant. ‘Tetra Tech provides our
Clients with real-time reporting showing the current focations of all equipment in the field along with
detailed operational statistics needed to monitar contractor performance. When performance based
contracts are utilized, Tetra Tech can provide the tools need to evaluate perfermance and better manage
ihe contractor(s).

Figure 1.3: Real-time Monitor Locatlons Figure 1.4 -

Real-time Truck Locatlons
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Reai-time metrics and operational statistics
The demand for current information continues lo grow especialiy following a natural disaster when the
focus is cleanup and restoration of normal services, TETRA TECH has used our extensive experience to
ensure our Clients can anewer the raquests for progress and status information. With the automated field
data sollection combined with the accuracy of the geospatial visuafization and summarization, data is
availabls on demand and Is usuaily up to date wlihin a fow minutes. Thess reporiing tocls provide the
operations staff with unparalleled access to the debris removal progress, Nata is accuralsly summarized
at the project, debris management zone, or individual level in an easy lo understand easy to access

delivery method.

Documentation of confractor related damages, missed debris piles

In ‘every debris removal project there are operational issues that occur which if not properly documented
and tracked can hecome large problems for the management staff. With TETRA T&=CH's automated
system every fleld employee is provided with a locl to document these issues which are made availahle
real-time to the common operating picture In the command center, Some of the more common uses for
TETRA TECH's incident tools are:

» Damages. Contractor caused damages are documented with photographs and tracked to ensure the
damages are correcled as scon as possible,

+ Missed Plles, Skipped debris piles are documented with reason to ensure follow up pickups are
scheduled,

s+ Injury and Safety. Reports are decumented aflowing safety inspectors to quickly identify unsafe work
praclices and trends thus enabling proactive response when required. = - - .

+ Debrls Heiline Call Center. Incoming calls from home owners can be documented and fracked,

Figure 1.5: Contractor Damage Report _ 7 Figure 1.6 — Missed Plie Report
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Daily Reporting Metrics

Telra Tech has a suite of reports that are automated from RecaveryTrac”f‘ and available In real-lime via
PG, tablet, or even smart phone. The District will also recelve a suite of custom reports that ehow dsbrls
metrics by communities, Tetra Tach takes pride In the customization of reports to meet our cllent's
specific needs. Below are some custom reports created for recent projects,

Figure 1.7: Sample Custom Report
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Quality Assurance/Qualily Control Program

Implementing sound QA/QC prolocols and technologies is critical to a debris monitoring effort. Proper
QA/QC protacols reducs the amounl of work associated with back-end data management, reduce invoice
reconciliation timeframes, prevent fraud, and establish a sound dataset for future audits. Through years of
experience assisting local govemments with recovering from disasters and the subsequant audits, Telra
Tach has developed industry-leading QA/QGC standards and protocals. The use of Tetra Tech's ADMS
lechnology expedites the QA/QC process and virtually elimiriates ticket errors that can result from
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traditiona! manual {paper and pen) debris monitoring operations. Due to the realtime reporting and
additional infermation collected by Tetra Tech's ADMS technology, Tetra Tech can establish g virlual
command center to audit project Information as it is collected,

Gontractor Reconciliation

To expadite cantractor invoice reconcillation efforts, Tetra Tech requires copies of all primary debris
hauler contracts with the District. After reviewing the contracts, Tetra Tech will set up the RecoveryTrac™
database to genarata transactions for fickets issued 1o each dehrls contractor, Tetra Tech will then meet
with sach primary debrls contractor to review the debris contractor reports that will be genarated
automatically through RecoveryTrac™ Mobile, The debris contractor raports will provide each contractor
with sufficient data to reconclle with their subcontraclors as well as generate invaices for payment by the
District. Several QA and QC checks will be conducted on dala before it is provided {o the caniractor. The
applicalion of RecoveryTrac™ Mobile significantly reduces the amount of tima needed for a coniractor fo
generate an invoice and for the subsequent invoice reconciliation with Tetra Tech. The process for
contractor.invoice reconciliation in 8 RecoveryTrac™ Mobile profect is as foliows:

» Debris contractor manually enters ticket detail info a contractor database or imports ticket data based
on Tetra Tech's debris contractor reports,

« Debrls contracior generates an invoice for a specified period and submits the involce and eleciranic
backup to Tetra Tech for review.

» Tetra Tech reviews the contractor data against Tetra Tech’s RecoveryTrac™ database resords,

— If no discrepancies are identified, Tetra Tech nollffes the contractor that there are no
discrepancies in the dataset.

— |f discrepanciss are Identified, Tetra Tech generates a discrepancy report noting the ticket
numbers and differences helween the two data sels. _

».  Talra Tech submits the discrepancy report for the cantractor's review. The cantracmr revises thelr
invoice based on the discrepancies and resubmits 1o Tetra Tach for review.

+ Once a debris contractor's involce has been recahclfed Tetra Tech generates a payment
recommendatlon and transmittal letier for each invoice and submits the involce package for 1he
District's revfew
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Attachment 2 - United States Army Corp of Engineers, DTD124ul2013

Automated Dehrls Management System
ADMS (pranounced Adams)

The purpose of this section is to provide specifications for an automaled debris management systom lo
be ulllized in disaster debris management missions tasked under the Debrls ACT Contract(s). The ADMS
must meet the following performance characteristics:

1.

L b

8.

‘The system must generate an electronic load fickets at the point of debris loading into the

transnart contalner. Paper tickets are optional, At a minimum, tha systam must produce a load
ticket must exhibiting the following characteristics:
a. Allow creatlon of poinl of origin load data only when position is known and credentials
have been authentlcated
Automatically record date and time and other relavant point of origin data
Systems writes point of origin load data using encrypted storage algerithms
Records Right Of Entry or work ordar number
Documenis ticketftower personnel credentials with point of origin load data
Acknowledge successful data capture
g. Record digital images of debris, localion, and / or other images selected by user,
Duphcate databases for internat and govemment use
Only two elements of the traditional debris paper load ticket (debris type and load call} are
manually entered.
Uses GPS & GIS fechnologles to aulomatically determine the most direct haul route from loading
site to digposal site and records miteage.
Evaluation of daily event status, production information, and performance information using web-
based reporting, off the shelf software, and GIS tools.
Coordination of contractar involces, FEMA documentation and applicant paymant processes
enabled thru an integrated database management system.
The tickeltowesr applicaticns at a minimum must Include:
8, Ticket/tower monitor electronic registration
h. Gaenesrate, document, track, and manage unigue encrypled ldentification data for
amployed personnel
Link designated ticket/tower persannal roles lo a speciflc mission
The ability 1o edit tickat/tower personnel roles i.e., creals, update and delste
Assign and track equipment used in debris hauling and reduction
Stora lickeltower personnsl contact Information relative to the mission
Track and Manage flcketitower parsonnel role and stafus
Relect Invalid ticket/tower personnel credentials
Reject Invalid cerification credentials
Truck certification is used to register aunthorlzed debris hauling vehicles and equipmant. As a
minimum, the following must be included;
A means of elsctronically registering authorized debris contractor vehicles and equipment
Link electronic registration to digital Images
Jdentify misslon and governmental entlty
Dacument and record unique identification data for contractor vehicles and equipment
Ulilize uniform measurements e.g. feet and inches :
Capture vehicle volume
Utllize Industry standard equations-for all volume calculations -
Capture drivers and certification team member unlque (dentlﬁcahon numher
Rocarify vehicles S
Recertified vehicles must be recorded In an audlt table
Certification data must be associated to authorized system User
Reject vehlciss which are not agsoclated with current event and applicant
. Caplure vehicle audit records ' _
Create a printed cerification recora
Administrative reporiing capabililies
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9.

Compleled ROW, ROE and Per-unlt polnt of orlgin transactions must be recelved at the approved
disposal site. At a minimurm, the disposal slte managemant apphcat!on must provide the capability
lo:

Accept site configuration data at the beginning of each work day

Dynamically configure recelving application based on site conflguration data

Display certification data and photo for ticketfower personnel to perform a field audit of
truck/trailer to assure they matches certification and placard number

Designate debris type

Racord debris volume {(based on unit of measure for the contract task order)

Identify ariginal load data and ¢reate hard copy

Create load dala record in Internal storage

Create backtip copy of internal storage

Continuously calculate and present real-time disposal site statlstics

Re-print load licket data

Preserve In Itg orlginal state, then transmit daily {ransaction data

Associate ticketftower nersonnel credentlals with each received load

LIS <

mET TR e

10. Perform administrative duties, verify vehicie audit information, display real-fime coltection

1.

volumes, and review tickatllower personnel GPS audit logs. At a mlnimum, ihe field
administrative applicalions must provide the capahility to:
Change tickettower personnel identification roles and responsihilities
Review total CY counter valiie
Audit vahicle certification data
Validate/invalidate equipment and personnef
Reinltiate security saquencs for tickettowar personnel
In tabular format, display the results of ticketAiower GPS audit files by limiting access fo
the internet dats or by the government secure server
Transacllonal data must be summarized, validated, presenied and audited to provide an overall
status of mission performance. The Data Consolidation applications must facilitate hilllng, srror
rapaiting, perfermance tracklng and graphical data preparation. At a minimum, the Data
Consofidation tools must provide the capabhility lo:
a. Accept lransactional data sets from multiple debris localion systems
b, Recognize multiple mission/applicant configurations
¢, Grant access fo authorized authentlcated Users Or processes
d. Cantain a master record of.
i, Roles and responsibilities
fi. - Ticket/tower personnel credenilals and other data
ili. Certification credentlals and olher data
iv. Mission data
v. Applicant data
vi. - Geospatial data
vii. Strest centerlines
viil, County outlines
lx, Population and demographic
X, Elevatlon
- xi, Wetlands dalineation
xii, Historic and Environmentally Sensmve areas
xlll. Debris work zones
xiv. Parcel data
xv. Land use
xvi. FEMA flood zones
Thematic mapping techniques to distinguish different data by color and/for symbol
Idantify data atirlbutes for a single point of data
Selact one or many points of data
Cafculate operational efficiency statistics such as:
[, Trip turnaround time
il. Trip distance to disposal site (stra|ght line prajection)
iii. Average container flll- percentage
lv. Average tower manager [oad call
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wvli. Loard call frond data e.g., by tower managers, contractor sub contractor. driver,
ate.
Multipla data selections generate tabular data reports
Filter mechanisms to hrghlxght geospatial data
Role based security
Prevent distributed data from belng reprocessed for brlllng purposes

. Identify billing data sets hased on parameters such as:

i, Time/Date
ii. Contractor/Subcontractar
lil. Debris typs
iv. Debris disposal method (haul-in, reduction, opan burn, incineration, haul out,
leave in placs, elc.)
v, Haul distance
Pravent modificatlon to original data by unauthorized or unauthentlcated Users
thsert audit records for modifications to original data by authorized, authenticated users
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