
Date: 

To: 

From: Daniella Levine Cava 
Mayor 

Subject: Contract Award Recommendation to Jacobs Engineering Group, Inc. for Airport 
Facilities Development Design Services; Miami-Dade Aviation Department, Contract 
No. A24AV01 

SUMMARY 
Transforming Miami International Airport (MIA) and bringing much needed capital and customer service 
updates to our County’s biggest economic engine is one of my Administration’s top priorities. Over the next 
5-7-years, the $2 billion Modernization in Action Program will continue to renovate and repair parking
garages, passenger boarding bridges, public bathrooms, and moving conveyance units. This effort combined
with a $7 billion robust capital portfolio that funds the design and construction of new terminals, concourses,
ramps, runways, parking facilities, restrooms, hotels, and more will ultimately transform MIA into a future-
ready, world-class, state-of-the-art airport. These programs and other infrastructure investments will ensure
MIA meets rising customer demands and retains its status among the top ranked airports in the country and
as the Gateway to Latin America and the Caribbean. To help meet this growing demand, the Miami-Dade
Aviation Department (MDAD or the Aviation Department) issued a competitive solicitation for professional
services to assist with the implementation of its capital portfolio as described in more detail below.

This item is recommending the County enter into a Professional Services Agreement (PSA) with Jacobs 
Engineering Group, Inc. (Jacobs Engineering) to provide architectural and engineering design and 
construction professional services for MIA and the General Aviation Airports (GAA). The services 
rendered under this PSA will be used for supplemental projects that support MDAD’s larger capital 
improvements and their project schedules as well as miscellaneous projects that arise due to operational 
requirements.   

This is one (1) of four (4) PSAs being recommended for award under Project No. A24AV01, each PSA 
has a five-year term with a five-year renewal option. For the initial five-year term, this PSA has a maximum 
total award amount of $5,513,750.00, inclusive of a 10 percent contingency of $500,000.00 and $13,750.00 
for the Office of the Inspector General (OIG). Should the County elect to exercise the five-year renewal 
option, the total authorized contract award increases by $2,756,875.00, which includes $2,500,000.00 for 
the base contract, a 10 percent contingency of $250,000.00 and $6,875.00 for the OIG, making for a grand 
total of $8,270,625.00.  

RECOMMENDATION 
It is recommended that the Board of County Commissioners (Board) approve a competitive award of a 
PSA to Jacobs Engineering entitled: “Professional Services Agreement for Facilities Development Design 
Services, Contract No. A24AV01” in the maximum amount of $8,270,625.00 with a five (5) year term and 
one five-year renewal option.  

July 16, 2025

Honorable Chairman Anthony Rodriguez  
and Members, Board of County Commissioners 

Agenda Item No. 8(A)(2) 
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SCOPE 
The scope of services to be provided consist of design and inspection services for terminal-wide 
renovations, outer buildings and new facilities including interior work, tenant relocations, roofing and 
glazing work, miscellaneous code compliance, aesthetics related improvements and project management 
services.  

The impact of this agenda item is countywide as it involves the County’s airport system. Services will be 
provided to the following County airport facilities: Miami-Opa Locka Executive Airport (OPF) in            
District 1 represented by Commissioner Oliver G. Gilbert, III; Miami International Airport (MIA) in 
District 6 represented by Commissioner Natalie Milian Orbis; Miami Homestead General Aviation 
Airport (X51) in District 9 represented by Vice Chairman Kionne L. McGhee; Miami Executive Airport 
(TMB) in District 11 represented by Commissioner Roberto J. Gonzalez; and Dade Collier Training and 
Transition Airport (TNT) in District 12 represented by Commissioner Juan Carlos Bermudez.  

DELEGATED AUTHORITY 
This Board authorizes the County Mayor or County Mayor’s designee to exercise the provisions thereof, 
including the authority to execute or renew Contract No. A24AV01 and the authority to exercise the 
termination provisions, and to exercise all relevant authority granted the County Mayor or County Mayor's 
designee pursuant to Sections 2-285 and 2-285.2 of the Miami-Dade County Code. 

BACKGROUND 
The Aviation Department will use the professional services provided under this PSA to assist MDAD 
engineering and construction staff implement its capital portfolio at MIA and the GAA. Certain 
supplementary projects for terminal-wide renovations, outer buildings improvements and new facilities are 
required to implement or complement larger capital improvements, including but not limited to: 

• Temporary corridors bypassing active construction sites to allow for the implementation of service
bag drops for airline check-in at the ticket lobby.

• Temporary and/or permanent tenant relocations to allow for demolition and construction projects to
proceed.

• Develop temporary and final rights-of-way for future baggage conveyor system projects.

The work authorized by this PSA will begin only after a service order is issued to Jacobs Engineering by 
the Aviation Department. Work will continue based upon the issuance of subsequent service orders. Each 
service order shall specify the scope of work including deliverables, the time of completion, and the total 
compensation amount for the services authorized.  

The five-year term of this PSA becomes effective upon the execution of the agreement by all parties, the 
term shall remain effective until all services are completed or until those service orders in force at the end 
of the term have been completed or accepted, whichever may be later. 

All firms were evaluated in accordance with Section 2-10.4 of the Miami-Dade County Code, 
Implementing Order 3-34, and Administrative Order 3-39. In accordance with the legislation, Jacobs 
Engineering is the recommended firm.  

FISCAL IMPACT/FUNDING SOURCE 
This PSA is valued at $8,270,625.00 for a term of five years with one five-year renewal option. See the tables 
on the next page for a breakdown and more details.  
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The project is in the Adopted Budget and Multi-Year Capital Plan.  See the table below for further details.  
(See Attachment A: Adopted Budget and Multi-Year Capital Plan FY 2024-25, Pages 188-190, 194, 196, 
198) 

See the table below for specific funding types, and whether they are applicable to this PSA. 

Funding Type Applicable 
(Yes or No) 

People’s Transportation Plan (PTP) No 
General Obligation Bond (GOB) No 
American Recovery and Reinvestment Act (ARRA- Economic Stimulus) No 

TRACK RECORD/MONITOR 
The designated staff contact to track and monitor this contract is Contract Manager:  Sylvia Novela,          
305-876-7048, Snovela@flymia.com and Project Manager Felix Pereira, 305-869-1622,
fpereira@flymia.com.

PROCUREMENT HISTORY   
The Request to Advertise was filed with the Clerk of the Board on October 23, 2024. A total of fourteen 
(14) proposals were received by the submittal deadline of December 5, 2024. On January 15, 2025, the
County’s Small Business Development (SBD) Division reviewed the proposals and deemed that thirteen
firms were compliant with the 28 percent Disadvantage Business Enterprise (DBE) contract measure

Base Contract Amount 
Contingency Allowance 

Amount 
(Code Sec. 2-8.1) 

Inspector General Fee 
(Code Section 2-1076) 

$5,000,000.00 $500,000.00 $13,750.00 

OTR Contract Amount 
Contingency Allowance 

Amount 
(Code Sec. 2-8.1) 

Inspector General Fee 
(Code Section 2-1076) 

$2,500,000.00 $250,000.00 $6,875.00 

Funding 
Source(s) 

Index 
Code 

Sub-object 
Code Amount Project No. & 

Description Site No. 

Future Aviation 
Financing  $8,270,625.00 

Project No. 
2000001041, 
2000001042, 
2000001317, 
2000001048, 
2000000094, 
2000001043 
Adopted Budget and 
Multi-Year Capital 
Plan FY 2024-25, 
Pages 188-190, 194, 
196, 198 
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established for this project including: M.C. Harry and Associates, Inc., Angel C. Saqui, FAIA, Architects, 
Planners, Interiors, PLLC, Mobio Architecture, Inc., R.E. Chisholm Architects, Inc., Schindler Architects, 
Inc., Wolfberg/Alvarez & Partners, Inc., Alleguez Architecture, Inc., Jacobs Engineering Group, Inc., Gurri 
Matute, PA, Rodriguez Architecture, Inc., Zyscovich, LLC, Bermello Ajamil & Partners, LLC, LIVS 
Associates, LLC, and one firm, Sheyene Technology, Inc., withdrew their proposal. Consequently, the 
proposal from Sheyene Technology, Inc. was not evaluated by the Competitive Selection Committee 
(CSC). (See Attachment B: Project Worksheet and Compliance Review)  

Pursuant to County Resolution No. R-62-22, which amended Implementing Order 3-34, and became 
effective on July 11, 2022, the CSC was provided with all reports and findings of the OIG and the Office 
of the Commission on Ethics and Public Trust (COE) regarding any Proposer and their proposed 
subcontractor(s) for consideration while scoring in accordance with the applicable criteria identified in the 
solicitation. On January 8, 2025, the OIG notified the CSC Coordinator that no reports or findings were 
located for this (A24AV01) project. On the same day, the COE responded and indicated that a search of 
its closed complaint files for complainant and respondent data fields was performed and none were 
found, which means there were no problems found with the Prime or the subconsultants that participated 
in the proposal.  

On February 24, 2025, at the First-Tier meeting, the CSC evaluated all responsive and responsible 
proposals and deemed the information sufficient to determine the qualifications of the teams. The CSC was 
tasked with evaluating the experience and qualifications of the Proposers and scored and ranked the 
proposals in accordance with the evaluation criteria outlined in the solicitation.   

By majority vote, the CSC decided to forego Second-Tier proceedings and recommended the number four 
ranked firm, Jacobs Engineering, for negotiation of this PSA. See Table A below.   

Table A. 

Firm 

Total 
Adjusted 

Qualitative 
Points 

Total 
Adjusted 
Ordinal 

Score 

Final 
Ranking 

ZYSCOVICH, LLC 349  9 1 

MOBIO 
ARCHITECTURE, 
INC   

346  12 2 

BERMELLO 
AJAMIL & 
PARTNERS, LLC 

343 12 3 

JACOBS 
ENGINEERING 
GROUP, INC 

341 14 4 

MDC004



Honorable Chairman Anthony Rodriguez 
      and Members, Board of County Commissioners 
      Page 5 

The Negotiation Committee was approved by the County Mayor’s designee on March 20, 2025. (See 
Attachment C: Negotiation Authorization, List of Respondents and Tabulation Sheets).  

The Negotiation Committee negotiated with the fourth highest ranked firm, Jacobs Engineering, on March 
31, 2025.  

GURRI MATUTE, 
P.A. 

338 15 5 

R E CHISHOLM 
ARCHITECTS, INC 

342 17 6 

ALLEGUEZ 
ARCHITECTURE, 
INC 

334 22 7 

WOLFBERG / 
ALVAREZ & 
PARTNERS, INC 

328 29 8 

LIVS ASSOCIATES, 
LLC 324 30 9 

M.C. HARRY AND
ASSOCIATES, INC 323 31 10 

SCHINDLER 
ARCHITECTS, INC 321 31 11 

RODRIGUEZ 
ARCHITECTS, INC 

310 36 12 

ANGEL C. SAQUI 
FAIA, 
ARCHITECTS, 
PLANNERS, 
INTERIORS, PLLC 

323 37 13 
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VENDOR(S) RECOMMENDED FOR AWARD 
The table below depicts a summary of the recommended firm. 

Vendor Name Principal 
Address 

Local 
Address 

Number of 
Employee 
Residents* 
1)Miami-

Dade
County

2) Percentage
(%)

Principal 

 Jacobs 
Engineering 
Group, Inc. 

9100 S. Dadeland 
Blvd. Suite 1510 
Miami, Florida 

33156 

9100 S. 
Dadeland 

Blvd. Suite 
1510 

Miami, Florida 
33156 

42,090 

Dan Kirby 

61 
0.15% 

*Pursuant to R-1011-15, the percentage of employee residents is the percentage of the vendor’s
employees who reside in Miami-Dade County as compared to the vendor’s total workforce.

The sub-consultants/subcontractors for this project are EXP U.S. Services Inc., Olanz Architecture & 
Design Corp., DDA Engineers, P.A., Valderrama and Valderrama Engineering Inc., Vic Thompson 
Company, Disamerica Consulting Group, Inc., Global Construction Estimating Corp., Tierra South 
Florida, Inc., and Longitude Surveyors, LLC. 

DUE DILIGENCE 
Pursuant to R-187-12, MDAD conducted due diligence in accordance with the Strategic Procurement 
Department (SPD) guidelines to determine vendor responsibility including verifying corporate status and 
that no performance or compliance issues exist. The lists referenced include Capital Improvements 
Information System, SBD Division database, Sunbiz, Tax Collector’s Office, convicted vendors, 
debarred vendors, delinquent contractors, suspended vendors, and federal excluded parties list. Also 
examined as part of this due diligence: Florida Division of Business and Professional Regulation. There 
were no adverse findings relating to vendor responsibility.  

A review of the County’s Capital Improvements Information System showed the recommended vendor has 
an average evaluation score of 3.6 out of a possible maximum score of 4.0, which is indicative of good 
performance. (See Attachment D: Contractor Evaluations Report). 

According to the Firm History Report, as provided by SBD, within the last three years, Jacobs Engineering 
has received six (6) contracts as a Prime Contractor with a value of $31,993,875.00. Additionally, for the 
period October 2007 – February 2022, Jacobs Engineering received twenty-four (24) contracts as a Prime 
Contractor with a value of $182,932,777.00, making for a total value of $214,926,252.00. (See Attachment 
E: A/E Firm History Report).   
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APPLICABLE ORDINANCES AND MEASURES 
The table below depicts various legislative policies, and whether they are applicable to this item. 

Title Legislation Applicable 
(Yes or No) Notations 

In-house Capabilities Resolution R-1204-05 Yes MDAD evaluated and 
determined that MDAD does not 
have the in-house capabilities to 
perform design and construction 
services due to the 
multidisciplined expertise and 
workforce size required for 
services issued under this PSA.  
Airport terminal and related 
design and construction 
projects require certain technical 
expertise for Category “X” 
international airports, which are 
defined as the largest and busiest 
airports in the U.S. as measured 
by passenger traffic. 

Consultants’ Competitive 
Negotiation Act 

Florida Statute 287.055 Yes 

Local Preference Code Section 2-8.5 No 
Local Certified Veteran 
Business Enterprise 
Preference 

Code Section 2-8.5.1 No 

Disadvantage Business 
Enterprise Program - 
Architecture and 
Engineering  

49 CFR Part 26 Yes 28 percent goal 

Sea Level Rise Ordinance 14-79 Yes All contract activities, including 
building elevation, system 
installation, and design, must 
account for sea level rise using 
the regionally consistent Unified 
Sea Level Rise Projections 
throughout all project phases, 
ensuring functionality for 50 
years or the project's design life, 
whichever is longer.  

Sustainable Buildings 
Program 

Implementing Order 8-8 Yes All contract activities must 
comply with Miami-Dade 
County’s Sustainable Buildings 
Program, which includes 
relevant sections of the County 
Code and Implementing Order 
8-8. Before issuing a Service
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__________________________ 
Jimmy Morales 
Chief Operating Officer 

Title Legislation Applicable 
(Yes or No) Notations 

Order, MDAD must submit an 
“Initial Project Questionnaire” 
to the Office of Resilience for 
review and incorporate approved 
sustainability requirements and 
language into the final Service 
Order. 

Art in Public Places Code Section 2-11.15 Yes Art in Public Places will be 
considered as part of the design 
for all service orders issued 
under these PSAs. 

Office of Inspector 
General Fee 

Code Section 2-1076 Yes 

MDC008



Honorable Chairman Anthony Rodriguez 
      and Members, Board of County Commissioners 
      Page 9 

SIGNATURE PAGE 
CONTRACT NO. A24AV01  

 JACOBS ENGINEERING GROUP, INC. 

BUDGET 
APPROVAL 
FUNDS 
AVAILABLE: 

_________________________ 
OFFICE OF MANAGEMENT 
AND BUDGET (OMB) 
DIRECTOR  

______ 
DATE 

APPROVED AS 
TO LEGAL 
SUFFICIENCY: 

_________________________ 
COUNTY ATTORNEY  

______ 
DATE 

_________________________ 
COUNTY MAYOR OR 
DESIGNEE 

______ 
DATE 

CLERK 
DATE 

______ 
DATE 

06/02/2025

5-28-2025

06/09/25
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Date: March 3, 2025

To: Namita Uppal, C.P.M., 
Director and Chief Procurement Officer
Strategic Procurement Department 

Through: Jessica Tyrrell, MBA, CPPO, CPPB, NIGP-CPP
Deputy Director
Strategic Procurement Department 

From: Franklin Gutierrez
Competitive Selection Committee Coordinator

Subject: Coordinator Report 
Miami Dade Aviation Department (MDAD)
Project Title: Facilities Development Design Services 
SPD Project No. A24AV01

The Competitive Selection Committee (CSC) has completed the evaluation of  proposals submitted 
in response to the referenced Strategic Procurement Department (SPD) solicitation and consistent 
with the guidelines published in the Notice to Professional Consultants (NTPC). 

Scope of Services Summary: The scope includes architectural/engineering (A/E) design and 
construction services to assist the Facility Development Design and Construction staff with critical 
projects within the Capital Improvement Program (CIP) at Miami International Airport and General 
Aviation Airports. The scope of services encompasses design and construction inspection services 
for renovations and improvements to terminal wide, outer buildings and new facilities including 
interior, tenant relocations, roofing and glazing work, miscellaneous code compliance, and 
aesthetics related improvements and project management services

Preferred Experience and Qualifications: It is preferred that the Prime consultant have 
cumulative five (5) years of experience within the last twenty (20) years modifying and/or designing 
airport facilities of similar size and air traffic as those listed for this project.

Contract Terms: The County intends to retain four (4) qualified consultants/teams for four (4) non-
exclusive Professional Services Agreements (PSAs) each with an effective term of five (5) years, 
with one (1) five-year option to renew.  

Participation Restrictions: Please refer to the attached Participation Restrictions.

Disadvantaged Business Enterprise Goal: On October 2, 2024, the Office of the Small Business 
Development (SBD) established a 28% Disadvantaged Business Enterprise sub-consultant Goal 
applicable to this solicitation. 

Advertisement Date: October 23, 2024.

Number of Proposals Received: Fourteen (14) proposals were received by the submittal 
deadline of December 5, 2024.

Name of Proposers:  Please refer to the attached List of Respondents.

Withdrawal: On December 13, 2024, Sheyenne Technology, Inc. withdrew from participation on 
this solicitation.   The proposer stated that “Since submitting our proposal, our company has been 

MDC025



Report of Competitive Selection Committee 
Facilities Development Design Services 
SPD Project No. A24AV01 
Page 2 

awarded a different project that requires our immediate and full attention. Due to this unforeseen 
commitment, we regrettably must withdraw our bid for the Facilities Development Design Service 
project.” Consequently, Sheyenne Technology, Inc.’s proposal was not evaluated by the CSC.  
Disadvantaged Business Enterprise Compliance Review: All remaining proposals were 
submitted to SBD for review on December 27, 2024 and were deemed in compliance.  Please refer 
to the attached Compliance Review Memorandum dated January 15, 2025. 

Office of the Commission Auditor (OCA) Background Checks: SPD submitted Committee 
members’ completed Neutrality Affidavits and resumes to OCA on January 10, 2025. A response 
was received on January 21, 2025.  OCA submitted the results of the background checks to the 
Commission on Ethics and Public Trust (COE) for further review of findings. A response was 
received from COE regarding findings on February 11, 2025.  

Office of the Inspector General (OIG) / Office of the Commission on Ethics and Public Trust 
(COE) Reports, Findings and/or Enforcement Documentation for Proposer and 
Subcontractor(s):   
SPD submitted a request to OIG on December 30, 2024. A response was received on January 8, 
2025.  The information was disseminated to the CSC on February 5, 2025. 

SPD submitted a request to COE on December 30, 2024. A response was received on January 8, 
2025.  The information was disseminated to the CSC on February 5, 2025.   

Selection Process: The Architectural and Engineering professional services solicitation process is 
a two-tiered selection process; First Tier is the Evaluation of Experience and Qualifications, and 
Second Tier is the Oral Presentations. The First Tier is the evaluation of the firms’ current 
statements of experience, qualifications, and performance data. The Second Tier is the evaluation 
of the shortlisted firms’ knowledge of project scope, qualifications of team members assigned to 
the project, and ability to provide the required services within schedule and budget, as 
demonstrated through an oral presentation from firms.  

Note: The Competitive Selection Committee may waive the Second Tier selection process by a 
majority vote and base their selection on the results of the First Tier ranking only. 

First Tier Results:  The First Tier meeting was held on February 24, 2025. The Competitive 
Selection Committee was tasked with evaluating the experience and qualifications of the 
Proposers, and scoring and ranking the proposals in accordance with the evaluation criteria 
outlined in the solicitation. The Competitive Selection Committee scored all responsive proposals. 
During the evaluation process, all ties were broken using the standard tie-breaking procedure, as 
described in Section 3.3, Proposal Evaluation, of the Notice to Professional Consultants. Please 
refer to the attached First Tier Tabulation Sheet. 

Second Tier Results: Based on the Competitive Selection Committee’s professional judgement, 
the information provided in the proposals was deemed sufficient to determine the experience and 
qualifications of the Proposers.  As a result, and by a majority vote, the Competitive Selection 
Committee decided to forego Second Tier proceedings. 

Special Circumstances: This project experienced a 36-day delay as follows: The OCA Review 
was late by 4 days,  the SPD Compliance review process was late by 21 days, and COE response 
was late by 11 days. 
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Administrative Leave Eligibility:  The following County employees served as scoring members 
of the Committee and timely completed all committee-related duties, including submittal of the 
Neutrality Affidavit within three business days from Selection Committee Coordinator’s notification 
dated January 6, 2025; initial scoring within 30 days of Selection Committee Coordinator’s 
completion of required reviews;  and are hereby entitled to one (1) day of paid administrative leave 
pursuant to Implementing Order (I.O.) No. 3-34: 

Employee’s Name Employee’s Department 
Joachim Perez MDAD
Vivian Alfonso PortMiami 
Stefania Barigelli Department of Cultural Affairs 
Jorge Perez Water and Sewer Department

Request for Selection of Negotiation Team: Pursuant to Section 2-10.4 (6) of the Code of 
Miami-Dade County and I.O. 3-39, the Strategic Procurement Department hereby requests the 
County Mayor or County Mayors’ designee approve the following Negotiation Team: 

Franklin Gutierrez, A&E Consultant Selection Coordinator, SPD, will be the Negotiation Team 
Coordinator. 

Negotiation Team: 
Sylvia Novela, Division Director 3, MDAD 
Julissa Arocha, Aviation Senior Procurement Contracting Officer, MDAD 
Lokhman Kamaruddin, MDAD  

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4 (6) of the Code of 
Miami-Dade County, it is hereby requested that the County Mayor or County Mayor’s designee 
approve the selection of the following firms for the purpose of negotiating four (4) non-exclusive 
PSAs for this solicitation, in accordance with the CSC’s recommendation:  

RANKING OF FIRMS 

ZYSCOVICH LLC 
Final Ranking – 1 
Total Adjusted Ordinal Score – 9 
Total Adjusted Qualitative Points – 349 

MOBIO ARCHITECTURE INC 
Final Ranking – 2 
Total Adjusted Ordinal Score – 12 
Total Adjusted Qualitative Points – 346 

BERMELLO AJAMIL & PARTNERS LLC 
Final Ranking – 3 
Total Adjusted Ordinal Score – 12 
Total Adjusted Qualitative Points – 343 

JACOBS ENGINEERING GROUP INC 
Final Ranking – 4 
Total Adjusted Ordinal Score – 14 
Total Adjusted Qualitative Points – 341 
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The following firms will serve as an alternates: 

GURRI MATUTE PA 
Final Ranking – 5 
Total Adjusted Ordinal Score –15 
Total Adjusted Qualitative Points – 338 

R E CHISHOLM ARCHITECTS INC 
Final Ranking – 6 
Total Adjusted Ordinal Score – 17 
Total Adjusted Qualitative Points – 342 

ALLEGUEZ ARCHITECTURE INC 
Final Ranking – 7 
Total Adjusted Ordinal Score – 22 
Total Adjusted Qualitative Points – 334 

WOLFBERG / ALVAREZ & PARTNERS INC 
Final Ranking – 8 
Total Adjusted Ordinal Score – 29 
Total Adjusted Qualitative Points – 328 

LIVS ASSOCIATES LLC 
Final Ranking – 9 
Total Adjusted Ordinal Score – 30 
Total Adjusted Qualitative Points – 324 

M.C. HARRY AND ASSOCIATES, INC
Final Ranking – 10
Total Adjusted Ordinal Score – 31
Total Adjusted Qualitative Points – 323

SCHINDLER ARCHITECTS INC 
Final Ranking – 11 
Total Adjusted Ordinal Score – 31 
Total Adjusted Qualitative Points – 321 

RODRIGUEZ ARCHITECTS INC 
Final Ranking – 12 
Total Adjusted Ordinal Score – 36 
Total Adjusted Qualitative Points – 310 

ANGEL C. SAQUI, FAIA, ARCHITESTS PLANNERS, 
INTERIORS LLC 
Final Ranking – 13 
Total Adjusted Ordinal Score – 37 
Total Adjusted Qualitative Points – 323 

Pursuant to the Cone of Silence legislation included in the Conflict of Interest and Code of Ethics 
Ordinance, and Section 2-11.1 of the County Code, the County Mayor or County Mayor’s designee 
will report to the Board of County Commissioners any of the following instances: 
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 When negotiations do not commence, or other affirmative action is not taken, within 30 
days of the Competitive Selection Committee’s recommendation. 

 
 When the County Mayor’s or County Mayor’s designee’s recommendation to award or 

reject is not made within 90 days from the date of the Competitive Selection Committee’s 
recommendation. 

 
If approved, the Negotiation Team will proceed with contract negotiations in accordance with 
Section 2-10.4(6) of the Code of Miami-Dade County, and submit the signed contracts to be 
presented to the Board of County Commissioners for final approval, no later than 60 days from the 
date of this memorandum.  
 
If satisfactory agreements cannot be reached within the 60-day period, a report is required to be 
prepared explaining all issues resulting from the negotiations. If negotiations are proceeding within 
a reasonable timeframe, then negotiations will continue, and the report will be submitted upon 
completion.  The final contracts and report should be sent to the Strategic Procurement 
Department, Architectural and Engineering Unit. 
 
Approved: 
 
  
    
______________________________________                     ____________________________ 
Namita Uppal             Date 
Director and Chief Procurement Officer 
 
Attachments: 
1. Participation Restrictions 
2. List of Respondents 
3. DBE Compliance Review 
4. First Tier Tabulation Sheet 

 
c: Competitive Selection Committee 
 Clerk of the Board of County Commissioners 
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PARTICIPATION RESTRICTIONS
Hill International, Inc., awarded SPD Contract A18-MDAD-01A, Capital Improvement 
Program Specialized Services, is precluded from rendering services on this project.
 
Turner & Townsend Heery, LLC., awarded SPD Contract No. A18-MDAD-01B, Capital 
Improvement Program Specialized Services, is precluded from rendering services on this 
project. 
 
Subconsultants of the Prime Firms awarded SPD Contract No. A18-MDAD-01A and A-
18-MDAD-01B may compete to participate in a future CIP project, as a Prime or Sub 
Consultant, if such project will not be managed by their respective team under SPD 
Project No. A18-MDAD-01. 
 
The Prime Consultant, HNTB Corporation awarded ISD Contract No. E20-MDAD-01, 
Bond Engineering Consulting Services, and its subconsultants, Ambro, Inc., Goal 
Associates, Inc., Glass Land Acquisition Services Specialist, and PDBM Consulting, LLP, 
are precluded from rendering services on this project.
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Jacobs Engineering Group, Inc., DBA Jacobs System Vendor Number: 20006979
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To resort click on column title. To filter click on the drop down menu.

Refresh Table Reset Filters Download

Vendor Profile: Contract Assignments

Assignment Type Status Contract Number & Title Prime Contractor Assigned Contacts Dates Current 
Value

Paid 
To Date

All All All   All      

Prime Closed A12-SEA-01:
ARCHITECTURAL
AND ENGINEERING
SERVICES FOR PORT
OF MIAMI CRUISE
TERMINAL AND
CENTRAL
EXAMINATION
FACILITIES (SIC 871)

Rolando Pereiras 4/8/2014 -
6/4/2018

$2,200,000 $2,114,630

Prime Open A21-MDAD-01C:
Professional Services
Agreement for
Miami International
Airport Public
Restrooms
Modernization
Phases 1.2 - 1.5

Ivette Horta
John Aleman

11/13/2023
-

11/13/2030

$12,765,036 $217,133

Prime Open C23JEGI003: Non-
Exclusive
Professional Services
Agreement for
Engineering Design
Services for
Proposed Upgrades
to Miami Dade
County's Wastewater
Treatment Plants
and Appurtenant
Facilities (E23WS05)

Diana Harmon, Diana/GNV
Lazaro Alberto

3/26/2024 -
3/26/2030

$16,500,000 $243,882

Subcontractor
(Tier 1)

Closed DB13-WASD-01
(DESIGN): DESIGN-
BUILD SERVICES FOR
GRAVITY SEWER
INTERCEPTORS FOR
PUMP STATION NO.
3 (SIC 871)

RIC-MAN
CONSTRUCTION,
INC.

David Adair 6/25/2014 -
7/18/2015

$0 $589,134

Prime Open E06-WASD-14: NF-
DESIGN OF
UPGRADES TO
MIAMI-DADE WATER
AND SEWER
DEPARTMENT'S
WASTEWATER

John Connell
Pedro Quiros Pierce

10/2/2007 -
10/11/2015

$13,300,000 $11,923,430

          

    

General Public Profile Business Highlights Users Commodity Codes Contacts & Owners Comments Certifications Contracts Concessions

Site Visits Workforce Comp/EEO EDP Registrations Docs Reports
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TREATMENT PLANTS
(SIC 871)

Subcontractor
(Tier 1)

Closed E08-MDAD-04: NF-
STORMWATER
POLLUTION
PREVENTION PLAN
(SIC 871)

E S
CONSULTANTS
INC

Matthew Alvarez 5/5/2009 -
5/19/2014

$0 $0

Prime Closed E13-SEA-04: NON-
EXCLUSIVE
PROFESSIONAL
SERVICES
AGREEMENT FOR
MARINE
INFRASTRUCTURE
ENGINEERING
SERVICES (SIC 871)

Rolando Pereiras 5/5/2015 -
5/4/2020

$3,300,000 $1,841,677

Prime Open E13-WASD-11:
OWNER'S
REPRESENTATIVE
FOR PROFESSIONAL
ENGINEERING
SERVICES RELATING
TO THE STATE OF
FLORIDA'S OCEAN
OUTFALL
LEGISLATION AND
MIAMI-DADE
COUNTY'S
WASTEWATER
SYSTEM (C-
14CH2M006C)

Jay Chan
Helen Sosa

10/29/2014
-

10/29/2026

$139,394,748 $109,147,923

Subcontractor
(Tier 1)

Open E15-MDT-03_0001:
Continuous
Professional Services
For Federally Funded
Projects

EAC Consulting,
Inc.

Pierre Douyon 2/7/2017 -
2/6/2022

$0 $465,772

Subcontractor
(Tier 1)

Closed E15-MDT-03_0002:
CONTINUOUS
PROFESSIONAL
SERVICES FOR
FEDERALLY FUNDED
PROJECTS

HNTB
Corporation

Stephen Clarke 2/7/2017 -
2/6/2022

$0 $0

Prime Open E15-WASD-01_0008:
NF-ENGINEERING
DESIGN AND
RELATED SERVICES
FOR THE DESIGN OF
LARGE DIAMETER
WATER AND
WASTEWATER
PIPELINES FOR THE
WATER AND SEWER
DEPARTMENT'S
WASTEWATER AND
WATER COLLECTION,
TRANSMISSION AND
DISTRIBUTION
SYSTEM

John Connell
Diana Harmon, Diana/GNV

4/4/2017 -
4/3/2023

$5,500,000 $671,458

Prime Open E15-WASD-04_0002:
NF-ENGINEERING
DESIGN AND
RELATED SERVICES
FOR THE
IMPROVEMENT,

John Connell
Diana Harmon, Diana/GNV

5/15/2017 -
5/14/2024

$6,600,000 $1,815,510
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UPGRADES AND
EXPANSION OF
REGIONAL
WASTEWATER PUMP
STATIONS AND
RELATED FACILITIES
NECESSARY FOR
CAPITAL
IMPROVEMENT
PROJECTS

Prime Open E15-WASD-12: NF-
ENGINEERING
SERVICES FOR
PROPOSED
UPGRADES TO THE
MIAMI-DADE SOUTH
DISTRICT
WASTEWATER
TREATMENT PLANT
AND ITS
APPURTENANT
FACILITIES

John Connell
Diana Harmon, Diana/GNV

5/9/2016 -
5/8/2022

$8,800,000 $5,749,093

Subcontractor
(Tier 1)

Open E16-DTPW-02_0001:
NF-PROFESSIONAL
SERVICES
AGREEMENT FOR
ENGINEERING
SERVICES FOR
DEPARTMENT OF
TRANSPORATION
AND PUBLIC WORK'S
CAPITAL
IMPROVEMENT
PLAN (2) - CIP142-1-
TPW16PE1(1)

Parsons
Transportation
Group Inc.

Carl Filer 3/7/2017 -
3/6/2022

$250,000 $419,549

Prime Closed EDP-AV-EF541-
TO68A: NF-MIA
BLDG 3095
MODIFICATIONS
AND CODE
UPGRADES STUDY

Pierre Douyon 7/9/2013 -
12/31/2019

$200,000 $0

Prime Open EDP-ID-I190336: ISD
Facilities Space
Reconfiguration
Master Plan

John Aleman
Alberto Lazaro

2/15/2023 -
2/15/2028

$500,000 $198,716

Prime Open EDP-ID-I190387:
SPCC 27th & 28th
FLOOR
RENOVATIONS

Alberto M. Lazaro 3/6/2025 -
3/6/2030

$730,000 $0

Prime Open EDP-ID-W210028:
MetroCenter
Rdevelopment

John Aleman
Alberto Lazaro

10/29/2021
-

10/29/2026

$499,942 $481,961

Prime Open EDP-MT-CIP154:
SMART Plan In-
House Consultant

John Aleman
Alberto Lazaro

1/29/2021 -
1/29/2026

$400,000 $398,770

Prime Open EDP-MT-CIP209:
Caribbean Blvd Over
C1-N Canal Bridge
Replacement and
Drainage
Improvements

John Aleman
Alberto Lazaro

3/5/2019 -
3/5/2024

$468,656 $275,682

Prime Open EDP-MT-CIP282:
Infrastructure

John Aleman
Alberto Lazaro

3/3/2023 -
3/3/2028

$998,839 $395,219

Generated by Yanira Bravo-Soriano, Miami-Dade County on 6/3/2025

Page 3 of 5 (30000368_00658641_20250603133324.pdf)
MDC043



Planning In-House
Consultant

Prime Open EDP-PR-9999990H:
Sea Level Rise
Mitigation Feasibility
Study Greynolds and
East Greynolds Parks

John Aleman
Alberto Lazaro

3/25/2020 -
3/25/2025

$169,924 $64,451

Prime Open EDP-PR-9999991K:
Multiple Park
Playground
Replacement,
Improvements and
ADA transitions-
Bayan and Calusa
Parks

John Aleman
Alberto Lazaro

2/18/2022 -
2/18/2027

$150,000 $0

Prime Closed EDP-PR-SR-
70160112004: NF-
HOMESTEAD
BAYFRONT PARK
BOAT LAUNCH
REPAIRS

Matthew Alvarez 1/28/2013 -
12/31/2019

$131,315 $0

Prime Closed EDP-PW-SR-
20130215: NF-SW
328TH STREET
LIGHTING
MODIFICATIONS

Pierre Douyon 9/10/2013 -
12/31/2019

$15,000 $0

Prime Closed EDP-PW-SR-
20130216: NF-SW
328TH STREET
ROADWAY PROJECT

Pierre Douyon 9/10/2013 -
12/31/2019

$48,254 $0

Prime Closed EDP-PW-SR-
20130216-4: NF-SW
328 STREET
ROADWAY
IMPROVEMENTS

Pierre Douyon 4/5/2017 -
12/31/2019

$74,350 $64,189

Prime Open EDP-PW-SW-13V008:
NF-VIRGINIA KEY
LANDFILL VALUE
ENGINEERING
STUDY

John Aleman
Alberto Lazaro

11/18/2013
-

12/31/2019

$103,000 $0

Prime Open EDP-SP-10-51.03:
Cruise Terminal J
BulkHead

John Aleman
Alberto Lazaro

12/16/2021
-

12/16/2026

$215,113 $175,798

Prime Open EDP-SP-20105103:
MARINE SERVICES
ENGINEERING

John Aleman
Alberto Lazaro

3/25/2020 -
3/25/2025

$199,381 $0

Prime Open EDP-SP-20105109:
MARINE SERVICES
ENGINEERING

John Aleman
Alberto Lazaro

3/25/2020 -
3/25/2025

$199,381 $0

Prime Open EDP-SP-2013-01: AE
SERVICES FOR PORT
FACILITIES

John Aleman
Alberto Lazaro

10/30/2020
-

10/30/2025

$200,000 $28,614

Prime Open EDP-SP-S2023-028:
FEDERAL GRANT
APPLICATION
DEVELOPMENT

John Aleman
Alberto Lazaro

1/26/2023 -
1/26/2028

$500,000 $85,505

Prime Open EDP-SP-S22-001:
PortMiami Microgrid
Study

John Aleman
Alberto Lazaro

11/24/2021
-

11/24/2026

$499,563 $424,892

Prime Open EDP-WS-S-373:
Revenue

John Aleman
Alberto Lazaro

4/29/2021 -
4/29/2026

$263,750 $0
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i Contract No. A24AV01 

NON-EXCLUSIVE PROFESSIONAL SERVICES 
AGREEMENT FOR  

FACILITIES DEVELOPMENT DESIGN SERVICES

CONTRACT NO. A24AV01 

This AGREEMENT made as of the day of in the year 2025, between 

the Owner: Miami-Dade County Florida, a political subdivision of the State of 
Florida, acting by and through its Board of County 
Commissioners, hereinafter called the "County", which shall 
include its officials, successors, legal representatives, and assigns. 

and the  
CONSULTANT: Jacobs Engineering Group, Inc. 

9100 S. Dadeland Blvd. 
Suite 1510 
Miami, Florida 33156 

which term shall include its officials, successors, legal 
representatives, and assigns. 

For the Project: Facilities Development Design Services 
The project is to provide Architectural and Engineering 
Professional Services for Miami International Airport and its 
ancillary facilities. The scope of services to be provided by the 
selected A/E firms includes, but is not limited to, design and 
construction inspection services for renovations and 
improvements to terminal wide, outer buildings and new facilities 
including interior, tenant relocations, roofing and glazing work, 
miscellaneous code compliance, and aesthetics related 
improvements and project management (PM) services. 

Participation Restrictions:  Hill International, Inc., awarded under SPD Contract A18-
MDAD-01A, Capital Improvement Program Specialized 
Services is precluded from rendering services on this project.   

Turner & Townsend Heery, LLC., awarded SPD Contract No. 
A18-MDAD-01B, Capital Improvement Program Specialized 
Services is precluded from rendering services on this project.  

Subconsultants of the Prime Firms awarded under SPD Contract 
No. A18-MDAD-01A and A-18-MDAD-01B may compete to 
participate in a future CIP project, as a Prime or Sub Consultant, 
if such project will not be managed by their respective team under 

Attachment F
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The Prime Consultant, HNTB Corporation was awarded ISD 
Contract No. E20-MDAD-01, Bond Engineering Consulting 
Services, and its subconsultants are precluded from rendering 
services on this project. 

The Owner and CONSULTANT agree as set forth herein: 

NON-EXCLUSIVE  
PROFESSIONAL SERVICES AGREEMENT 

TABLE OF CONTENTS 
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W I T N E S S E T H 
 

For and in consideration of the mutual agreements hereinafter contained, the County hereby 
retains the CONSULTANT and the CONSULTANT hereby covenants to provide the 
professional services prescribed herein in connection with the County Services, as more 
specifically described in ARTICLE 4 – PROFESSIONAL SERVICES TO BE 
PERFORMED of this Agreement for the Aviation Department of the County, hereinafter 
referred to as the “Project”. 

 
 

ARTICLE 1 
 

DEFINITIONS 
 
1.1 ADDITIONAL SERVICES:  Those services, in addition to the Basic Services in this 

Agreement, which the CONSULTANT shall perform at Owner’s option and when 
authorized by Service Order(s) in accordance with the terms of this Agreement. 

 
1.2 AFFIRMATIVE ACTION:  Action to be taken by the CONSULTANT pursuant to a 

written, results-oriented program, meeting the requirements of 41 CFR Part 60, in which 
the CONSULTANT details the steps to be taken to ensure equal employment opportunity, 
including, where appropriate, remedying discrimination against an affected class, or other 
actions, as necessary. 

 
1.3 AGREEMENT:  This written Agreement between the Owner and the CONSULTANT, 

including the Appendices attached hereto and all Amendments and Service Orders issued 
by the Owner hereunder. 

 
1.4 ALLOWANCE ACCOUNT(S):  Account(s) in which stated dollar amount(s) may be 

included in this Agreement for the purpose of funding portions of the Services or the Work.  
Allowance Accounts are included in this Agreement to pay for Additional Services, Work 
Site Services, Dedicated Services, Reimbursable Expenses, or Inspector General Services. 
Services to be paid from these Allowance Accounts shall be authorized by Service Order 
prior to the commencement of the work under the Service Order.   

 
1.5 AMENDMENT: A written modification to this Agreement executed by the 

CONSULTANT and the Owner covering changes, additions, or reductions in the terms of 
this Agreement. 

 
 
1.6 ART IN PUBLIC PLACES PROGRAM: A program managed by Miami-Dade County 

Department of Cultural Affairs that is responsible for initiating and overseeing the 
incorporation of art into new County facilities pursuant to Section 2.11.15 of the Miami-
Dade County Code and Administrative Order No. 3-11, as amended. 
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1.7 BASIC SERVICES: Those services that the CONSULTANT shall perform in accordance 
with the terms of the Agreement as directed and authorized by a Service Order(s). Any 
Services not specifically addressed as Additional Services, Work Site Services, or 
Dedicated Services are considered Basic Services. 

 
1.8 BASIC SERVICES FEE:  The compensation paid to the CONSULTANT for the Basic 

Services performed under this Agreement. 
 

1.9 BUILDING INFORMATION MODELING (BIM): a digital representation of a building's 
physical and functional characteristics. BIM is a process that involves creating and 
managing a 3D model of a building or infrastructure project, which includes not just the 
geometry of the structure but also information about its components, materials, and other 
properties. This digital model serves as a shared knowledge resource for architects, 
engineers, contractors, and other stakeholders involved in the design, construction, and 
operation of a building. The CONSULTANT shall utilize BIM methodology throughout 
the duration of the Project.  All BIM work shall comply with the MDAD Building 
Information Modeling Standards Manual (BIM Manual), the BIM Execution Plan and the 
Contract Documents. 

 
1.10 CHANGE ORDER:  A written agreement executed by the Owner, the CONSULTANT 

and the CONSULTANT's Surety, covering modifications to the Contract. 
 
1.11 CONSTRUCTABILITY:  The optimum use of construction knowledge and experience in 

planning, design, procurement, and field operations to achieve overall Project objectives. 
 

1.12 CONSTRUCTION COST: Actual cost of the Work established in the Contract Documents 
and as they may be amended from time to time. 
 

1.13 CONSULTANT: The named entity on page 1 of this Agreement. 
 

1.14 CONTRACT DOCUMENTS: The legal agreement between the Owner and the 
CONSULTANT for performance of the Work, which include, but may not be limited to: 
The Contract Documents shall include, but not necessarily be limited to, the Advertisement 
for Bids, Instructions to Bidders, Bid Form, Bid Bond, Contract Summary, Surety 
Performance and Payment Bond, General Conditions, Special Provisions, MDAD Life 
Safety Master Plan, MDAD Quality Assurance Manual, Division 1 Specifications, 
Technical Specifications, and Plans together with all Addenda, schedule, permits, shop 
drawings and applicable legislation, and subsequent Change Orders, and Work Orders.  
Without limiting the preceding, Contract Documents shall be deemed to include all items 
defined as “Contract Documents” in the legal agreement between the Owner and 
CONSULTANT for performance of the Work.  The Contract Documents may include 
materials prepared by Consultant pursuant to a task order issued under this Agreement, 
materials prepared by the County, or materials prepared by third parties. 
 

1.15 CONSULTANT: The firm, company, corporation or joint venture contracting with the 
Owner for performance of Work covered in the Contract Documents. 
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1.16 DAYS: Reference made to Days shall mean consecutive calendar days unless otherwise 

indicated. 
 

1.17 DEDICATED SERVICES: Services performed pursuant to a Dedicated Allowance 
Account(s) that are beyond the requirements for Basic Services and Additional Services 
under this Agreement and shall be performed as required upon receipt of a Service Order.  
Such Services, if any, are specified in the Special Provisions. 
 

1.18 DEFECT(S):  Refers to any part of the Work that does not follow the Contract Documents, 
does not meet the requirements of a reference standard, test or inspection specified in the 
Contract Documents, does not properly function, is broken, damaged or of inferior quality, 
or is incomplete. The adjective “defective” when it modifies the words “Work” or “work” 
shall have the same connotation as Defect. 
 

1.19 DELIVERABLES REQUIREMENTS MANUAL: A manual provided by the Owner that 
prescribes the deliverables and their content to be provided by the CONSULTANT.  This 
manual is made a part of this Agreement by reference. 
 

1.20 DEPARTMENT: Miami-Dade Aviation Department (“MDAD”) is a department of 
Miami-Dade County and represented by and acting through their designee(s). 
 

1.21 DESIGN DELIVERABLES:  Deliverables to be presented and Services to be performed 
by the CONSULTANT at various Phases of design.  The design deliverables are to comply 
with the requirements of the Deliverables Requirements Manual and/or Service Order. 
 

1.22 DESIGN DEVELOPMENT:  That portion of the Services comprising Phase 2 of the Basic 
Services which the CONSULTANT shall perform in accordance with the terms of this 
Agreement when directed and authorized by Service Order. 
 

1.23 DESIGN GUIDELINES MANUAL:  A manual provided by the Owner which comprises 
design standards and guidelines for use by the CONSULTANT and other Design 
Professionals as provided by Service Order.  It is made a part of this Agreement by 
reference. 
 

1.24 DESIGN SCHEDULE AND COST MANAGEMENT PLAN (DSCMP):  A progress 
schedule and earned value measurement plan for the Design Deliverables that will be 
developed by the CONSULTANT and approved by the Owner in accordance with the 
Project and Phase schedule provided by the Owner.  The DSCMP shall meet all Project 
and Phase milestones in the Owner provided schedule and shall be approved by the Owner.  
The Design Schedule and Cost Management Plan (DSCMP) earned value procedures are 
based upon the Owner agreed weighted percentage values of the deliverables. The 
CONSULTANT shall provide a detailed breakdown of the DSCMP per discipline at the 
request of the Owner.  
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1.25 DIRECT SALARIES: Monies paid at regular intervals to personnel other than principals 
of the CONSULTANT directly engaged by the CONSULTANT on the Project, as reported 
to the Director of United States Internal Revenue Service and billed to the Owner hereunder 
on a Multiple of Direct Salaries basis pursuant to a Service Order for Additional Services 
under this Agreement. Personnel directly engaged on the Project by the CONSULTANT 
may include architects, engineers, designers, and specifications writers, clerical and 
administrative staff, or other staff directly engaged or assisting in research, design, 
production of drawings, specifications and related documents, Work Related Services and 
other services pertinent to the Project Elements.  
 

1.26 DIRECTOR: The Director of the Miami-Dade Aviation Department or authorized 
representative(s) designated in writing with respect to a specific matter(s) concerning the 
Services. 
 

1.27 DISADVANTAGED BUSINESS ENTERPRISE (DBE): A for profit business concern: 
 
1) that is at least 51 percent owned by one or more individuals who are both socially and 
economically disadvantaged or, in the case of a corporation, in which 51 percent of the 
stock is owned by one or more such individual and; 

 
 2) whose management and daily business operations are controlled by one or more of the 

socially and economically disadvantaged individuals who own it. 
 
1.28 EQUAL EMPLOYMENT OPPORTUNITY: Opportunity provided by the    

CONSULTANT pursuant to Executive Order 11246, as amended, and required to be part 
of all contracts covered by said Executive Order. 

 
1.29 FEDERAL AVIATION ADMINISTRATION: Transportation Department agency 

charged with the administration and enforcement of civil aviation standards and 
regulations.  
 

1.30 FIELD REPRESENTATIVE: An authorized representative or employee of the Owner 
providing administrative and construction inspection services during the pre-construction, 
construction, and closeout Phases of the Contract. 
 

1.31 FIXED LUMP SUM:  A basis for compensation of the CONSULTANT for Services 
performed. 
 

1.32 GREEN BUILDING CERTIFICATION INSTITUTE (GBCI): The designated 
organization responsible for administering the LEED certification program.  
 

1.33 LEED (Leadership in Energy and Environmental Design): The United States Green 
Building Council (USGBC) created LEED as a rating system for green building practices.  
 

1.34 LEED AP:  A person(s) that is an employee of the CONSULTANT or is a 
SUBCONSULTANT to the CONSULTANT that is certified by the GBCI or successor 
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entity in the specialty specified in the Request for Qualifications/Proposals for this Project. 
The LEED AP shall (1) prepare the Project LEED registration, application and certification 
process; (2) coordinate and otherwise guide the CONSULTANT in the design of the 
Project in order to achieve the points needed for the desired LEED certification; and (3) 
monitor the CONSULTANT for the documentation required to meet the CONSULTANT’s 
obligations to achieve the LEED credit points stipulated in the Contract Documents. 

 
1.35 LEED CERTIFICATION DOCUMENTS:  Reports, documents or other data required to 

apply for and obtain the desired LEED certification prepared by the CONSULTANT and 
approved by the Owner. 

 
1.36 LEED CERTIFICATION PLAN: Plan developed by the LEED AP to develop and monitor 

the documentation required during design and construction for the LEED certification 
application process.   
 

1.37 LEED STATUS REPORT:  A periodic report produced by the LEED AP to inform the 
Owner and other stakeholders in the Project on the status of the design and construction 
relative to earning LEED credit points for the Project.  
 

1.38 LIFE CYCLE COSTING: The process whereby all expenses associated with the 
operations, maintenance, repair, replacement and alteration costs of a facility or piece of 
equipment are identified and analyzed. 
 

1.39 MIAMI-DADE AVIATION DEPARTMENT (MDAD or Department):  A department of 
Miami- Dade County Government, sometimes referred to as Owner, represented by and 
acting through the Director or their Designee(s). 
 

1.40 MULTIPLE OF DIRECT SALARIES: A basis for compensation of the CONSULTANT 
for Services performed. 
 

1.41 NOTICE TO PROCEED (NTP): Written communication issued by the Owner to the 
CONSULTANT directing the Services to proceed and establishing the date of 
commencement of the Work. 
 

1.42 OWNER:  Miami-Dade County acting through the Department.  The term Owner, as used 
in this Agreement shall exclude the Department of Regulatory and Economic Resources 
(RER); Department of Transportation and Public Works (DTPW); the Fire Department and 
Water & Sewer; or their successors. 
 

1.43 PERIOD OF WORK-RELATED SERVICES:  Services beginning on the date established 
in the Notice to Proceed for commencement of the Work through the time allowed for 
substantial completion of the Work contained in the Contract Documents. 
 

1.44 PHASE: The portion of the Basic Services that shall be accomplished by the 
CONSULTANT for each of the Project's Elements or, to the extent authorized by Service 
Order a portion or combination thereof as described in the article “Basic Services” herein: 

MDC053



 

 Page 6 of 90   Contract No. A24AV01  
                             

 
 

Phase 1A - Program Verification 
Phase 1B - Schematic Design 
Phase 2 - Design Development 
Phase 3A - 30% Contract Documents 
Phase 3B - 75% Contract Documents 
Phase 3C - 100% Contract Documents 
Phase 3D - Bid Documents 
Phase 4 - Bidding & Award of Contract 
Phase 5 - Work Related Services 

 
1.45 PLANS:  The drawings prepared by the CONSULTANT which show the locations, 

characters, dimensions and details of the Work to be done and which are part of the 
Contract Documents. 
 

1.46 PROBABLE CONSTRUCTION COST: The latest approved written estimate of 
Construction Cost escalated to the midpoint of construction broken down by the Division 
format developed by the Construction Specification Institute (CSI) or unit price bid items, 
including construction allowance contingencies, submitted to the Owner, in a format 
provided by the Owner, in fulfillment of the requirement(s) of this Agreement. 
 

1.47 PROFESSIONAL CONSTRUCTION ESTIMATOR: A certified individual construction 
estimator with one of the following certification(s) from the American Society of 
Professional Estimators: Certified Professional Estimator (CPE) or Associate Estimator 
Professional (APE) or equivalent, who is affiliated with a professional firm, company, joint 
venture, or corporation working for the CONSULTANT to provide and analyze cost 
estimates of the Project and individual Project Elements or parts thereof in order to 
determine the Probable Construction Cost at each Phase of the Basic Services requiring the 
submittal of a Probable Construction Cost. 
 

1.48 PROGRAM:  The initial description of a Project that comprises line drawings, narrative, 
cost estimates, Project Budget, etc., provided by the Owner in the form of a project 
definition book or any other document(s) describing the Program and furnished to the 
CONSULTANT. 
 

1.49 PROJECT:  The total Project Elements that the CONSULTANT is being contracted by the 
County and as set forth in this Agreement and authorized by Service Order(s). 
 

1.50 PROJECT BUDGET:  Estimated cost for the Project, prepared by the Owner as part of the 
Program, including the estimated Construction Cost.  The Project Budget may, from time 
to time, be revised or adjusted by the Owner, at its sole discretion, to accommodate 
approved modifications or changes to the Project or the scope of work. 
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1.51 PROJECT ELEMENT:  A part of the Project for which Services are to be provided by the 
CONSULTANT pursuant to this Agreement or by other CONSULTANTs employed by 
the Owner. 
 

1.52 PROJECT MANAGER (PM):  Individual designated by the Director to represent the 
Owner during the design and construction of the Project. 
 

1.53 PROLONGED PERIOD OF WORK RELATED SERVICES:  The period from the 
original contracted completion date of the construction, based on the original days for 
completion of the work specified in the Contract Documents and as measured from Notice 
to Proceed to the CONSULTANT to the date of official acceptance by the Owner of the 
Contract Completion Notification furnished by the CONSULTANT, if such acceptance 
occurs beyond the period specified in the Contract Documents as measured from the notice 
to proceed. 
 

1.54 PUNCH LIST: A running list of defects in the Work as determined by the CONSULTANT 
performing Work Related Services, with input from the Field Representative and the 
Project Manager.  The initial edition of the Punch List is modified in succeeding editions 
to reflect corrected and completed work as well as newly observed defects, until the time 
of Final Acceptance. 
 

1.55 RECORD DRAWINGS (AS-BUILT DRAWINGS):  Reproducible drawings showing the 
final completed Work as built, including any change to the Work performed by the 
CONSULTANT pursuant to the Contract Documents which the CONSULTANT considers 
significant based on marked-up as-built prints, drawings, and other data furnished by the 
CONSULTANT. 
 

1.56 REIMBURSABLE EXPENSES:  Those expenses delineated in Article 7 “Reimbursable 
Expenses” of this Agreement which are separately approved by the Owner that are incurred 
by the CONSULTANT in the fulfillment of this Agreement and which are to be 
compensated to the CONSULTANT in addition to the Basic Services Fee. 
 

1.57 REVIEW SET: A partial or complete set of Contract Documents, provided by the 
CONSULTANT in accordance with the Deliverables Requirements Manual and/or Service 
Order, at the specified percentage of completion of a Phase of the Basic Services as 
provided for in this Agreement, on which the Owner may provide written review comments 
and acceptance of Services.  Any review will be general in nature and shall not constitute 
a detailed checking of the CONSULTANT’s work nor relieve the CONSULTANT of the 
responsibility for the completeness and accuracy of its Services. 
 

1.58 SCHEMATIC DESIGN: That portion of the Services comprising Phase 1B of the Basic 
Services which the CONSULTANT shall perform in accordance with the terms of this 
Agreement. 
 

1.59 SERVICE ORDER: A written order (consecutively numbered for reference and control 
purposes) initiated by the Project Manager in accordance with this Agreement, and 
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countersigned by the Director and by the CONSULTANT, directing the CONSULTANT 
to perform or modify the performance of any portion of the Services.  
 

1.60 SERVICES: All work and actions by the CONSULTANT performed pursuant to or 
undertaken under this Agreement. 
 

1.61 SUBCONSULTANT: An independent firm, company, joint venture, corporation or 
individual under contract with and compensated by the CONSULTANT to perform a 
portion of the Services required hereunder. 
 

1.62 SUBSTANTIAL COMPLETION:  The stage in the progress of the Work when the Work 
or designated portion thereof is sufficiently complete in accordance with the Contract 
Documents so the Owner can occupy or utilize the Project for its intended use and shall 
occur when the CONSULTANT issues a certificate of Substantial Completion.  At this 
stage, all Punch List work shall be able to be completed by the CONSULTANT in less 
than sixty (60) calendar days. The Certificate of Substantial Completion shall not be issued 
prior to the CONSULTANT obtaining a Final Certificate of Occupancy or a Temporary 
Certificate of Occupancy from the authorities having jurisdiction, and a Final Certificate 
of Use or a Temporary Certificate of Use from the authorities having jurisdiction. 
 

1.63 USER: Entities such as, but not limited to, concessionaires, service managers, airlines, 
public utilities, and governmental agencies, excluding agencies of the Owner, that have 
entered into agreements with the Owner for use of portions of the Miami International 
Airport and/or the general aviation airports under the control of the Department. 
 

1.64 USER REVIEW: A review of all design projects by a group which represents the 
operational aspects of the Airport including MDAD operations and maintenance staff, 
concessionaires, tenants, service managers, airlines, public utilities, governmental 
agencies, and other Airport users, to ensure that program and operational needs are being 
met. 

 
1.65 VALUE ANALYSIS (VA): The systematic application of recognized techniques for 

optimizing both cost and performance in a new or existing facility or to eliminating items 
that add cost without contributing to required functions.   
 

1.66 WORK: All labor, materials, tools, equipment, services, methods, procedures, etc., 
necessary or convenient to performance by the CONSULTANT of all duties and 
obligations imposed by the Contract Documents and representing the basis upon which the 
total consideration is paid or payable to the CONSULTANT for the performance of such 
duties and obligations. 
 

1.67 WORK ORDER:  A written order, authorized by the Owner, directing the CONSULTANT 
to perform work under a specific Allowance Account(s) or which directs the 
CONSULTANT to perform a change in the work that does not have a monetary impact. 
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1.68 WORK-RELATED SERVICES:  Those portions of the Services comprising Phase 5 of the 
Basic Services that the CONSULTANT shall perform in accordance with the terms of this 
Agreement when directed and authorized by a Service Order. 
 

1.69 WORK SEQUENCING SCHEDULE AND STAGING PLAN:  Plans prepared by the 
CONSULTANT showing the stage-by-stage sequence of construction, the impact on 
adjacent or related facilities and on Airport operations, as well as other features, as 
necessary, related to the overall schedule of construction.   
 

1.70 WORK-SITE SERVICES: Those optional portions of the Services, beyond the 
requirements of Work-Related Services, involving the providing of on-site resident 
services, that the CONSULTANT shall perform as the Field Representative in accordance 
with the terms of this Agreement if directed and authorized by Service Order(s). 
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ARTICLE 2 
 

INFORMATION TO BE FURNISHED BY THE OWNER 
 

2.1 INFORMATION TO BE FURNISHED BY THE OWNER:  The Owner will furnish 
the CONSULTANT with the information listed in the Special Provisions.  

 
2.2 OBLIGATION OF THE CONSULTANT: The CONSULTANT understands that it is 

obligated to verify to the extent it deems necessary all information furnished by the Owner 
and that it is responsible for the accuracy and applicability of all such information used by 
said CONSULTANT. Such verification shall include visual examination of existing 
conditions in all locations encompassed by the project where such examinations can be 
made without using destructive measures (e.g., excavation or demolition). MDAD shall 
approve any destructive measures that may be necessary. Surveying information shall be 
spot checked by CONSULTANT to the extent necessary so that the CONSULTANT has 
satisfied itself as to the reliability of the information.  Notwithstanding the foregoing, if 
existing conditions materially differ from information furnished by Owner and such 
variation could not have reasonably been verified by CONSULTANT, then 
CONSULTANT shall have no responsibility for any costs or expense incurred by Owner 
as a result of the differing conditions. In addition, if the CONSULTANT is required to 
make changes to the CONSULTANT’s Deliverables as a result of such material difference, 
the Owner shall compensate the CONSULTANT for such services as an Additional 
Service. 
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ARTICLE 3 
 

GENERAL PROVISIONS 
 

 
3.1 INDEMNIFICATION AND HOLD HARMLESS 
 

3.1.1 Pursuant to Florida Statutes 725.08 and notwithstanding the provisions of Florida 
Statutes 725.06, the CONSULTANT shall indemnify and hold harmless the 
Owner, and its officers and employees, from liabilities, damages, losses, and 
costs, including, but not limited to, reasonable attorneys' fees, to the extent caused 
by the negligence, recklessness, or intentionally wrongful conduct of the 
CONSULTANT and other persons employed or utilized by the CONSULTANT 
in the performance of this Agreement. 

To the extent this indemnification clause or any other indemnification clause in this Agreement 
does not comply with Chapter 725, Florida Statutes, as may be amended, this provision and all 
aspects of the Contract Documents shall hereby be interpreted as the parties’ intention for the 
indemnification clauses and Contract Documents to comply with Chapter 725, Florida Statutes, 
as may be amended.   
This Section shall survive expiration or termination of this Agreement. 
 
3.2 INSURANCE: The CONSULTANT shall not be issued any Service under this Agreement 

until the insurance required hereunder has been obtained by the CONSULTANT and the 
Owner has approved such insurance. The CONSULTANT shall maintain required 
insurance coverage for the full term of this Agreement or for such longer period(s) as may 
be specifically required herein.  

The CONSULTANT shall furnish certificates of insurance to the Owner prior to 
commencing any operations under this Agreement.  Certificates shall clearly indicate that 
the CONSULTANT has obtained insurance, in the type, amount, and classifications, as 
required for strict compliance with this Article.  The certificates must provide that in the 
event of material change in or cancellation of the policies reflecting the required coverages, 
thirty (30) days advance notice shall be given to the Miami-Dade Aviation Department 
Risk Management Unit. 

3.2.1 The CONSULTANT shall provide (at its own cost): 

a. Workers’ Compensation, as required by Chapter 440, Florida Statutes. 

b. Automobile Liability Insurance, covering all owned, non-owned and hired 
vehicles used in connection with the work in an amount not less than 
$1,000,000, and $5,000,000 if operating vehicles on the Airfield Operations 
Area (“AOA”), combined single limit for bodily injury and property 
damage liability. 

1. Only company-owned or company leased vehicles leased 
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from a leasing company will be permitted on the airfield. No such 
vehicles shall be permitted airfield access following the date of 
submittal by the CONSULTANT of the Report of Contract 
Completion. 
 

c. Commercial General Liability Insurance on a comprehensive basis, 
including contractual liability, products, and completed operations, in an 
amount not less than $1,000,000 combined single limit, per occurrence for 
bodily injury and property damage. Miami-Dade County must be an 
Additional Insured with respect to this coverage. 

d. Professional Liability Insurance (Errors and Omissions), in an amount not 
less than $1,000,000 per claim with the deductible per claim, if any, not to 
exceed 10% of the limit of coverage. This insurance shall be maintained for 
one year after the completion and acceptance by the Owner of the Services 
performed pursuant to this Agreement. 

 
At any time during the term of this Agreement Owner can require the CONSULTANT 
provide Project Specific Professional Liability Insurance in the amount of $1,000,000 (or 
such other amount as may be specified in these Special Provisions) per claim to last the life 
of the Project plus three (3) years.  The premium for this coverage shall be reimbursed to 
the CONSULTANT in accordance with Article 7 “Reimbursable Expenses” of this 
Agreement. 

 

3.2.2 All insurance policies required herein shall be issued by companies authorized to 
do business under the laws of the State of Florida, with the following 
qualifications: 

The company must be rated no less than “A-” as to financial strength, and no 
less than “Class VII” as to financial size according to the latest edition of Key 
Rating Guide, published by A.M. Best Company, Oldwick, New Jersey, or its 
equivalent, subject to the written approval of the Owner. 

3.2.3 The CONSULTANT and/or the SUBCONSULTANTs shall cooperate to the 
fullest extent with Miami-Dade County in all matters relating to the insurance 
provided and shall comply with all requirements of any insurance policy procured 
by the County.  They shall also at their own expense furnish the County or its 
duly authorized representative with copies of all correspondence, papers, records, 
and other items necessary or convenient for dealing with or defending against 
claims and for administering the aforementioned insurance including furnishing 
the time of any of their employees, officers, or agents whose presence or 
testimony is necessary or convenient in any negotiations or proceedings involving 
such insurance. 
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3.2.4 If, at any time during the term of this Agreement, the actual provisions of the 
insurance described herein, or any part thereof, cannot be obtained or is non-
renewable or is otherwise not available, then Miami-Dade County shall attempt 
to meet, as closely as possible, the objective and purpose of the original insurance 
program as outlined herein.  Furthermore, Miami-Dade County and the 
CONSULTANT shall agree as to their respective responsibilities and actions in 
this regard. 

3.2.5 Immediate notification must be given to Miami-Dade County Risk Management 
Division and Miami-Dade County Aviation Department and/or its agent in case 
of accident or occurrence which might give rise to a claim under any policy 
provided by the County, or any policy on which the County is a joint insured. 

3.2.6 Compliance with the foregoing requirements as to the carrying of insurance shall 
not relieve the CONSULTANT from liability under any portion of this Contract. 

3.2.7 Cancellation of any insurance or non-payment by the CONSULTANT of any 
premium for any insurance policy or bonds required by this Contract shall 
constitute a breach of this Contract.  In addition to any other legal remedies, 
Miami-Dade County at its sole option may terminate this Contract or pay such 
premiums and deduct the costs thereof from any amounts which are or may be 
due to the CONSULTANT. 

3.3 ASSIGNMENT: The CONSULTANT shall not assign, transfer or convey this Agreement 
to any other person, firm, association, or corporation, in whole or in part. However, the 
CONSULTANT will be permitted to cause portions of the services to be performed by sub-
CONSULTANTs, as authorized elsewhere herein. 

 
3.4 PROVISION OF ITEMS NECESSARY TO COMPLETE SERVICES:  In the 

performance of the Services prescribed herein, it shall be the responsibility of the 
CONSULTANT to provide all salaries, wages, materials, equipment, sub-
CONSULTANTs and other purchased services, etc., necessary to complete said Services. 

 
3.5 SUBCONSULTANTS:  All Services provided by the SUBCONSULTANTs shall be 

consistent with those commitments made by the CONSULTANT during the selection 
process and interview. Such Services shall be pursuant to appropriate agreements between 
the CONSULTANT and the SUBCONSULTANTs, which shall contain provisions that 
preserve and protect the rights of the Owner under this Agreement.  Nothing contained in 
this Agreement shall create any contractual relationship between the Owner and the 
SUBCONSULTANTs. 

 
The CONSULTANT shall not change any SUBCONSULTANT without prior approval by 
the Director in response to a written request from the CONSULTANT stating the reasons 
for any proposed substitution.  Any approval of a SUBCONSULTANT by the Owner shall 
not in any way shift the responsibility for the quality and acceptability by the Owner of the 
services performed by the SUBCONSULTANT from the CONSULTANT to the Owner.  
The CONSULTANT shall cause the names of SUBCONSULTANTs responsible for 
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significant portions of the Services to be inserted on the Plans and Specifications, subject 
to the approval of the Owner. 

 
The CONSULTANT may employ SUBCONSULTANTs to assist the CONSULTANT in 
performing specialized Services. Payment of such SUBCONSULTANTs employed at the 
option of the CONSULTANT shall be the responsibility of the CONSULTANT and shall 
not be cause for any increase in compensation to the CONSULTANT for the performance 
of the Basic Services.  The quality of services and acceptability to the Owner of the services 
performed by such SUBCONSULTANTs shall be the sole responsibility of the 
CONSULTANT. 

 
3.6 TERM OF AGREEMENT:  This term of this Agreement shall be for five (5) years with 

one five-year option to renew and shall begin upon execution of the Agreement by the 
parties and shall be in effect until all Services are completed or until those Services Orders 
in force at the end of the stated period of time have been completed and the Services 
accepted, whichever may be later. 

 
Nothing in this Article shall prevent the Owner from exercising its rights to terminate the 
Agreement as provided elsewhere herein. 
 

3.7 TERMINATION OF AGREEMENT: This Agreement may be terminated upon prior 
written notice by either party as described herein.  The Owner may terminate this 
Agreement or any Service Order for cause or for convenience. The CONSULTANT may 
terminate this Agreement for cause in the event that the Owner willfully violates any 
provisions of the Agreement. The CONSULTANT shall have no right to terminate this 
Agreement for the convenience of the CONSULTANT, without cause. 

 
3.7.1 Owner's Termination for Cause:  The Owner may terminate this Agreement or any 

Service Order upon seven (7) days written notice for cause in the event that the 
CONSULTANT violates any provisions of this Agreement, or performs the same 
in bad faith, or unreasonably delays the performance of the Services. Such written 
notice to the CONSULTANT shall spell out the cause and provide reasonable time 
in the notification to remedy the cause. 

 
The Owner may terminate this Agreement if the CONSULTANT is found to have 
submitted a false certification or to have been, or is subsequently during the term 
of this Agreement, placed on the Scrutinized Companies for Activities in Sudan 
List or the Scrutinized Companies with Activities in the Iran Petroleum Energy 
Sector List. The Owner may also terminate this Agreement as directed by the 
Federal Aviation Administration (FAA). 
 
Notwithstanding any other penalties for firms that have discriminated in violation 
of Article VII of Chapter 11A of the Code, the Owner may terminate the Agreement 
or require the termination or cancellation of a SUBCONSULTANT contract. In 
addition, a violation by the CONSULTANT or a SUBCONSULTANT to it, or 
failure to comply with the Administrative Order (A.O.) 3-39 may result in the 
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imposition of one or more of the sanctions listed in the A.O. (See 
www.miamidade.gov/ao/home.asp). 
 
In the event the Owner terminates this Agreement for cause, the Owner will take 
over any and all documents and electronic files resulting from Services rendered up 
to the termination and may complete them, by contracting with other 
CONSULTANT(s) or otherwise, and in such event, the CONSULTANT shall be 
liable to the Owner for any additional cost incurred by the Owner due to such 
termination. "Additional Cost" is defined as the difference between the actual cost 
of completion of such incomplete Services by another entity and the cost of 
completion of such Services which would have resulted from payments to the 
CONSULTANT hereunder had the Agreement not been terminated.  Upon receipt 
of written Notice of Termination, the CONSULTANT shall, when directed by the 
Owner, promptly assemble and submit as provided herein or as required in any 
Service Order issued hereunder, all documents including drawings, calculations, 
specifications, reports, correspondence, and all other relevant materials affected by 
such termination.  No payments shall be made:  1) for Services not satisfactorily 
performed; and 2) for the cost of assembly and submittal of documents for services 
performed satisfactorily or unsatisfactorily. 

 
3.7.2 Owner's Termination for Convenience:  The Owner, in addition to the rights and 

options to terminate for cause, or any other provisions set forth in this Agreement, 
retains the right to terminate this Agreement or any Service Order upon thirty (30) 
days written notice at its sole option at any time for convenience, without cause, 
when in its sole discretion it deems such termination is in the best interest of the 
Owner. 

 
3.7.3 CONSULTANT's Termination for Cause: The CONSULTANT may terminate this 

Agreement upon thirty (30) days written notice for cause in the event that the 
Owner violates any provisions of this Agreement.  Such written notice to the Owner 
shall spell out the cause and provide reasonable time in the notification to remedy 
the cause. In the event the CONSULTANT exercises its right to terminate this 
Agreement for cause, payment for Services satisfactorily performed prior to the 
date of termination shall be made in accordance with the article “Compensation for 
Services”.  

 
3.7.4 Implementation of Termination:  In the event of termination, either for cause or for 

convenience, the CONSULTANT, upon receipt of the Notice of Termination, shall: 
 

1. Stop the performance of Services under this Agreement on the date and to 
the extent specified in the Notice of Termination; 

 
2. Place no further orders or subcontracts except as may be necessary for 

completion of any portion(s) of the Services not terminated, and as 
authorized by Service Order(s); 
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3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of the Services terminated by the Notice of Termination; 

 
4. Transfer title to the Owner (to the extent that title had not already been 

transferred) and deliver in the manner, at the times, and to the extent 
directed by the Owner, all property purchased under this Agreement and 
reimbursed as a direct item of cost and not required for completion of the 
Services not terminated; 

 
5. Promptly assemble and submit as provided herein all documents for the 

Services performed, including plans, calculations, specifications, reports, 
and correspondence, and all other relevant materials affected by the 
termination, electronic and otherwise; and;  

 
6. Complete performance of any Services not terminated by the Notice of 

Termination. 
 

3.7.5 Compensation for Terminated Work:  Compensation for terminated work will be 
made based on the applicable provisions of the Article 5 “Compensation for 
Services”. 
 

3.7.6 The Owner reserves the right to have any employee of the CONSULTANT or any 
employee of the SUBCONSULTANT removed from the Project if in the Owner’s 
sole judgement that employee is not performing their work properly or if such 
removal is in the best interest of the Project.   
 

3.8 SANCTIONS FOR CONTRACTUAL VIOLATIONS: 

Without limiting any other right granted the County herein or at law, The County may 
terminate this Contract or require the termination or cancellation of any 
SUBCONSULTANT contract, if the CONSULTANT or any SUBCONSULTANT(s) 
violates Article VII of Chapter 11A of the Code. In addition, a violation by the 
CONSULTANT, or SUBCONSULTANT to the CONSULTANT, or failure to comply 
with Section 2-10.4.01(5) of the Code, and Administrative Order (A.O.) 3-39 may result 
in the imposition of one or more of the sanctions listed in the Code and the A.O. 
respectively.  

 
3.9 INTENT OF AGREEMENT:  
 

3.9.1 The intent of the Agreement is for the CONSULTANT to provide Services as 
further specified in Article 8.1. The Services shall be deemed to include all services 
implied by, incidental to, or appurtenant to those listed in Article 8.1, whether or 
not such services are expressly listed in this Agreement, and the provision of such 
Services shall not be considered additional or extra work.  

 
3.9.2 Order of Precedence: building and safety codes enacted by any authority having 

jurisdiction, amendment to this Contract, Special Provisions of this Agreement, 
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Articles of this agreement, exhibits, NTPC and addenda, &2168/7$17¶V 
Proposal. 

 
3.9.3 This Agreement is for the benefit of the parties only and it does not grant rights to 

a third-party beneficiary, to any person, nor does it authorize anyone not a party to 
the Agreement to maintain a suit for personal injuries, professional liability or 
property damage pursuant to the terms or provisions of the Agreement. 

 
3.9.4 No acceptance, order, payment, or certificate of or by the Owner, or its employees 

or agents shall either stop the Owner from asserting any rights or operate as a waiver 
of any provisions hereof or of any power or right herein reserved to the Owner or 
of any rights to damages herein provided. 

 
3.9.5 FAA Provisions: Exhibit 5, attached hereto and incorporated by reference, outlines 

the provisions currently required under applicable Federal Aviation Administration 
(FAA) guidelines. The Consultant shall comply with the terms of Exhibit 5 as 
amended from time to time. 7KH 0D\RU RU WKH 0D\RU¶V GHVLJQHH VKDOO KDYH WKH 
authority to administratively update Exhibit 5 to reflect revisions, additions, or 
removals of required FAA provisions as issued through official FAA guidance, 
without the need for formal amendment to this agreement. Any such administrative 
updates shall be provided in writing to the Consultant through an updated version 
of Exhibit 5.  Such updated version of Exhibit 5 shall be identified as Exhibit 5.A, 
with each updated Exhibit 5 thereafter being identified by successive alphabetical 
identification (i.e., Exhibit 5.B, Exhibit 5. C, and so on) with the latest alphabetical 
version of Exhibit 5 governing unless otherwise specified. 

 
3.10 SOLICITATION: The CONSULTANT warrants that:  1) it has not employed or retained 

any company or person, other than a bona fide employee working solely for the 
CONSULTANT, to solicit or secure this Agreement; and 2) that it has not paid, nor agreed 
to pay any person, company, corporation, joint venture, individual, or firm, other than a 
bona fide employee working solely for the CONSULTANT any fee, commission, 
percentage, gift, or another consideration contingent upon or resulting from the award or 
making of this Agreement.  For breach or violation of this warranty, the Owner has the 
right to annul this Agreement without liability to the CONSULTANT for any reason 
whatsoever. 

 
3.11 ACCOUNTING RECORDS OF CONSULTANT: The Owner reserves the right to audit 

the accounts and records of the CONSULTANT and SUBCONSULTANTs including, but 
not limited to, payroll records and Federal Tax return, supporting all payments for Services 
hereunder on the basis of Multiple of Direct Salaries and Reimbursement of Actual 
Expenses incurred. Such audit may take place at any mutually convenient time during the 
performance of this Agreement and for three (3) years after final payment under this 
Agreement.  The CONSULTANT shall maintain, as part of its regular accounting system, 
records of a nature and in a sufficient degree or detail to enable such audit to determine the 
personnel hours and personnel costs and other expenses associated with each Project and/or 
task authorized for performance by Service Order(s). In accordance with Florida Statutes 
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287.055, the CONSULTANT hereby certifies and warrants that wage rates and other 
factual unit cost as submitted supporting the compensation provided here are accurate, 
complete, and current as of the date of the submittal.  It is further agreed that said 
compensation provided for in this Agreement shall be adjusted to exclude any significant 
costs where the Owner determines that the payment for Services was increased due to 
inaccurate, incomplete, or non-current wage rates or other factual unit costs. All such 
adjustments in compensation paid or payable to CONSULTANT under this Agreement 
shall be made within three (3) years from the date of final billing or acceptance of the 
Services by the Owner, whichever is later. 

 
3.12 INSPECTOR GENERAL (IG), INDEPENDENT PRIVATE SECTOR INSPECTOR 

GENERAL (IPSIG): Pursuant to MDC Code Section 2-1076, the Office of the Miami-
Dade County Inspector General (IG) shall have the authority and power to review past, 
present, and proposed County programs, accounts, records, contracts, and transactions. The 
IG shall have the power to subpoena witnesses, administer oaths, and require the 
production of records. Upon WHQ ���� GD\V¶ ZULWWHQ QRWLFH WR WKH CONSULTANT from IG, 
the CONSULTANT shall make all requested records and documents available to the IG 
for inspection and copying.  
 

 The CONSULTANT shall make available at its office at all reasonable times the records, 
materials, and other evidence regarding the acquisition (solicitation preparation) and 
performance of this Contract, for examination, audit, or reproduction, until three (3) years 
after final payment under this Contract or for any longer period required by statute or by 
other clauses of this Contract. In addition: 
 
(1) If this Contract is completely or partially terminated, the CONSULTANT shall make 

available the records relating to the work terminated until three (3) years after any 
resulting final termination settlement; and  

(2) The CONSULTANT shall make available records relating to appeals or to litigation or 
the settlement of claims arising under or relating to this Contract until such appeals, 
litigation, or claims are finally resolved. 

  
 The IG shall have the power to report and/or recommend to the Board of County 

Commissioners whether a particular project, program, contract, or transaction is or was 
necessary and, if deemed necessary, whether the method used for implementing the project 
or program is or was efficient both financially and operationally. Monitoring of an existing 
project or program may include reporting whether the project is on time, within budget and 
in conformity with plans, specifications, and applicable law. The IG shall have the power 
to analyze the need for, and reasonableness of, proposed Change Orders. 
  

 The IG may, on a random basis, perform audits on all County contracts throughout the 
GXUDWLRQ RI VDLG FRQWUDFW �KHUHLQDIWHU ³UDQGRP DXGLWV´�. 7KLV UDQGRP DXGLW LV VHSDUDWH DQG 
distinct from any other audit by the County. To pay for the functions of the Office of the 
Inspector General, any and all payments to be made to the CONSULTANT under this 
contract will be assessed one quarter of one percent of the total amount of the payment, to 
be deducted from each progress payment as the same becomes due, unless this Agreement 
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is federally funded where federal or state law or regulations preclude such a charge or 
where such a charge is otherwise precluded as stated in the Special Provisions (see Article 
8). The CONSULTANT shall, in stating its agreed prices, be mindful of this assessment, 
which will not be separately identified, calculated, or adjusted in the proposal or bid form.  
  

 The IG shall have the power to retain and coordinate the services of an independent private 
sector inspector general (IPSIG) who may be engaged to perform said random audits, as 
well as audit, investigate, monitor, oversee, inspect, and review the operations, activities, 
and performance and procurement process including, but not limited to, project design, 
establishment of bid specifications, bid submittals, activities of the CONSULTANT, its 
officers, agents and employees, lobbyists, County staff, and elected officials in order to 
ensure compliance with contract specifications and detect corruption and fraud. The IG is 
authorized to investigate any alleged violation by a CONSULTANT of its Code of 
Business Ethics, pursuant of MDC Code Section 2-8.1. 

 
The provisions in this section shall apply to the CONSULTANT, its officers, agents and 
employees. The CONSULTANT shall incorporate the provisions in this section in all 
subcontracts and all other agreements executed by the CONSULTANT in connection with 
the performance of this contract. 
  
INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL 

 The attention of the CONSULTANT is hereby directed to the requirements of AO 3-20 
and R-516-96: the County shall have the right but not the obligation to retain the services 
of an Independent Private Inspector General (IPSIG) who may be engaged to audit, 
investigate, monitor, oversee, inspect, and review the operations, activities, and 
performance of the CONSULTANT and County in connection with this Contract. The 
scope of services performed by an IPSIG may include, but are not limited to, monitoring 
and investigating compliance with Contract Specifications; project costs; and investigating 
and preventing corruption and fraud. 

 
 The IPSIG may perform its services at all levels of the contracting and procurement process 

including, but not limited to, project design, establishment of bid specifications, bid 
submittals, activities of CONSULTANT, its officers, agents and employees, lobbyists, 
county staff and elected officials. 
 

 8SRQ ���� WHQ GD\V¶ ZULWWHQ QRWLFH WR CONSULTANT from an IPSIG, the CONSULTANT 
shall make all requested records and documents available to the IPSIG for inspection and 
copying. The IPSIG shall have the right to examine all documents and records in the 
CONSULTANT¶V SRVVHVVLRQ� FXVWRG\� RU FRQWURO ZKLFK� LQ WKH ,36,*¶V VROH MXGJPHQW� 
pertain to performance of the Contract, including, but not limited to, original estimate files, 
bid and change order estimates, worksheets, proposals and agreements from and with 
successful and unsuccessful SUBCONSULTANTs and suppliers, all project-related 
correspondence, memoranda, instructions, financial documents, construction documents, 
bid and contract documents, back-charge document, all documents and records which 
involve cash, trade, or volume discounts, insurance proceeds, rebates, or dividends 
received, payroll and personnel records, and supporting documentation for the aforesaid 
documents and records. 
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3.13 OWNERSHIP OF DOCUMENTS AND COPYRIGHTS:   

 
3.13.1 All notes, correspondence, documents, designs, drawings, renderings, 

calculations, specifications, models, photographs, reports, surveys, 
investigations, and any other documents and copyrights thereto for Services 
performed or produced in the performance of this Agreement, whether in paper 
or other hard copy medium or in electronic medium is a work for hire and is  
the property of the Owner; however, the Owner may grant to the 
CONSULTANT a non-exclusive license of the copyright to the 
CONSULTANT for reusing and reproducing copyrighted materials or portions 
thereof as authorized by the Owner in advance and in writing. In addition, the 
CONSULTANT shall not disclose, release, or make available any document to 
any third party without prior written approval from Owner. 

3.13.2 The CONSULTANT is permitted to reproduce copyrighted material described 
above subject to written approval from the Owner. 

3.13.3 At the Owner's option, the CONSULTANT may be authorized by Service Order 
to adapt copyrighted material for additional or other work for the Owner; 
however, payment to the CONSULTANT for such adaptations will be limited 
to an amount not greater than 50% of the original fee earned to adapt the original 
copyrighted material to a new site. 

 
3.13.4 The Owner shall have the right to modify the Project or any component thereof 

without permission from the CONSULTANT or without any additional 
compensation to the CONSULTANT.  The CONSULTANT shall be released 
from any liability resulting from such modification. 

3.14 LAWS AND REGULATIONS:   
 

3.14.1 The CONSULTANT shall, during the term of this Agreement, be governed by 
Federal, State of Florida, and Miami-Dade County Laws, Regulatory Orders, 
County Codes and Resolutions, and MDAD operating procedures, all as may 
be amended from time to time, that may have a bearing on the Services involved 
in this Project. The Department will assist the CONSULTANT in obtaining 
copies of any such laws, orders, codes, resolutions, or procedures not readily 
available on the Internet.  

  
3.14.2   The Agreement shall be governed by the laws of the State of Florida and may 

be enforced in a court of competent jurisdiction in Miami-Dade County, 
Florida. 

3.14.3  Portions of the work produced under this Agreement may be determined by the 
Owner to contain Security Sensitive Information (SSI).  Upon notification by 
the Owner, the CONSULTANT and its SUBCONSULTANTs under this 
Agreement shall follow security requirements of the Transportation Security 
Administration, 49 CFR Parts 1500, et al., Civil Aviation Security Rules, and 
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other MDAD Security Procedures. Documents deemed by the Owner to contain 
Security Sensitive Information shall bear the following warning: 

 
Warning Notice: This record contains Sensitive Security Information that is 
controlled under the provisions of 49 CFR Parts 15 and 1520.  No part of this 
UHFRUG PD\ EH GLVFORVHG ZLWKRXW D ³QHHG WR NQRZ´� DV GHILQHG LQ �� &)5 3DUWV 
15 and 1520, except with the written permission of the Administrator of the 
Transportation Security Administration or the Secretary of Transportation.  
Unauthorized release may result in civil penalty or other action. 
 

3.14.4  In accordance with Florida Statutes 119.071 (3) (b), building plans, blueprints, 
schematic drawings, and diagrams, including draft, preliminary, and final 
formats, which depict the internal layout and structural elements of a building, 
arena, stadium, water treatment facility, or other structure owned or operated 
by an agency, are exempt from s. 119.07 and s. 24(a), Art. I of the State 
Constitution. This exemption applies to building plans, blueprints, schematic 
drawings, and diagrams, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, arena, stadium, 
water treatment facility, or other structure owned or operated by an agency 
before, on, or after the effective date of this act. Information made exempt by 
this paragraph may be disclosed to another governmental entity with prior 
approval by the Owner if disclosure is necessary for the receiving entity to 
perform its duties and responsibilities; to a licensed CONSULTANT who is 
performing work on or related to the building, arena, stadium, water treatment 
facility, or other structure owned or operated by an agency; or upon a showing 
of good cause before a court of competent jurisdiction. The entities or persons 
receiving such information shall maintain the exempt status of the information.  

3.14.5  The CONSULTANT shall comply with the financial disclosure requirements 
of Ordinance No. 77-13, as amended by having on file or filing within thirty 
(30) days of the execution of the Agreement one of the following with the 
Supervisor of the Miami-Dade County Elections Department, P.O. Box 
521550, Miami, FL, 33152-1550. 
 

A. A source of income statement 
B. A current certified financial statement 
C. A copy of the CONSULTANT¶V FXUUHQW )HGHUDO ,QFRPH 7D[ 5HWXUQ 

3.14.6  In addition to the above requirements in this sub-article, the CONSULTANT 
agrees to abide by all Federal, State, and County procedures, as may be 
amended from time to time, by which the documents are handled, copied, and 
distributed which may include, but is not limited to: 

3.14.6.1 Each employee of the CONSULTANT and SUBCONSULTANT(s) 
that will be involved in the Project, shall sign an agreement stating 
that they will not copy, duplicate, or distribute the documents unless 
authorized by the Owner as required in Article 3.14.4. 
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3.14.6.2 The CONSULTANT and its SUBCONSULTANT(s) agree in 
writing that the project documents are to be kept and maintained in a 
secure location. 

3.14.6.3 Each set of the project documents is to be numbered and the 
whereabouts of the documents shall be tracked at all times. 

3.14.6.4 A log is developed to track each set of documents logging in the date, 
time, and name of the individual(s) that works on or views the 
documents. 

3.15 CORRECTIONS TO CONTRACT DOCUMENTS: The CONSULTANT shall 
prepare, without added compensation, all necessary supplemental documents to correct 
errors, omissions, and/or ambiguities that may exist in the Contract Document prepared by 
the CONSULTANT including the documents prepared by its SUBCONSULTANTs.  
Compliance with this Article shall not be construed to relieve the CONSULTANT from 
any liability resulting from any such errors, omissions, and/or ambiguities in the Contract 
Documents and other documents or Services related thereto. 

3.16 STANDARD OF CARE: Notwithstanding anything to the contrary in this Agreement or 
in any other Contract Document relating to the Project, in performing its Work under this 
Contract CONSULTANT shall perform its Services to the standard of care of a reasonable 
CONSULTANT that is performing the same or similar Work, at the same time and locality 
and under the same or similar conditions faced by CONSULTANT. 

3.17 OWNER REPRESENTATIVE:  The Owner will assign a Project Manager to the Project 
to coordinate all Owner responsibilities under this Agreement. All instructions from the 
Owner to the CONSULTANT shall be issued by or through the Project Manager. The 
CONSULTANT shall promptly inform the Project Manager in writing of any instructions 
received from others and of any other circumstances that arise that might affect the 
performance of the Services or of the Work. 

3.18 SECURED AREAS/AIR OPERATIONS AREA (AOA)/SIDA/STERILE AREAS 
SECURITY: 

3.18.1  The CONSULTANT acknowledges and accepts full responsibility for 
compliance with all applicable laws, rules and regulations including those of 
the Transportation Security Administration (TSA), Department of Homeland   
Security (DHS), Federal Aviation Administration (FAA), Customs and Border 
Protection (CBP), and MDAD as set forth from time to time relating to 
CONSULTANT¶V DFWLYLWLHV DW WKH 0LDPL ,QWHUQDWLRQDO $LUSRUW �0,$�� RU RWKHU 
Miami- Dade County airports. 

3.18.2 In order to maintain high levels of security at MIA, the CONSULTANT must 
obtain MDAD photo identification badges, at their own cost, for all the 
CONSULTANT¶V HPSOR\HHV ZRUNLQJ LQ WKH 6HFXUHG�$2$�6HFXULW\ 
Identification Display Area (SIDA)/Sterile Areas or any other restricted areas 
of the Airport.  MDAD issues two types of identification badges: photo 
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identification badges and non-photo passes.  All employees, except temporary 
workers (working less than two weeks), will be required to obtain photo 
identification badges and will be subject to Federal Bureau of Investigation 
(FBI) fingerprint-based Criminal History Records Check (CHRC).  Temporary 
workers (working less than two weeks) will be issued non-photo passes.  At no 
time will an employee bearing a non-photo identification badge be authorized 
in a secured MIA location without being escorted by an MDAD authorized 
Escort Authority that has been issued a badge with an escort seal by the MDAD 
ID Section. No other individuals are allowed to escort under any circumstances. 

3.18.3  The CONSULTANT shall be responsible for requesting MDAD issue          
identification badges to all employees whom the CONSULTANT requests be 
authorized access to the Secured/AOA/SIDA/Sterile Areas or any other 
restricted areas of the Airport and shall be responsible for the immediate 
reporting of all lost or stolen ID badges and the immediate return of the ID 
badges of all personnel transferred from Airport assignment, terminated from 
the employ of the CONSULTANT, upon final acceptance of the Work, or 
termination of this Contract. The CONSULTANT will be responsible for all 
fees associated with lost and unaccounted for badges or passes as well as the 
fee(s) for fingerprinting and ID issuance. 

3.18.4  All employees of the CONSULTANT, or SUBCONSULTANTs, who must 
work within MDAD Secured/AOA/SIDA/Sterile Areas or any other restricted 
areas at Miami International Airport shall be supplied with MDAD 
identification badges as specified above, which must be worn at all times while 
within the referenced areas. Badges shall be worn on outer garments above the 
waist so as to be clearly visible in order to distinguish, on sight, employees 
assigned to a particular CONSULTANT. MDAD issues the non-photo passes 
on a daily basis, not to exceed two weeks. In order to obtain a non-photo pass, 
the CONSULTANT must submit a 48-Hour Advance Notification form with 
required information to the MDAD Security Division, ID Section, for all 
temporary workers requiring access to the MDAD Secured/AOA/SIDA/Sterile 
Areas or other restricted areas of the Airport. Non- photo passes will not be 
issued to temporary workers who have failed a criminal history records check, 
are in possession of an expired work permit, and/or have an expired MDAD ID 
badge. Each employee must complete the SIDA training program conducted by 
MDAD and comply with all other TSA, DHS, CBP, FAA or MDAD 
requirements as specified by the MDAD at the time of application for the ID 
badge before an ID badge is issued.  MDAD Security and Safety ID Section 
regularly provide SIDA Training.  

3.18.5  CONSULTANT Ramp Permits will be issued to the CONSULTANT 
authorizing vehicle entrance to the Airfield Operations Area (AOA) through 
specified Miami-Dade Aviation Department guard gates for the term of any 
Project.  These permits will be issued only for those vehicles (including vehicles 
belonging to the SUBCONSULTANT) that must have access to the site during 
the performance of the Work. These permits will only be issued to company 
owned vehicles or to company leased vehicles (leased from a commercial 
leasing company). AOA decals, passes, or permits to operate within the 
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Secured/AOA/SIDA will not be issued to privately owned or privately leased 
vehicles. All vehicles operating within the Secured/AOA/SIDA must have 
conspicuous company identification signs (minimum of three (3) inch lettering) 
displayed on both sides of the vehicle. 

3.18.5.1 All vehicles operating within the Secured/AOA/SIDA must be 
provided with the Automobile Liability Insurance required 
elsewhere in these General Conditions.  Proof of such insurance 
shall be provided to MDAD Airside Operations Division upon 
request.  

3.18.6  Vehicles delivering materials to the site will be given temporary passes at the 
appropriate guard gate. Such vehicles shall not be permitted to operate within 
the Secured/AOA/SIDA without MDAD escort to be provided by MDAD's 
Operations Division. To obtain an escort, the CONSULTANT shall notify 
MDAD Airside Operations Division in writing twenty-four (24) hours in 
advance of such need. These passes shall be surrendered upon leaving the 
Secured/AOA/SIDA. All vehicles shall be marked with the company name to 
ensure positive identification at all times while in the Secured/AOASIDA.  

3.18.7  Only CONSULTANT management level staff and supervisors with pictured 
MDAD I.D. badges shall be allowed to operate a motor vehicle on the 
Secured/AOA/SIDA without MDAD escort except when operating a vehicle 
that requires a specialized license to operate (CDL).  Such vehicles must be 
under MDAD Airside Operations escort when moving on the AOA unless said 
vehicle is operating in an approved MOT.  The CONSULTANT shall require 
such employee to have a current, valid, appropriate Florida driver's license and 
to attend and successfully complete the AOA Driver Training Course conducted 
periodically by the Department.  The privilege of a person to operate a motor 
vehicle on the Secured/AOA/SIDA may be withdrawn by the Department due 
to violation of AOA driving rules, or loss of Florida driver's license, or other 
cause.  

3.18.8   The CONSULTANT agrees that its personnel, vehicles, cargo, goods, and other 
personal property are subject to being searched when attempting to enter, leave 
or while on the Secured/AOA/SIDA/Sterile Areas or other restricted areas of 
the airport.  It is further agreed that the MDAD has the right to prohibit an 
individual, agent, or employee of the CONSULTANT or SUBCONSULTANT 
from entering the Secured/AOA/SIDA/Sterile Areas or other restricted areas, 
based upon facts which would lead a person of reasonable prudence to believe 
that such individual might be inclined to engage in theft, cargo tampering, 
aircraft sabotage, or other unlawful activities, including  failure to comply with 
TSA, DHS, FAA, CBP, and MDAD SIDA/access control policies, rules, and 
regulations. Any person denied access to the Secured/AOA/SIDA/Sterile areas 
or other restricted areas of the Airport or whose prior authorization has been 
revoked or suspended on such grounds shall be entitled to a review hearing 
before the Director or their authorized designee within a reasonable time. Prior 
to such hearing, the person denied access to the Secured/AOA/SIDA/Sterile 
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Areas or other restricted areas of the airport shall be advised, in writing, of the 
reasons for such denial. 

3.18.8.1 The CONSULTANT acknowledges and understands that these 
provisions are for the protection of all users of the 
Secured/AOA/SIDA/Sterile Areas and are intended to reduce the 
incidence of terrorism, thefts, cargo tampering, aircraft sabotage, 
and other unlawful activities at the Airport and to maximize 
compliance with TSA, DHS, CBP, FAA, and MDAD access control 
policies and procedures. 

3.18.9   The CONSULTANT understands and agrees that vehicle and equipment shall 
not be parked/stored on the Secured/AOA/SIDA in areas not designated or 
authorized by MDAD nor in any manner contrary to any posted regulatory 
signs, traffic control devices, or pavement markings. 

3.18.10  The CONSULTANT understands and agrees that all persons entering and 
working in or around arriving international aircraft and facilities used by the 
various Federal Inspection Services agencies may be subject to the consent and 
approval of such agencies.  Persons not approved or consented to by the Federal 
Inspection Services agencies shall not be employed by the CONSULTANT in 
areas under the jurisdiction or control of such agencies.  Persons not approved 
or consented to by the Federal Inspection Services agencies who enter such 
areas are subject to fines, which shall be borne entirely by the persons and/or 
the CONSULTANT.  

3.18.11 Notwithstanding the specific provisions of this Section, the Owner shall have 
the right to add to, amend, or delete any portion hereof in order to meet 
reasonable security requirements of MDAD or of the TSA/DHS/ CBP/FAA.  

3.18.12  The CONSULTANT shall ensure that all employees so required participate in 
such safety, security, and other training and instructional programs, as MDAD 
or appropriate Federal agencies may from time to time require.  

3.18.13  The CONSULTANT agrees that it will include in all contracts and subcontracts 
with its MIA SUBCONSULTANTs, service providers, and suppliers an 
obligation by such parties to comply with all security requirements applicable 
to their operations at the Airport. The CONSULTANT agrees that in addition 
to all remedies, penalties, and sanctions that may be imposed by TSA, DHS, 
CBP, FAA, or the MDAD upon the CONSULTANT¶V SUBCONSULTANTs, 
suppliers, and their individual employees for a violation of applicable security 
provisions, the CONSULTANT shall be responsible to the Owner for all such 
violations and shall indemnify and hold the Owner harmless for all costs, fines 
DQG SHQDOWLHV DULVLQJ WKHUH IURP� VXFK FRVWV WR LQFOXGH UHDVRQDEOH DWWRUQH\V¶ 
fees.  

3.18.14 In addition to the foregoing, the CONSULTANT shall be required to comply 
with the  U.S. Customs and Border Protection (CBP) requirements for obtaining 
CBP seals for those CONSULTANT employees that will be involved  within 
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the CBP/FIS environment at MIA.  The CONSULTANT shall be responsible 
for all related fees for required bonding, fingerprinting, and background 
investigations of CONSULTANT personnel.  

3.18.15 The employee(s) of the CONSULTANT shall be considered to be at all times 
its employee(s), and not an employee(s) or agent(s) of the County or any of its 
departments.  The CONSULTANT shall provide employee(s) competent and 
physically capable of performing the Work as required.  The County may 
require the CONSULTANT to remove any employee it deems unacceptable.  

3.19 NON-EXCLUSIVITY: Notwithstanding any provision of this Non-Exclusive 
Agreement, the Owner is not precluded from retaining or utilizing any other 
CONSULTANT, or other CONSULTANT to perform any incidental Basic Services, 
Additional Services, or other Professional Services within the contract limits defined in the 
Agreement.  The CONSULTANT shall have no claim against the County as a result of the 
County, electing to retain or utilize such other CONSULTANT to perform any such 
incidental Services. 

3.20  CONTINUED ENGAGEMENT OF CRITICAL PERSONNEL: In accordance with          
County Resolution No. 744-00, the CONSULTANT shall identify in Exhibit 3, attached 
hereto and made a part hereof, the specific technical or professional personnel to perform 
the necessary Services under this Agreement.  Such personnel shall not be replaced except 
when the Owner determines, in its discretion, that the proposed replacement personnel has 
equal or greater qualifications or capabilities to perform the necessary Services.  

3.21 CONSULTANT RESPONSIBILITY: 

3.21.1  During the term of this agreement, the CONSULTANT shall satisfy and 
maintain all valid technical certifications as required under technical categories 
4.02 Aviation Systems ± Architectural Design, 18.00 Architectural 
Construction Management. The CONSULTANT is responsible for the 
professional quality, technical accuracy, completeness, performance and 
coordination of all Work required under the Agreement (including the work 
performed by SUBCONSULTANTs), within the specified time period and 
specified cost.  The CONSULTANT shall perform the Work utilizing the skill, 
knowledge, and judgment ordinarily possessed and used by a proficient 
consulting CONSULTANT with respect to the disciplines required for the 
performance of the work in the State of Florida. The CONSULTANT is 
responsible for, and represents that the work conforms to, the Owner's 
requirements as set forth in the Agreement.  The CONSULTANT shall be and 
remain liable to the Owner for all damages in accordance with applicable law 
caused by any failure of the CONSULTANT or its SUBCONSULTANTs to 
comply with the terms and conditions of the Agreement or by the 
CONSULTANT¶V RU SUBCONSULTANTV¶ PLVFRQGXFW� Xnlawful acts, 
negligent acts, errors, or omissions in the performance of the Agreement.  The 
CONSULTANT is responsible for the performance of Work by 
SUBCONSULTANTs and in approving and accepting such Work to ensure the 
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professional quality, completeness, and coordination of SUBCONSULTANT¶V 
Work. 

3.21.2 In addition to all other rights and remedies that the Owner may have, the 
CONSULTANT shall, at its expense, re-perform the Services to correct any 
deficiencies that result from the CONSULTANT¶V IDLOXUH WR SHUIRUP LQ 
accordance with the above standards. The CONSULTANT shall also be liable 
for the cost of replacement or repair of any defective materials and equipment 
and re-performance of any non-conforming construction services resulting from 
such deficient CONSULTANT Services for a period from the commencement 
of this Agreement until twelve (12) months following final acceptance of the 
Work or for the period of design liability required by applicable law. 

3.21.3 The Owner shall notify the CONSULTANT in writing of any deficiencies and 
VKDOO DSSURYH WKH PHWKRG DQG WLPLQJ RI WKH FRUUHFWLRQV. 1HLWKHU 2ZQHU¶V 
inspection, review, approval, or acceptance of, nor payment for, any of the 
Work required under the Agreement shall be construed to relieve the 
CONSULTANT or any SUBCONSULTANT of its obligations and 
responsibilities under the Agreement, nor constitute a waiver of any of the 
Owner's rights under the Agreement or of any cause of action arising out of the 
performance of the Agreement.  

3.21.4  8SRQ 2ZQHU¶V QRWLILFDWLRQ RI GHILFLHQW RU GHIHFWLYH ZRUN VWHPPLQJ IURP WKH 
CONSULTANT¶V VHUYLFHV� WKH CONSULTANT shall have fourteen (14) days 
WR UHVSRQG WR WKH 2ZQHU¶V FODLP.  7KH 2ZQHU VKDOO LPSOHPHQW LWV SURFHGXUH IRU 
administrative review of the claim with notification to the CONSULTANT of 
the findings from that review.  Upon notification, the CONSULTANT shall 
have fourteen (14) days to request reconsideration of the findings.   

3.22 CONSULTANT PERFORMANCE EVALUATION: In accordance with 
Administrative Order 3-�� HQWLWOHG ³6WDQGDUG 3URFHVV IRU &RQVWUXFWLRQ RI &DSLWDO 
Improvements, Acquisition of Professional Services, Construction Contracting, Change 
2UGHUV� DQG 5HSRUWLQJ´� WKH CONSULTANT is advised that a performance evaluation of 
the services rendered throughout this Agreement will be completed by the Owner and kept 
in Miami-Dade County files for evaluation of future solicitations. 

3.23 ENTIRETY OF AGREEMENT: This Agreement represents the entire and integrated 
Agreement between the Owner and the CONSULTANT and supersedes all prior 
negotiations, representations, or agreements between the parties hereto, either written or 
oral, pertaining to the Project(s).  This Agreement shall not be amended except by written 
Amendment. 

 
3.24 PROMPT PAYMENT: It is the policy of Miami-Dade County that payment for all 

purchases by County agencies and the Public Health Trust shall be made in a timely manner 
and that interest payments be made on late payments.  In accordance with Florida Statutes, 
Section 218.74 and Section 2-8.10.4.01, of the Miami-Dade County Code, the time at 
which payment shall be due from the County or the Public Health Trust shall be fourteen 
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(14) calendar days from receipt of a proper invoice.  All payments due from the County or 
the Public Health Trust, and not made within the time specified by this section, shall bear 
interest from thirty (30) days after the due date at the rate of one percent (1%) per month 
on the unpaid balance.  Further, proceedings to resolve disputes for payment of obligations 
shall be concluded by final written decision of the County Mayor, or their designee(s), not 
later than sixty (60) days after the date on which the proper invoice was received by the 
County or the Public Health Trust.  

 
3.25 CERTIFICATION OF WAGE RATES:  In accordance with Florida Statute 287.055, 

5(a), the CONSULTANT firm hereby certifies and warrants that wage rates and other 
factual unit costs, as submitted in support of the compensation provided are accurate, 
complete and current as of the date of this Agreement.  It is further agreed that said 
compensation shall be adjusted to exclude any significant costs where the County shall 
determine that the Contract price of services was increased due to inaccurate, incomplete 
or unclear wage rates or other factual unit costs.  All such Contract compensation 
adjustments shall be made within one (1) year from the date of final billing or acceptance 
of the Work by the County, or one (1) following the end of the Contract, whichever is later. 

 
3.26 ETHICS COMMISSION:  Pursuant to Section 2-11.1(y) of the Code of Miami-Dade   

County, The Ethics Commission shall be empowered to review, interpret, render advisory 
opinions and letters of instruction and enforce the Conflict of Interest and Code of Ethics 
Ordinance. Jurisdiction of the Ethics Commission shall automatically extend to 
Commissioners, the Mayor, autonomous personnel, quasi-judicial personnel, departmental 
personnel, employees, contract staff, advisory personnel, immediate family, lobbyists as 
defined in subsections (b) and (s) who are required to comply with the Conflict of Interest 
and Code of Ethics Ordinance; and any other person required to comply with the Conflict 
of Interest and Code of Ethics Ordinance including, but not limited to, CONSULTANT 
and vendors. In the event that the Ethics Commission does not assume jurisdiction as 
provided in the preceding sentence, the Ethics Commission may refer the complaint to the 
State Attorney for appropriate action. Notwithstanding the foregoing, the Ethics 
Commission shall not have jurisdiction to consider an alleged violation of subsection (c) if 
the requirements of subsection (c) have been waived for a particular transaction as provided 
therein. The term "contract staff' shall mean any employee and/or principal of an 
independent CONSULTANT, SUBCONSULTANT (of any tier), , designated in a contract 
with the County as a person who shall be required to comply with the provisions of 
Subsections 2- 11.1(g), (h), (j), (l), (m), (n) and (o) of the Conflict of Interest and Code of 
Ethics Ordinance. Prior to determining whether to designate a person as contract staff in a 
RFP, RFQ, bid or contract, the County Mayor or their designee shall seek a 
recommendation from the Executive Director of the Ethics Commission. The 
CONSULTANT must provide the Ethics Commission with a written report regarding its 
compliance with any restriction contained in the advisory opinion issued by the Ethics 
Commission to the CONSULTANT, SUBCONSULTANTs, or team members within 
ninety (90) days of each task assignment. The report must be submitted to the Executive 
Director, Commission on Ethics and Public Trust at 19 West Flagler St., Suite 207, Miami, 
Florida 33130. 
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3.27 TRUTH IN NEGOTIATION: Pursuant to A.O. 3-39 and Florida Statutes Chapter 
287.055 5(a): For all lump-sum costs or costs plus a fixed fee contract in which a fee will 
exceed One Hundred Ninety-Five Thousand Dollars ($195,000; 287.017 ± category four), 
the County will require the firm receiving the award to execute a Truth-In-Negotiation 
Certificate as required by Chapter 287, Florida Statutes. 
 

3.28 EMPLOYMENT ELIGIBILITY VERIFICATION (E-VERIFY): CONSULTANT is 
required to enroll in the United States Citizenship and Immigration Services E-Verify 
system, and to utilize that system to verify the employment eligibility of all persons 
performing work for the CONSULTANT under this Agreement. CONSULTANT shall 
incorporate this requirement into all of its subcontracts as well. 

 
3.29 AMERICANS WITH DISABILITIES ACT (ADA) STANDARDS: The design of this 

project shall meet the standards delineated in the 2010 ADA Standards for Accessible 
Design.   

 
3.30   ACCOUNTS RECEIVABLE ADJUSTMENTS: In accordance with Miami-Dade 

County Implementing Order 3-9, Accounts Receivable Adjustments, if money is owed by 
the CONSULTANT to the County, whether under this Contract or for any other purpose, 
the County reserves the right to retain such amount from payment due by County to the 
CONSULTANT under this Contract.  Such retained amount shall be applied to the amount 
owed by the CONSULTANT to the County.  The CONSULTANT shall have no further 
claim to such retained amounts which shall be deemed full accord and satisfaction of the 
amount due by the County to the CONSULTANT for the applicable payment due herein. 

 
3.31 ACCESS TO PUBLIC RECORDS: The CONSULTANT shall comply with the Public 

Records Laws of the State of Florida, including but not limited to: (1) keeping and 
maintaining all public records that ordinarily and necessarily would be required by Miami-
Dade County (County) in order to perform the service; (2) providing the public with access 
to public records on the same terms and conditions that the County would provide the 
records and at a cost that does not exceed the cost provided in Chapter 119, F.S., or as 
otherwise provided by law; (3) ensuring that public records that are exempt or confidential 
and exempt from public records disclosure requirements are not disclosed except as 
authorized by law; and (4) meeting all requirements for retaining public records and 
transferring, at no cost, to the County all public records in possession of the 
CONSULTANT upon termination of the contract and destroying any duplicate public 
records that are exempt or confidential and exempt from public records disclosure 
requirements upon such transfer.  In addition, all records stored electronically must be 
provided to the County in a format that is compatible with the information technology 
systems of the County.  )DLOXUH WR PHHW DQ\ RI WKHVH SURYLVLRQV RU WR FRPSO\ ZLWK )ORULGD¶V 
Public Records Laws as applicable shall be a material breach of the agreement and shall be 
enforced in accordance with the terms of the agreement.  

 
IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONSULTANT’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT 
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THE MIAMI DADE AVIATION RECORDS CUSTODIAN, JORGE MIHAIC (305) 
876-0933; JMIHAIC@MIAMI-AIRPORT.COM; MIAMI-DADE AVIATION  
DEPARTMENT, RISK MANAGEMENT & SUPPORT SERVICES, P.O. BOX 
025504, MIAMI, FLORIDA 33102-5504. 
 

3.32 ASPIRATIONAL POLICY REGARDING DIVERSITY: Pursuant to Resolution No. 
R-1106-15 Miami-Dade County vendors are encouraged to utilize a diverse workforce that 
is reflective of the racial, gender and ethnic diversity of Miami-Dade County and employ 
locally-based small firms and employees from the communities where work is being 
performed in their performance of work for the County.  This policy shall not be a condition 
of contracting with the County, nor will it be a factor in the evaluation of solicitations 
unless permitted by law. 

 
3.33     FORCE MAJEURE: Any delays in or failure of performance by CONSULTANT or 

OWNER, other than the payment of money, shall not constitute default hereunder if and to 
the extent such delays or failures of performance are caused by occurrences beyond the 
reasonable control of OWNER or CONSULTANT, as the case may be, including but not 
limited to, acts of God or the public enemy; compliance with any order or request of any 
governmental authority; fires, floods, explosion, accidents; riots, strikes, pandemics or 
other concerted acts of workmen, whether direct or indirect; or any causes, whether or not 
of the same class or kind as those specifically named above, which are not within the 
reasonable control of OWNER or CONSULTANT respectively. In the event that any event 
of force majeure as herein defined occurs, CONSULTANT shall be entitled to a reasonable 
extension of time for performance of its Services under this Agreement. 
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ARTICLE 4 
 

PROFESSIONAL SERVICES TO BE PERFORMED 
 
4.1 START OF WORK: No Services under this Agreement shall be performed by the      
CONSULTANT prior to the receipt of an appropriate Service Order.  Each Service Order shall 
specify  

• the scope of work, time of completion, deliverables, and total compensation for the 
services authorized; 

• the consequences for failure of the CONSULTANT to meet the DSCMP; and 

• whether the Services are Basic Services, Additional Services, Work Site Services, 
or Dedicated Services.  

A Service Order may be cancelled by written notice by the Owner to Consultant.  
 
4.2 BASIC SERVICES SCHEDULE AND SUMMARY: The CONSULTANT agrees to 
furnish or cause to be furnished to the extent authorized by Service Order: all architectural and 
engineering professional services, as further specified below, designated as Basic Services, and 
as required for satisfactory completion of the Project described in a Project Definition Book or as 
may otherwise be described in the Special Provisions of this Agreement.  The CONSULTANT 
shall be responsible for correction of any errors, omissions, and/or ambiguities, as determined by 
the Owner/Project Manager, resulting from the Services. 

 
Upon receipt by the CONSULTANT of a Service Order to proceed with Phase I services, 
the CONSULTANT shall prepare and submit to the Owner, for its review and approval, a 
DSCMP for the first three Phases of the Project that conforms to the Project and Phase 
durations contained in the schedule in the Special Provisions. 

 
The CONSULTANT is firmly obligated to complete the services in accordance with the 
approved DSCMP, and shall furnish sufficient personnel, equipment, and facilities and 
shall work such hours as necessary to assure such completion.  The CONSULTANT shall 
meet once per month with the Project Manager to review the CONSULTANT prepared 
DSCMP, which will establish the basis of payment and the actions necessary to correct 
schedule deficiencies. The CONSULTANT may request modifications to the DSCMP by 
submitting a written request to modify with supporting justification.  It shall be at the 
Owner’s sole discretion whether to grant such a modification. 
 
4.2.1 The CONSULTANT shall furnish or cause to be furnished all professional design 

services prescribed in this Agreement and all other services normally required 
for an airport project of this type.   

4.2.2 The CONSULTANT shall design facilities that have common boundaries, 
surfaces, spaces, or that otherwise interface with other facilities or operations 
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being designed, constructed, or operated by others not a part of this Agreement 
and shall also include the coordination of such design. 

4.2.3 The CONSULTANT shall design interim/temporary facilities included in the 
Project Budget with the necessary associated facilities to accommodate 
operations, pedestrian and/or vehicular traffic, tenants, or concessionaires, as 
needed during construction.   

4.2.4 It shall be the responsibility of the CONSULTANT to follow and be responsive 
to the technical and schedule guidance and oversight furnished by the Project 
Manager. 

4.2.5 All services performed during Phases 1A through 3D of the Basic Services shall 
comply with and be in conformance with the Deliverables Requirements Manual 
and the Design Guidelines Manual.  In addition, the Project shall be designed so 
as to be able to achieve the LEED category, as applicable.  
4.2.5.1 The LEED AP shall develop and implement a LEED Certification Plan 

to monitor and document progress during design and construction. 
Implementation shall include, but not be limited to, the following 
throughout all Phases: coordinate and verify selected materials, actions, 
and systems are Project-appropriate and meet LEED credit criteria; 
collect, organize, and prepare documents required for LEED certification, 
and performance verification; and register the Project with GBCI, 
providing follow-through in attaining the required level of LEED 
certification.  

4.2.6 Throughout all Phases of the Basic Services, the CONSULTANT shall 
coordinate its Services with any other Owner provided CONSULTANTs. 

4.2.7 For Phases 1A through 3D of the Basic Services, the CONSULTANT shall 
submit to the Owner the deliverables listed under the various Phases in the 
Deliverables Requirements Manual in the format approved by the Owner.  In 
addition, the CONSULTANT shall submit with each set of deliverables a 
complete listing of the items required to be delivered for that Phase, by 
discipline, and indicate which of those items are actually being submitted.  For 
any items not being submitted, the CONSULTANT shall submit either a 
written statement as to why such items are not being submitted as required or 
an approved waiver for the omission.  The Owner reserves the right to reject all 
or part of any submittals that are not complete in their content as required 
herein.  The CONSULTANT shall be totally responsible for any additional 
costs resulting from such rejections and shall not be compensated in any 
manner by the Owner therefor. 

4.2.8 For Phases 1A through 3D of the Basic Services, the CONSULTANT shall 
submit estimates of Probable Construction Cost, as described in the Definitions. 
The estimates are to be prepared by a certified Professional Construction 
Estimator which is part of  the CONSULTANT’s team, (whether an employee 
or Subconsultant), for review by the Owner.  Compensation to the Professional 
Construction Estimator shall be the sole responsibility of the CONSULTANT 
and shall be considered part of the CONSULTANT’s compensation for Basic 
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Services. As part of its Probable Construction Cost, the CONSULTANT shall 
assist the Owner in identifying Project Elements that are eligible for 
Federal/State grant-in-aid participation. The CONSULTANT shall assist in 
reviewing applications prepared by the Owner and the Project Manager. If 
meetings with grant agencies are required, attendance at such meetings will be 
compensated by the Owner as Additional Services. 

4.2.9 Submittals for Phases 2 through 3C shall include a “Project LEED points 
estimate” and narrative, as appropriate, describing the materials, actions, and 
systems being incorporated in the Project to attain the stated LEED certification 
category.  

4.2.10 Throughout all Phases of the Basic Services, all drawings shall be produced 
electronically using REVIT and/or CIVIL 3D Software currently in use by 
MDAD. The CONSULTANT must submit all original working files as 
specified within the MDAD BIM Standards Manual.  

4.2.11 The CONSULTANT shall submit a hard and electronic format, as specified 
herein or otherwise by the Owner, copies of all documents required under each 
Phase for review, comments, and approval by the Owner. The Owner shall have 
a minimum of 10 working days to review each CONSULTANT submittal. The 
CONSULTANT shall respond to each comment in writing withing five 
working days of receipt of the comments. The number of copies and the 
distribution of those copies shall be specified in the Service Order for each 
Phase.   

The electronic submittal required under this Agreement shall be in a format 
acceptable to the Owner and shall generally consist of the digital model and 
drawings plot files and digital working files as indicated above and shall be 
organized and submitted on external drive compatible with Owner’s 
“Windows” operating system.  This information can be obtained through 
MDAD Technical Support. 

 
 

4.2.12 At the end of Phases 1B, 2 and 3C the CONSULTANT shall, through the 
Project Manager, schedule a review(s) of all plans and programs with the user 
representatives of the Owner.  
 

4.2.13 Recognizing that the construction of other projects at the Airport may affect 
scheduling of the construction for each Project Element or components thereof, 
the CONSULTANT shall diligently coordinate the performance of the Services 
with the Owner and its designees in order to provide for the safe, expeditious, 
economical, and efficient completion of the Project, without negatively 
impacting concurrent work by others or the airport operations. 

 
4.2.14 In accordance with County Administrative Order AO 3-26 a formal Value 

Analysis/Engineering (VA/E) study will be conducted at the end of Basic 
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Services Phase 2 (Design Development) by a separate CONSULTANT 
retained by the Owner.  The CONSULTANT shall assist as directed by the 
Project Manager in the VA/E process. 

 
4.2.15 The CONSULTANT shall have a written design quality management program 

related to Construction Contract Document preparation and Work Related 
Services that details the methods and procedures that will be taken to assure 
that all Services required by this Agreement conform to the required 
professional quality, technical accuracy, completeness, performance, and 
coordination of all work under the Agreement (including the work performed 
by SUBCONSULTANTs).  Such program shall be submitted to the Owner 
within seven (7) days after the Owner issues the first Service Order under this 
Agreement. The CONSULTANT shall make all adjustments to the program 
deemed necessary by the Owner. The design quality management program, as 
adjusted, shall be implemented throughout the entire design and construction 
process. 

4.2.16 The CONSULTANT's Probable Construction Cost (including construction 
contingency allowance), broken down by specification sections or unit prices, 
shall include any adjustments necessary for projected award dates, changes in 
requirements, or general market conditions.  Service Orders to proceed with 
Phases 3A, 3B and 3C may not be issued if the Probable Construction Cost, as 
submitted by the CONSULTANT at Phases 2, 3A and 3B, respectively, 
exceeds the total Owner allocated funds for the construction of the Project.  No 
further progress payment shall be made should the Probable Construction Cost 
in any Phase exceed the Budget, until an alternate design is provided at no 
additional compensation, to bring the cost within the Project Budget 
limitations. 

 
 

4.2.17 For Phases 3A through 3D, the CONSULTANT shall prepare and include plans 
for the Contractor’s/Field Representative’s construction trailer.  The plans 
shall show as a minimum the location of the trailer(s), parking, access, and 
temporary utility connections for the trailer(s) required during the performance 
of the Work by the Contractor. 

 
4.2.18 Commissioning Plans: The CONSULTANT shall develop a commissioning 

plan in conformance with the current edition of the “MDAD Construction 
Contracts General and Legal Provisions and Division 1/Commissioning for 
Facilities Projects” and the Design Guidelines Manual. 

 
4.3 PHASES 1A AND 1B - PROGRAM VERIFICATION AND PREPARATION OF 

SCHEMATIC DESIGN DOCUMENTS 
 

4.3.1 Phase 1A - Program Verification: Based upon the Program drawings, preliminary 
budget, and Design Guidelines furnished to the CONSULTANT by the Owner, 
a Service Order may be issued to the CONSULTANT to verify the accuracy and 
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adequacy of all available information for the Project.  Such verification shall 
include but not be limited to the following areas: 

 
4.3.1.1 Program: The CONSULTANT shall examine the Project Book including 

Program Drawings furnished by the Owner and shall confirm user 
requirements and determine requirements for additional studies, verify the 
physical/spatial characteristics of the Project, the completeness of the 
Program, and their adherence to the Design Guidelines Manual. 

 
4.3.1.2  Record Drawings: The CONSULTANT shall examine and verify all as-

built conditions as to their completeness and accuracy as   depicted on the 
Record Drawings furnished by the Owner. 

 
4.3.1.3  Project Budget: The CONSULTANT shall examine in detail, the estimated 

construction costs furnished by the Owner.  Should this cost verification 
reveal serious discrepancies and/or deficiencies which would impact the 
Project and its subsequent stages of development, the CONSULTANT shall 
inform the Owner in writing as to the adequacy of the funds required to 
complete the Project through the construction phase. 

 
4.3.1.4 Utilities Investigation:  The CONSULTANT shall evaluate the utilities 

information provided by the Owner and determine the adequacy of existing 
utilities to accommodate the additional utility loads imposed by the Project 
Element(s) and incorporate such information into the design. 

 
4.3.1.5 Surveys: The CONSULTANT shall verify any survey information provided 

by the Owner and incorporate such information into the design. The 
CONSULTANT shall be responsible for performing any surveys that are 
required for the completion of the project that was not provided by the 
Owner or which the CONSULTANT could not verify satisfactorily.  If 
geotechnical testing or surveying is necessary to prepare the design 
documents required under this agreement, those services shall be included 
as part of the Basic Services.  

 
4.3.1.6 Soils Investigations: The CONSULTANT shall review any geotechnical  

information provided by the Owner.  In addition, the CONSULTANT shall 
prepare a soils investigation plan for use in determining soil characteristics 
required for proper design of the Project Elements included herein.  The 
plan shall show the number, spacing and depth of borings required and shall 
specify such other tests and investigations as may be necessary to provide 
information prerequisite to the Project’s design.  The CONSULTANT shall 
specify, locate, and coordinate the specific borings and tests to be performed 
by a qualified testing lab hired by the CONSULTANT and shall interpret 
the results for application to the Project. 
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4.3.1.7 Discrepancies Between Existing Conditions and Depicted Conditions:  Any 
discrepancies between the actual, existing conditions (including, but not 
limited to existing utilities) and conditions depicted on drawings or other 
information provided by the Owner shall be noted by the CONSULTANT.  
The actual, existing conditions shall then be incorporated into the Contract 
Documents. The Owner shall be informed, in writing, of any discrepancy 
between actual, and drawings. 

 
4.3.1.8 Deficiencies of Information:  The CONSULTANT shall inform the Owner 

in writing of any deficiencies, other than discrepancies from actual, existing 
conditions found during verification, in the as-built conditions, and utility 
information, which are deemed necessary to provide a satisfactory basis on 
which to perform the Basic Services.  Upon agreement of the deficiencies 
by the Owner, the Owner may then issue a Service Order directing the 
CONSULTANT to perform the necessary investigations and develop the 
required additional information as Additional Services. 

 
 

4.3.1.9 Art in Public Places Program:  The CONSULTANT shall, prior to 
preliminary design, initiate contact and confer with the County Art in Public 
Places Representative for review of applicability of an art component to the 
Project.  Should Art in Public Places County staff determine that the 
installation of an art component is applicable to this Project based on the 
provisions of County Code Section 2.11.15 and should it decide to pursue 
said installation, the CONSULTANT shall further confer with the Art in 
Public Places Representative to develop a concept for art appropriate to the 
Project, and with the Art in Public Places Professional Advisory Committee 
as to the type(s) of art, location(s), and possible artist(s). The Director of 
Art in Public Places shall approve the final concept and location. The final 
choice of the artist(s) will be made by the Art in Public Places Trust, upon 
recommendation of the Art in Public Places Professional Advisory 
Committee.  As part of its Master Plan, Art in Public Places encourages and 
will give preference to collaborative projects between the artist(s) and the 
CONSULTANT to promote the integration of artwork and site.  Such 
collaborative efforts shall include the active involvement of both the 
CONSULTANT and the artist(s) during Design Development of the 
Project.  In consultation with the artist(s) and Art in Public Places, the 
CONSULTANT shall make all the necessary provisions and coordinate the 
development and incorporation of artwork(s) details and/or specifications 
in the Contract Documents for the Project.  The CONSULTANT shall 
coordinate the installation of necessary anchorages, special lighting, or 
plumbing or other utility or installation and connections as required for the 
proper installation of the artwork in accordance with the artist's concept(s). 
The CONSULTANT shall provide, without added compensation, technical 
support including but not limited to assisting the artist(s) in the development 
of preliminary and final construction cost estimates for infrastructure work 

MDC084



 

 Page 37 of 90   Contract No. A24AV01  
                             

necessary to support the art work to the extent that it is included in the 
Contract, construction procedures/approach, typical sections, profiles and 
details, structural support and utility connection systems (including 
structural anchorage details as may be required), technical specifications, 
submittals and shop drawing requirements (including review and approvals) 
for all ancillary facilities in connection with the installation of the artwork.  
The CONSULTANT shall coordinate the installation of the artwork with 
the artist(s) and the Contractor during construction and shall assist the 
artist(s) and Art in Public Places in the resolution of issues pertaining to 
coordination.  The CONSULTANT shall inspect, along with the artist(s) 
and the Art in Public Places Representative, the completed installation(s) 
by the Contractor for compliance with the Contract Documents. 

 
4.3.2 Phase 1B - Preparation of Schematic Design Documents: Upon the written 

confirmation from the CONSULTANT that all elements of the Project have been 
identified and the Owner's cost estimates have been verified, the Owner may 
issue a Service Order to prepare the Schematic Design Documents. 

The CONSULTANT shall review the verified Program with the Owner’s 
representatives, lessees (if applicable), and all agencies and other governmental 
authorities having permitting or other approval authority with respect to the 
Project. If authorized in writing by the Project Manager, Project Elements or 
components, as well as suggestions of such agencies or lessees (if applicable) 
regarding required procedures, are to be followed by the CONSULTANT. 
Necessary inclusions shall be made when preparing the Design Development and 
the Contract Documents. Upon completion of the agencies’ reviews, the 
CONSULTANT shall detail in writing the recommendations of the agencies’ to 
the Owner and shall modify the suggested plan as appropriate and resubmit it to 
the Owner for review, further modifications, and for approval and agreement by 
the Owner. As a part of this Phase, the CONSULTANT shall prepare and submit 
the Phase 1B deliverables including but not limited to the following: 

4.3.2.1 Site Plan:  A site plan(s) of the Project, at a scale to be specified by the 
Owner, showing the Project Elements, existing facilities, and proposed 
projects pertinent to or interfacing with other projects and with the 
remainder of the Basic Services under this Agreement. 

4.3.2.2 Schematic Design Studies:  The Schematic Design studies shall consist of 
all plans, elevations, sections, perspectives, etc., as required to show the 
scale and relationship of the design concept to surrounding facilities and 
other Project Elements plus a narrative report, setting forth in appropriate 
detail, the criteria to be used in preparing the Contract Documents for the 
Project Elements and identifying all major equipment and systems required, 
including alternative items as appropriate, and Work Sequencing Schedules. 
Design areas and elements beneficial to attaining the required LEED 
certification category shall be identified and quantified.  
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These Schematic Design studies are preliminary in nature and scope. 
They shall be further defined, and amplifying details shall be 
developed, by the CONSULTANT during subsequent Phases of the 
Basic Services. 

 
The Owner will make a determination, based on the Schematic Design 
studies and narrative report, of what equipment and systems will be 
used.  In addition, the Owner will, based on the investigations and 
recommendations developed by the CONSULTANT, determine 
which equipment and other items the Owner will purchase outside the 
Contract for this Project. Should the Owner decide to purchase 
equipment and materials separately and furnish them to the 
Contractor, the CONSULTANT shall, as part of the Basic Services, 
provide detailed programming and scheduling, perform follow-on 
liaison with vendors with respect to availability and delivery, and 
provide any other such Services with respect to such separately 
purchased and furnished equipment as would otherwise be required 
had said equipment not been separately purchased and furnished.  

4.3.2.3 Drainage:  The CONSULTANT shall prepare a preliminary drainage plan 
showing the direction and quantities of flows to each drain.  The Schematic 
Design narrative report shall provide drainage calculations in sufficient 
detail to give assurance that the Project can be used under the approved 
design storm conditions. 

4.3.2.4 Barricades, Signing, Marking and Lighting: The CONSULTANT shall 
prepare, as necessary, a preliminary maintenance of traffic plan, 
construction operations safety plan, and a security plan which show how the 
Work can be accomplished within operational constraints.  The safety plan 
shall be prepared as part of the Project documents in conformance with the 
FAA Advisory circulars and the MDAD Airside Operations Procedures 
(where applicable).  It shall delineate the nature, extent, and location of site 
access, required temporary barricading, signing, marking, and lighting for 
the Aircraft Operation Areas and Landside work areas for the Project.  The 
safety plan shall also be coordinated with appropriate Owner staff. 

4.3.2.5 Work Sequence and Staging Plan: The CONSULTANT shall develop a 
Work Staging Plan to avoid adverse impacts on existing airport and aircraft 
operations and shall advise the Owner in writing of the remaining adverse 
impacts, if any, and estimated increase in Project costs that would result 
from such staging plan.  The CONSULTANT shall develop a Work 
Sequencing Schedule showing the sequence of the construction and the 
relative time frame within the overall construction period. Alternative 
plan(s) and associated cost(s) shall also be developed and submitted, along 
with an analysis by the CONSULTANT of pertinent factors and relative 
merits of each plan, even if such alternative plan(s) would adversely impact 
airport and aircraft operations.  The decision as to which plan to use will be 
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made by the Owner, and the CONSULTANT will be informed of such 
decision in writing. 

4.3.2.6 Probable Construction Cost:  The CONSULTANT shall submit a Probable 
Construction Cost of the Project.  The Probable Construction Cost shall 
include the estimated costs of constructed or acquired facilities and 
improvements in such detail as required by the Owner including each class 
of equipment, operational systems, and any other direct costs that may be 
included in the Project by the Owner pursuant to this Agreement.  The 
CONSULTANT shall prepare this estimate and submit to the Owner for 
review and approval.  No further progress payment shall be made should 
the Probable Construction Cost in any phase exceed the Budget, until an 
alternate design is provided at no additional compensation, to bring the cost 
within the Project Budget limitations. 

4.3.2.7 Project LEED point estimate: The CONSULTANT shall submit the Project 
LEED point estimate corresponding to the Phase 1B submittal documents. 
The Project LEED point estimate shall be updated for each successive Phase 
and kept current. No further progress payment shall be made should the 
Project LEED point estimate in any Phase fail to meet or exceed the top 
three (3) points in the specified LEED certification category. 

4.3.2.8  LEED Certification Plan: The CONSULTANT shall submit a LEED 
Certification Plan for the Project which shall detail the steps necessary to 
attain the specified LEED certification category and how each is to be 
implemented during design and construction of the Project. The LEED 
Certification Plan shall be updated for each successive Phase and kept 
current. Successive submittals shall show progress level of each step and 
directly correspond to the design decisions of each Phase.   

4.3.3 During Phase 1B the Owner may direct the CONSULTANT, by Service Order, 
to combine specified portions of the Phase 1B and Phase 2 Basic Services and 
eliminate or change certain portions of the Services in order to provide Contract 
Documents more efficiently or cost-effectively.  If so directed by the Owner, fees 
for these two Phases shall be the same as if the two Phases were performed in 
their entirety. The durations for the individual Phases 1B and 2 will be combined 
to establish the total duration for the combined phase 1B/2, which will equal the 
sum of the durations for the individual Phases.  

 
4.3.4 The CONSULTANT shall not proceed with the following Phase 2 - Design 

Development until appropriate written approvals and comments on the 
deliverables for Phase 1B and a Service Order for the Phase 2 Basic Services are 
received from the Owner.  All comments shall be addressed, in writing, and 
reflected in the Phase 2 documents.  The CONSULTANT understands that such 
approvals, comments, and Service Order may be received individually and at 
different times.  
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4.4 PHASE 2 - DESIGN DEVELOPMENT  
 

4.4.1 Upon receipt from the Owner of a Service Order for Phase 2 Basic Services, the 
CONSULTANT shall prepare Design Development documents from the 
approved Schematic Design documents developed in the performance of the 
Phase 1B Basic Services.  Phase 2 Basic Services shall produce the submittals as 
more fully detailed in the Professional Services Deliverables.  The Design 
Development documents shall consist of Drawings, Outline Specifications, Work 
Sequencing Schedules, and other documents as may be necessary to fix and 
describe the size and character of the systems and components to be included in 
the Project.  The systems, components, and associated controls shall integrate 
with and be of like character to those typically found in similar projects unless 
otherwise specifically approved by the Owner in writing. All plans and programs 
developed during Phase 1B for interim locations or routings, or for the staging 
and sequencing of Work, shall be refined and updated as applicable.  Should the 
need for additional plans and/or programs become apparent during the course of 
the performance of the Phase 2 Basic Services, such additional plans and 
programs shall be prepared and included in the Design Development documents. 

 
4.4.2 Unless otherwise stipulated in the Special Provisions, it is the Owner’s intent to 

bid the Project in one (1) package.  The Owner, though, reserves the right to direct 
that the Project be divided into as many contracts as required by operational 
constraints, tenant or lessees needs, adjacent project scheduling, or other reasons 
as determined by the Owner.  If the Owner requires the Project to be broken into 
more bid packages than specified herein, the additional work to accomplish this 
will be compensated to the CONSULTANT as Additional Services. 
 

4.4.3 In accordance with County Administrative Order 3-26, at the end of the Design 
Development phase, the CONSULTANT shall participate in a Value Analysis 
(VA), including Life Cycle Cost Analysis performed by an independent 
CONSULTANT hired by the Owner, lasting approximately seven (7) days.   The 
CONSULTANT will provide documents, make an opening presentation relative 
to the contents of those documents, and respond to questions posed.   
Recommendations agreed to and required by the Owner will be incorporated by 
the CONSULTANT into the Phase 2 Services. 
 
In participating in the VA, the CONSULTANT will be mindful of the required 
LEED certification level, and the CONSULTANT shall address the benefits and 
drawbacks of any proposed system, item, or element to be the basis of the LEED 
certification, and shall be knowledgeable of alternatives available in order to 
ensure the attainment of that certification. 
  

4.4.4 The CONSULTANT shall submit all documents required under Phase 2 Design 
Development for review and comments by the Owner.  The Design Development 
documents submitted shall also include updates to the Phase 1B Project Probable 
Construction Cost.  These updates shall be based upon the approved size and 
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character of the components of the Project Elements and the incorporation of the 
Owner approved recommendations of the Value Analysis.  If the Phase 2 
Probable Construction Cost indicates that the Project cost shall be more than the 
approved Phase 1B Probable Construction, no further progress payment will be 
made until an alternate design is provided, at no additional compensation, to bring 
the cost within the Project Budget limitations. The Owner may direct the 
CONSULTANT to modify, without additional compensation, the Design 
Development documents to bring the Phase 2 Probable Construction Cost within 
or below the approved Phase 1B Probable Construction Cost.  The 
CONSULTANT shall not proceed with the following Phase 3A - 30% Contract 
Documents until appropriate written approvals and comments on the deliverables 
for Phase 2 and a Service Order for the Phase 3A Basic Services are received 
from the Owner.  All comments shall be addressed in Phase 3A.  The 
CONSULTANT understands that such approvals, comments, and Service Order 
may be received individually and at different times. 
 

4.4.5 The CONSULTANT shall prepare exhibits required to convey the intent of the 
design during Phase 2 presentation to the Owner for Owner's and Users' reviews.  
The CONSULTANT shall resolve all comments, including a follow-up 
presentation(s) if required. Phase 2 Design Development drawings shall 
specifically note areas, systems, and/or items necessary for conformance to the 
required Project LEED certification category. The Project LEED points estimate 
shall be updated at every submission and coordinated with the Probable 
Construction Cost estimate and the LEED Certification Plan. The Project LEED 
points estimate shall be realistic and not less than the top three (3) points specified 
in the certification category for the Project. 
 

4.4.6 The CONSULTANT shall also, to the extent applicable based on refinements and 
amplifications effected during the Design Development phase, review pertinent 
documents with the agencies having permitting or other approval authority with 
respect to the Project, including those agencies previously consulted in Phases 1A 
and 1B above, to obtain the reviews of such agencies. The CONSULTANT shall 
report in writing the findings of such reviews with said agencies and provide 
recommendations for approval by the Owner relative to such findings for 
implementation by the CONSULTANT in Phase 2 Basic Services.  

 
4.5 PHASES 3A, 3B & 3C - CONTRACT DOCUMENTS 

 
4.5.1 Phase 3A, 30% Complete Contract Documents 

 
4.5.1.1 Upon receipt of a Service Order for Phase 3A Basic Services, the 

CONSULTANT shall prepare the 30% Contract Documents from the 
approved Design Development documents developed in the performance of 
the Phase 2 Basic Services. Phase 3A Basic Services shall produce the 
submittals as more fully detailed in the Deliverables Requirements Manual.  
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4.5.1.2 The CONSULTANT shall prepare a preliminary Storm Water Pollution 
Prevention Plan (SWPPP) in accordance with the National Pollution 
Discharge Elimination System (NPDES) storm water discharge regulations 
under the Clean Water Act Amendments of 1987. 

 
The CONSULTANT shall comply with the current "NPDES General 
Permits for Storm Water Discharge From Construction Sites", for storm 
water rules, regulations, and project eligibility, and shall prepare a SWPPP 
for the Project using all applicable Environmental Protection Agency (EPA) 
and local agency regulations. 

 
The CONSULTANT may refer to the MDAD SWPPP guidance manual for 
information on preparing an individual SWPPP for Owner approval and 
Contractor implementation. 

 
4.5.1.3 Using the documents prepared under this Article, the CONSULTANT shall 

submit for review the necessary portions of the Contract Documents to the 
authorities, including but not limited to, County, State, and/or Federal, 
having jurisdiction over the Project by law or contract with the County.  

 
4.5.1.4 The CONSULTANT shall submit all documents required under Phase 3A - 

30% Contract Documents for review and comments by the Owner.  The 
30% Contract Documents submittal shall apply to all applicable disciplines 
including, but not limited to, architectural, structural, 
mechanical/HVAC/plumbing/fire protection, electrical, and civil.   

 
4.5.1.5 The 30% Contract Documents submittal shall include preliminary 

specifications for all CSI Divisions identified in the latest CSI 
MasterFormat including identifying materials, finishes and equipment for 
the project.  The 30% Contract Documents submitted shall also include 
updates to the Phase 2 Project Probable Construction Cost.  These updates 
shall be based upon the approved size and character of the components of 
the Project Elements as developed in the approved Phase 2 Design 
Development. If the Phase 3A Probable Construction Cost is higher than 
the Phase 2 Probable Construction Cost, no further progress payment will 
be made until the CONSULTANT provides an alternate design. The Owner 
may direct the CONSULTANT to modify, without additional 
compensation, the 30% Contract Documents to bring the Phase 3A Probable 
Construction Cost within or below the approved Phase 2 Probable 
Construction Cost.  The CONSULTANT shall not proceed with the 
following Phase 3B - 75% Contract Documents until appropriate written 
approvals and comments on the deliverables for Phase 3A and a Service 
Order for Phase 3B Basic Services are received from the Owner. All 
comments shall be addressed in Phase 3B.  The CONSULTANT 
understands that such approvals, comments, and Service Order may be 
received individually and at different times. For LEED certified projects, 
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the CONSULTANT shall prepare and include drawings and specifications 
of each discipline identifying the specific elements that will qualify for 
LEED points, as well as the LEED point estimate. Specific areas, items, and 
elements that contribute to the Owner-required LEED category shall be 
listed, keyed, or otherwise highlighted for review purposes. 

 
4.5.1.6  The CONSULTANT shall, to the extent applicable based on refinements 

and amplifications effected during this Phase, review pertinent documents 
with those agencies having permitting or other approval authority with 
respect to the Project, including agencies previously consulted by the 
CONSULTANT in Phases 1A, 1B and 2, in order to obtain changes in the 
opinions, comments, and suggestions of those agencies with respect to such 
refinement and amplifications.  The CONSULTANT shall report in writing 
to the Owner, for approval by the Owner, the findings of such reviews with 
said agencies and its recommendations relative to such findings for 
implementation by the CONSULTANT in Basic Services Phase 3B.  

 
4.5.2 Phase 3B, 75% Complete Contract Documents 

 
4.5.2.1 Upon receipt of a Service Order for Basic Services Phase 3B, the 

CONSULTANT shall prepare the 75% Contract Documents from the 
approved 30% Contract Documents developed in the performance of the 
Phase 3A Basic Services.  Phase 3B Basic Services shall produce the 
submittals as more fully detailed in the Deliverables Requirements Manual.  

 
4.5.2.2 Using a progress set of documents at the 90% level of Contract Documents 

the CONSULTANT shall submit for review the necessary portions of the 
Contract Documents to the authorities for an official dry-run review 
including, but not limited to, County, State, and/or Federal, having 
jurisdiction over the Project by law or contract with the County. Said 
documents shall be sufficient to be permitted as applicable by such 
authorities The CONSULTANT shall assist the Owner in coordinating with 
the Building Department to facilitate permit approval prior to approval by 
the Owner of the 100% complete Review Set and printing of the Contract 
Documents 

 
4.5.2.3 The CONSULTANT shall develop a coordinated plan of execution for this 

Phase, which will include an outline, or index, of the contents of the 
Contract Documents along with a schedule(s) for completion.  

 
4.5.2.4 The CONSULTANT shall prepare Plans in a manner that will ensure clarity 

of line work, notes and dimensions when reduced to 50 percent of the 
original size.  After acceptance by the Owner, the Plans shall become part 
of the Contract Documents. The Technical Specifications shall provide that 
a system of quality control and quality assurance be a requirement of the 
work.  The quality control and quality assurance system shall provide the 
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procedures to be used by the Contractor and the CONSULTANT to assure 
that the quality of all materials, equipment systems, and furnishings 
function as intended and are equal to or better than called for in the 
specifications. 

 
4.5.2.5 The CONSULTANT shall submit all documents required under Phase 3B - 

75% Contract Documents for review and comments by the Owner.  The 
75% Contract Documents submittal shall apply to all applicable disciplines 
including, but not limited to, architectural, structural, 
mechanical/HVAC/plumbing/fire protection, electrical, landscape 
architecture and civil.  The 75% Contract Documents submittal shall 
include pre-final specifications for all required CSI MasterFormat Divisions 
1 through 33  The 75% Contract Documents submitted shall also include 
updates to the Phase 3A Project Probable Construction Cost.  These updates 
shall be based upon the approved size and character of the components of 
the Project Elements as developed in the approved Phase 3A - 30% Contract 
Documents.  If the Phase 3B Probable Construction Cost indicates that the 
Project cost shall be more than the approved Phase 3A Probable 
Construction Cost, the CONSULTANT shall provide an alternate design, 
without additional compensation and without changing the scope of the 
Project, to bring the Phase 3B Probable Construction Cost within or below 
the approved Phase 3A Probable Construction Cost. For LEED certified 
projects, the CONSULTANT shall prepare and include drawings of each 
discipline identifying the specific elements that will qualify for LEED 
points. Specific areas, items, and elements that contribute to the Owner-
required LEED level shall be listed, keyed, or otherwise highlighted for 
review purposes. 

  

4.5.2.6 The CONSULTANT shall participate in an abbreviated (two to three days) 
follow up VA/Life Cycle study/critique/constructability after submission of 
75% Construction Documents with the independent VA/E CONSULTANT 
hired by the Owner.  Participation shall be as necessary to assure that the 
Owner-approved recommendations from the Phase 2 VA have been 
incorporated and that any additional recommendations from this Phase 3B 
VA are fully understood and will be incorporated into the Contract 
Documents. 

 
4.5.2.7 For Phase 3B the CONSULTANT shall provide a detailed, Critical Path 

Method (CPM) construction schedule that conforms to the Work 
Sequencing and Staging Plan.  The CPM schedule shall be used to validate 
any preliminary schedule prepared by the Owner prior to the start of design, 
assist in the sequencing of the work, identify long-lead procurement needs 
and establish the duration of the construction contract.  The Owner shall 
review the schedule and may require changes or that additional detail be 
added to the schedule at no additional cost to the Owner.   
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4.5.2.8 After review by the Owner, the CONSULTANT shall resolve all questions 
and have all revisions made to its documents as required by the Owner.  The 
CONSULTANT shall prepare a 75% complete Review Set. The 75% 
Review Set shall be returned to the Owner with a consolidated cost 
breakdown by construction trade that will permit the Miami-Dade County 
Department of Business Development to readily develop contract measures 
in the bidding documents. The CONSULTANT shall not proceed with the 
following Phase 3C - 100% Contract Documents until appropriate written 
approvals and comments on the deliverables for Phase 3B and a Service 
Order for Phase 3C Basic Services are received from the Owner. All 
comments shall be addressed in Phase 3C.  The CONSULTANT 
understands that such approvals, comments, and Service Order may be 
received individually and at different times.  

 
4.5.3 Phase 3C, 100% Complete Contract Documents 

 
4.5.3.1 Upon receipt of a Service Order for Phase 3C, the CONSULTANT shall 

proceed with Basic Services Phase 3C - 100% Contract Documents.  The 
CONSULTANT shall prepare the 100% Contract Documents from the 
approved 75% Contract Documents developed in the performance of the 
Phase 3B Basic Services.  Phase 3C Basic Services shall produce the 
submittals as more fully detailed in the Deliverables Requirements Manual. 

 
1. The CONSULTANT shall submit all documents required under 

Phase 3C - 100% Contract Documents for review and comments by 
the Owner.  The 100% Contract Documents submittal shall apply to 
all applicable disciplines including, but not limited to, architectural, 
structural, mechanical/HVAC/plumbing/fire protection, electrical, 
landscape architecture and civil.  

2. The 100% Contract Documents submittal shall include final 
specifications for all required CSI MasterFormat Divisions 
including Division 1 General Requirements and Special Provisions.  
The submittal shall address all comments received from the 
permitting agencies issued during the dry-run review process. The 
100% Contract Documents submitted shall also include updates to 
the Phase 3B Project Probable Construction Cost.  These updates 
shall be based upon the approved size and character of the 
components of the Project Elements as developed in the approved 
Phase 3B - 75% Contract Documents.  If the Phase 3C Probable 
Construction Cost indicates that the Project cost shall be more than 
the approved Phase 3B Probable Construction Cost, no further 
progress payment will be made until the CONSULTANT provides 
an alternate design the CONSULTANT shall, without additional 
compensation and without changing the scope of the Project, 
provide an alternate design to bring the Phase 3C Probable 
Construction Cost within or below the approved Phase 3B Probable 
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Construction Cost.  The Owner may direct the CONSULTANT to 
modify, without additional compensation, the 100% Contract 
Documents to bring the Phase 3C Probable Construction Cost within 
or below the approved Phase 3B Probable Construction Cost.  The 
CONSULTANT shall not proceed with the following Phase 3D Bid 
Documents until appropriate written approvals and comments on the 
deliverables for Phase 3C and a Service Order for Phase 3D Basic 
Services are received from the Owner. All comments shall be 
addressed in Phase 3D.  The CONSULTANT understands that such 
approvals, comments and Service Order may be received 
individually and at different times. For LEED certified projects, the 
CONSULTANT shall prepare and include drawings of each 
discipline identifying the specific elements for LEED points that are 
required by the technical specifications to meet the necessary 
criteria. The Project LEED points estimate shall be updated to 
reflect the Project’s Phase 3B refinements to meet or exceed the top 
three (3) points in the specified LEED certification category. 

 
4.6 PHASE 3D, BID DOCUMENTS 

 
4.6.1 After review by the Owner of the 100% Contract Documents, the 

CONSULTANT shall respond to all comments in writing within seven (7) 
calendar days after receipt of the comments from the Owner, acknowledging 
acceptance of the comments(s) which will be incorporated into the documents 
during Phase 3D, and identifying the rejection of those comments not to be 
incorporated as approved by the Owner. 

 
4.6.1.1 The CONSULTANT shall assemble and submit a consolidated set of 

100% Contract Documents for back-check by the Owner.  This set 
will reflect the revisions required after the 100% review by the Owner. 

 
4.6.1.2 Based on the CPM schedule prepared by the CONSULTANT for the 

construction of the project, the CONSULTANT shall recommend and 
justify to the Owner the overall Project Construction Contract Time, 
Phasing, Interim Completion Time(s), any required long-lead 
procurements, the amounts of liquidated damages, liquidated indirect 
costs, and the amount of Allowance Account(s) to be incorporated in 
the Contract Documents. 

 
4.6.2 Upon final approval of the back-checked Phase 3C - 100% Contract Documents 

by the Owner and the receipt of a Service Order, the CONSULTANT shall 
prepare the Advertisements for Bids, the Bid Forms, and finalize the Contract 
Documents to a condition suitable for final printing and distribution to 
prospective bidders.  These 100% complete Contract Documents shall be 
submitted to the Owner for approval. 
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4.6.3 Project registration with GBCI for certification shall be undertaken or updated, 
as appropriate.  

 
 
4.7 PHASE 4 - BIDDING AND AWARD OF CONTRACT 

 
4.7.1 Upon approval of the 100% complete Contract Documents and the issuance of a 

Service Order by the Owner for the Phase 4 Basic Services, the CONSULTANT 
shall furnish the number of bound sets of the 100% complete Contract Documents 
(Plans and Project Manuals) as specified in the Service Order for bidding purposes, 
prior to advertising, or as may otherwise be directed by the Owner by the Service 
Order.  The CONSULTANT shall assist the Owner in obtaining bids, responding 
in writing to Bidders' inquiries, preparation and issuance of addenda, evaluation of 
the bids and bidders, and the awarding of a Contract(s) for all or a portion of the 
Work that was bid pursuant to the Contract Documents.  The CONSULTANT shall 
also participate in pre-bid conference(s), site-visit(s), walk-through(s), and attend 
the Bid opening.  

 
4.7.2 The CONSULTANT shall distribute the Contract Documents to prospective 

Bidders and to other agencies as required by the Owner, in accordance with current 
Owner bidding procedures, as such procedures may be amended from time to time. 
Delivery cost to bidders shall be paid by the bidders. 

 
4.7.3 The CONSULTANT shall, with prior approval and authorization by the Owner, 

develop, print, and distribute addenda and responses to bidder’s inquiries.  
  
4.7.4 The CONSULTANT shall: prepare three (3) sets of Contract Documents in 

hardcopy format, and two (2) sets in a commercially available software, editable 
electronic format (CD’s, DVD’s, flash drive),  conformed with Addenda (if any) 
pasted or included therein for use by the Owner; prepare a tabulation of bids 
received; analyze the bids; and, at the request of the Owner, make an initial 
recommendation as to the responsiveness and responsibility of the recommended 
bidder for award.  The award of the Contract will be at the sole discretion of the 
Owner. Such action by the Owner shall not relieve the CONSULTANT from any 
responsibility under this Agreement.  

 
4.7.5 If the lowest qualified, responsive and responsible bid received exceeds the 

approved Phase 3C Probable Construction Cost, the Owner may at its discretion: 
 

1. Approve the increase of the cost of the Work that was bid pursuant to the 
Contract Documents; or 

2. Direct the CONSULTANT to revise the Contract Documents, without 
changing the scope of the Project, and re-bid the Work included in the revised 
Contract Documents (in which case the CONSULTANT shall again perform 
the Work specified herein before, at no additional compensation, except for 
the reimbursement of the cost of printing of Contract Documents); or 
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3. Suspend or abandon the Project or any components of the Work included in 
the Contract Documents. 

4.7.6 Upon award of the Contract by the Owner and notification from Owner to the 
CONSULTANT that the Contract be executed, the CONSULTANT shall 
assemble, prepare, and transmit to the Owner six (6) sets of the bidding and 
Contract Documents, complete with all addenda, forms, and affidavits required 
by the Contract Documents. 

4.8 PHASE 5 - WORK RELATED SERVICES 

4.8.1 Upon receipt of a Service Order for Phase 5 Work-Related Services, the 
CONSULTANT shall provide the Services as set forth herein. The Work- 
Related Services will begin upon receipt of a Service Order. The Work- Related 
Services will end when the final request for payment from the Contractor has 
been approved by the Owner, the CONSULTANT has submitted its Report of 
Contract Completion, and the Project Record Documents (such as As-Built 
Drawings, etc.) have been reviewed by the CONSULTANT and found acceptable 
and has completed all other Services required, including the warranty related 
services. 

4.8.2 The CONSULTANT shall provide the Owner a staffing plan including individual 
resumes that the CONSULTANT, including SUBCONSULTANT(s), intends to 
use during the Work-Related Services for review by the Owner for adequate 
staffing.  

4.8.3 The CONSULTANT shall submit or otherwise affirm that it has submitted all 
necessary and requested data to GBCI for the attainment of the LEED 
certification category requested by the Owner. 

4.8.4 The CONSULTANT shall review and approve the overall progress schedule, 
schedule of shop drawings submissions, schedule of values, and other schedules 
required of them  under the Contract Documents.  The CONSULTANT shall visit 
the work site at least once per week, evaluate the Work for compliance with the 
Contract Documents, prepare and submit to the Owner, via the Project Manager 
with copies to the Field Representative, a detailed written and sequentially-
numbered report of the observed conditions of the Work, the progress of the 
Work, and other Work observations, as found or made during each visit to the 
work site.  Such report shall be submitted to the Owner at least monthly and more 
frequently on an interim basis if necessary to prevent or mitigate any increase in 
Project costs or damages to the Owner.  The CONSULTANT will not be held 
responsible for the means, method, techniques, sequences or procedures used, or 
for safety precautions and programs, in connection with the Work performed by 
the Contractor, but shall immediately report to the Owner any observations of 
conditions which in his judgment would endanger persons or property or which 
might result in liabilities to the Owner. 
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4.8.5 Appropriately qualified personnel of the CONSULTANT, including Sub-
CONSULTANT(s) if appropriate, shall visit the Work at least once per week, 
unless otherwise specified in the Special Provisions of this Agreement, and as 
necessary to fulfill the responsibilities of the CONSULTANT hereunder and in 
order to respond to non-routine situations that call for the CONSULTANT’s 
expertise and/or approval in an expeditious manner.  Such personnel shall 
coordinate with the Field Representative work-site personnel. 

 
4.8.6 Based on observation and measurement of the Work satisfactorily completed and 

upon the request for payment from Contractor, the CONSULTANT shall review 
the amount requested by the Contractor on account, indicating, as applicable, the 
amounts which are available from Federal/State funding, and shall concur with 
the request for payment, in such amount.  The CONSULTANT’s concurrence 
shall constitute a representation to the Project Manager and the Owner that the 
Work has progressed to the point indicated; that to the best of the knowledge, 
information and belief of the CONSULTANT, the quality of the Work is in 
accordance with the Contract Documents.  Such concurrence shall be based on 
the CONSULTANT's review and acceptance of the following: 

 
1. An evaluation of the Work for conformance with the Contract 

Documents; 

2. The Field Representative's certification of the measurements for Work 
satisfactorily completed; 

3. The results of any subsequent test required by the Contract Documents; 

4. The review of the as-built drawings to determine completeness and 
accuracy up to the date of the pay request;  

5. Any specific qualifications stated in the request for payment; and 

6. The Field Representative's confirmation of the cost of labor, materials, 
and equipment for cost-plus work including disputed work. 

      7.       Compliance with all LEED required activities. The review of the                            
Contractor’s LEED Certification Plan for compliance regarding                              
inventory and receipt of action documentation including, but not                             
limited to, construction waste management, use of reduced impact                          
materials, temporary storage of recyclables and discarded items,                             
refrigerants, etc., necessary to attain maximum possible LEED                                
certification points, up to the date of the pay request. 

 
4.8.7 The CONSULTANT shall assist the Project Manager, the Field Representative, 

and other CONSULTANTs in reviewing and evaluating all Contractor's claims 
relating to the time, cost, execution, and progress of the Work and on all other 
matters or questions related thereto. 
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4.8.8 The CONSULTANT shall have authority to require special inspection or testing 
of any Work questioned as to conformity with the Contract Documents whether 
or not such Work has been fabricated and delivered to the Project or installed and 
completed. 

 
4.8.9 The CONSULTANT shall, where necessary or when requested by the Owner, 

provide general consultation and advice, interpret the Plans Specifications, and 
other such Contract Documents and in order to clarify the intent of the 
CONSULTANT with respect to the contents of the Contract Documents. 

 
4.8.10 The CONSULTANT shall promptly review and approve shop drawings  samples 

and requests for substitutions within ten (10) working days and Request for 
information (RFIs), within five working days, and other submissions of the 
Contractor’s for conformance with the design concept of the Project Element(s) 
and for compliance with the information given in the Contract Documents within 
five working days. The CONSULTANT shall render decisions, issue 
interpretations, and issue correction orders within the times specified in the 
Contract Documents or, absent such specification, on such timely basis so as not 
to delay the progress of Work as depicted in the approved construction schedule. 

 
Should the CONSULTANT fail to perform these Services within the time frames 
specified in the Contract Documents or, if no time frames are specified, in a 
timely manner so that such failure causes a delay in the progress of the Work, the 
CONSULTANT shall be liable for any damages to the Owner resulting from such 
delay including, but not limited to, damages related to delays and inefficiencies 
incurred by the Contractor for which the Owner may be responsible. 

 
4.8.11 The CONSULTANT shall revise Plans, specifications and other Contract 

Documents as necessary, shall review Change Orders, Work Orders, Bulletins, 
and other appropriate documentation prepared by the Field Representative, and 
shall assist the Project Manager and Owner in negotiations with the Contractor(s) 
with respect to all changes in the Work.  Such work shall be Additional Services, 
provided, however, that if the need to revise Plans, specifications and other 
Contract Documents and/or to review Change Orders, Work Orders, Bulletins, 
and other documentation is a result directly or indirectly of errors, omissions, 
and/or ambiguities in the Services rendered by the CONSULTANT, including 
SUBCONSULTANTs, then such Work shall be provided by the CONSULTANT 
at no additional cost to the Owner. 

4.8.12 The CONSULTANT’s Services for Substantial Completion and Final 
Acceptance shall include, but not be limited to, the following: 

 
4.8.12.1 Inspections for Substantial Completion for all or a portion of the 

Work: The CONSULTANT shall, prior to Substantial Completion 
of the Work, inspect the Work with the Field Representative, to 
determine initial Punch List items and to ensure that all 
mechanical/electrical/plumbing systems have been commissioned 
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in accordance with the requirements of the Contract Documents.  
The CONSULTANT shall re-inspect the work with the Field 
Representative as many times thereafter as is needed to establish a 
time of Substantial Completion. The CONSULTANT shall review 
each edition of the Punch List before it is issued by the Field 
Representative.  Each edition of the Punch List will be distributed 
by the Field Representative after review by the CONSULTANT.  
Any User contributions to the Punch List shall be only as approved 
by Owner.  Punch Lists shall record: 

 
1. Defects observed in the Work and incomplete 

commissioning in first and succeeding visits; 
 

2. Defects corrected (recorded by striking items from the punch 
list or by identifying items as corrected). 

 
4.8.12.2 Contractor’s Closeout Submittals and Actions: The 

CONSULTANT shall review the Field Representative’s record of 
closeout submittals and actions for concurrence. 

 
4.8.12.3 Determination of Substantial Completion: When the Punch List of 

defective items has been reduced to the point at which, in the 
judgment of the CONSULTANT and Field Representative, the 
Work can be immediately utilized for its intended purpose, division 
of responsibility for carryover items from the Contractor to the 
Owner has been set forth, and all Punch List items are judged to be 
capable of completion in not more than sixty (60) days or such other 
time as may otherwise be approved by the Owner, upon 
recommendation by the Field Representative, the CONSULTANT 
shall review, concur, and upon approval by the Owner, set the date 
of Substantial Completion. 

 
4.8.12.4 Certificate of Occupancy, or Temporary Certificate of Occupancy 

or Certificate of Completion: If a Certificate of Occupancy is 
required on this project, the CONSULTANT and Field 
Representative shall not certify the Work as substantially complete 
until a Certificate of Occupancy, or Temporary Certificate of 
Occupancy, or Certificate of Completion has been issued in 
accordance with the Florida Building Code.  

 
4.8.12.5 Determination That the Work Is Not Substantially Complete:  If the 

required submittals and actions by the Contractor are deficient, or if 
in the judgment of the Field Representative and/or the 
CONSULTANT the Work will not be ready for final acceptance 
within the time parameters specified herein, the CONSULTANT 
shall notify the Project Manager, the Field Representative and the 
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Contractor in writing that Substantial Completion cannot be 
declared, and include a list of deficient Contractor’s submittals, 
deficient Contractor’s actions, defective or incomplete items in the 
Work, and any other supporting reasons the Field Representative 
and/or the CONSULTANT may wish to state. 

 
4.8.12.6 Retainage for Uncompleted Work:  The CONSULTANT shall 

review and concur with the Field Representative’s recommendation 
of an amount that will ensure that the Owner can employ other 
contractors to complete each item of Work in the event of the 
Contractor’s failure to complete.  Upon approval by the Owner, this 
retainage for uncompleted Work shall be deducted from the 
retainage amount otherwise due the Contractor at the time of 
Substantial Completion.  Retainage for uncompleted Work will not 
be paid until the Contractor completes all uncompleted items. 

 
4.8.12.7 Final Acceptance: When, in the judgment of the Field 

Representative and the CONSULTANT, the Work is complete, the 
date of Final Acceptance shall be set by the Owner.   

 
4.8.13 The CONSULTANT’s Services after Final Acceptance shall include, but not be 

limited to, the following: 

4.8.13.1 The CONSULTANT shall furnish to the Owner at the CONSULTANT’s 
expense a final, complete, and fully updated record model and drawings set 
of documents.  The record drawings shall be submitted in the following 
formats: 

A. Two (2) sets of 30" x 42" Electrostatic black line prints; and 

B. Two (2) sets of electronic drawings: 

· In compliance with the MDAD Technical Support 
Facility Management BIM Standards.  

C. Building Information Modeling (BIM) – CONSULTANT 
shall employ the use of BIM technology utilizing Autodesk 
Revit software. 

The record model and drawings shall be presented to the Project 
Manager for transmittal of one copy of each format, through the 
Commissioning Team, to the designated representatives of the 
MDAD Division of Technical Support. 

4.8.13.2 The complete set of Record Model and  Drawings shall include all pertinent 
shop drawings as well as the Plans included in the Contract Documents as 
adjusted to comply with the as-built Work.  The CONSULTANT shall 
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verify that all Record Model and Drawings prepared by the Contractor are 
prepared in a manner that will ensure clarity of line work, notes, and 
dimensions.  The CONSULTANT shall provide a certification of the quality 
of all equipment and systems that are a part of the finished Work. 

4.8.13.3 The CONSULTANT shall furnish to the Owner in an electronic data base 
(Microsoft Excel 2000 or higher) an index, summary, and copies of all 
warranty documents required to be furnished by the Contractor under the 
consolidated Contract Documents. The Field Representative and Contractor 
will be responsible for providing an index and summary list of the 
equipment by serial number and indicate for each the warranties, the term, 
conditions, and the purported legal enforcement and recourse rights of the 
Owner as indicated by the language in the Warranty.  This list shall be 
reviewed by the CONSULTANT. The CONSULTANT shall upload to 
MDAD’s Platform System all project related information when required.  

4.8.13.4 The CONSULTANT shall inspect the entire Project thirty (30) days prior 
to the expiration of the warranties. The CONSULTANT shall report its 
findings to the Owner sufficiently prior to the end of the warranty period to 
enable the Owner to issue an action report to the Contractor prior to the 
expiration of the warranty period.  The CONSULTANT’s report shall be 
complete with specific recommendations covering any portion of the Work 
to be repaired or replaced. 

4.8.13.5 In addition to the requirements set forth above, the CONSULTANT shall 
perform those duties of the CONSULTANT as set forth in the Contract 
Documents. 

4.8.14 LEED Certification Documents:  The CONSULTANT shall furnish to the 
Owner copies of the LEED Certification Documents necessary to obtain the 
required LEED certification category. The format of the documentation 
shall be as required by the certifying body, and shall encompass such 
necessary design, material selection process, Plans and details Contractor’s 
purchasing criteria, proof of purchase locations, site practice requirements 
and implementation documentation, and list(s) of qualifying elements. This 
material shall be organized, reviewed, and approved by the CONSULTANT 
as adequate in form and substance for submittal to the certifying body. The 
CONSULTANT shall also make the application to the certifying body for 
certification, for review and submittal to the certifying body.   

 
4.9. MEETINGS AND REPORTS 

 
4.9.1. Meetings:  As part of providing the Basic Services, the CONSULTANT shall attend 

all meetings wherein information relating to the Basic Services is discussed and 
shall provide consultation to the Owner regarding such information.  These 
meetings shall include, but shall not necessarily be limited to, regularly scheduled 
monthly meetings concerning design coordination, and such other meetings, 
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whether regularly scheduled or specially called, as may be necessary to enable the 
CONSULTANT to coordinate their Services with, and provide information to 
and/or obtain information from, the Owner, its CONSULTANTs and contractors, 
and all others with whom coordination or liaison must take place in order to fulfill 
the intent and purposes of this Agreement and the Contract Documents. Unless 
otherwise directed by the Owner, the CONSULTANT shall prepare and 
disseminate in a timely manner meeting notices and agenda, briefing materials, 
meeting minutes, meeting reports, etc., appropriate to such meetings. 
 

4.9.2. Reports: In addition to any specific reports called for elsewhere in this Agreement, 
the CONSULTANT shall submit to the Owner a monthly progress report of the 
status and/or results of all Services required to be performed under this Agreement. 
This Report shall be submitted with the invoice for Services performed during the 
corresponding period.  Each report shall include but not be limited to: a brief 
narrative the progress made during the previous month and the estimated 
incremental and total percentages of each assigned Project Element which have 
been completed; any problem(s) encountered during the month and any actions 
taken to solve or alleviate the problem(s); any changes which may have occurred 
in the projected dates of the events; a statement from the CONSULTANT as to each 
Project Element that the Project is either on schedule or the Project Element is not 
on schedule and should the latter be stated, then the CONSULTANT shall also state 
the length of delay and the reasons for the delay.  The CONSULTANT shall 
explicitly state recommendations for alleviating the delay and in subsequent 
monthly progress reports state whether or not the delay has been alleviated.  Such 
report shall also relate the aggregate services performed to the total compensation 
paid and payable to the CONSULTANT hereunder for each Phase of the Basic 
Service as set forth in the corresponding invoice for payment. 
 

4.9.3.  Status of Project LEED elements and requisite                                                                            
documentation shall be stated, along with recommendations                                                     
to correct noted problems or deficiencies. 

 
4.9.4. Partnering: The Owner has committed itself to the practice of partnering, a team 

commitment to create an environment in which design and construction differences 
are dealt openly, with members of the design and construction team taking 
responsibility for timely and cost-conscious performance.  The process will start 
with key participants of the Project team, including CONSULTANT’s personnel, 
attending a Partnering Meeting to establish terms of the partnering agreement.  The 
meeting will enable the Project team to establish methods of issue/conflict 
resolution, delegate authority for decision making to the lowest possible level, and 
develop a continuous evaluation process.  Follow-up meetings with the facilitator 
will be held as necessary during the construction to spur the Project’s on-schedule 
completion. 
 

4.10  ADDITIONAL AND WORK-SITE SERVICES 
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4.10.1 Authorization: Any Services beyond the requirements for Basic Services shall be 
performed by the CONSULTANT upon receipt of a Service Order issued by the Owner.  
The Owner reserves the right to have any or all of the Services listed below performed by 
CONSULTANTs other than the CONSULTANT.  The CONSULTANT shall have no 
claim to any of these Services except as authorized by the Owner with a Service Order. 
 

4.10.2 Additional Services:  Additional Services listed below are beyond the requirements for 
Basic Services under this Agreement and shall be performed upon receipt of a Service 
Order.  
 

4.10.2.1     Special analyses of the needs of the Owner related to financial 
feasibility, or other special studies not otherwise necessary for the 
satisfactory performance of the Basic Services. 
 

4.10.2.2      Incorporation of any User recommendations, as approved by the 
Owner, into drawings subsequent to Phase 2. 

 
4.10.2.3     Any Services after Owner’s acceptance of Phase 2 documents by the 

Owner relative to future facilities, systems, and equipment but not 
intended to be included in the Contract Documents. 

 
4.10.2.4      Services with respect to verification of Owner-supplied information 

that cannot be made visually or by careful review of the available 
information, but which requires extraordinary investigation, such as 
excavation, demolition or removal, as well as investigations and the 
development of additional information, as agreed to by the Owner, 
required as a result of deficiencies in the as-built conditions, utility 
information, which are deemed necessary to provide a satisfactory basis 
on which to perform the Basic Services.  The CONSULTANT shall be 
responsible for surveying and geotechnical services required to prepare 
the design documents as part of Basic Services.   

 
4.10.2.5     Extra work required, as directed by the Owner, to break the Project into 

more bidding packages than specified herein, including making studies 
and advising the Owner of the number and type of construction 
contracts, taking into consideration phasing and coordination of Work 
with the Contractors, cost impact, and the requirements and needs of the 
Owner and Users (if applicable). 

 
4.10.2.6      Meetings with federal and/or state grant-providing agencies required to 

assist the Owner in obtaining grant funding for the Project. 
 

4.10.2.7     Extended assistance requested in writing by the Owner for the 
preparation of operating and maintenance manuals, other than those 
provided by the Contractor, subcontractors, or manufacturer, in 
accordance with the Contract Documents. 
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4.10.2.8     Consultation concerning replacement of any Work damaged by fire or 

other disaster during construction, and professional services in 
connection with replacement of such Work. 

 
4.10.2.9     Preparing to serve or serving as an expert witness at the request and on 

behalf of the Owner, in connection with the Project or any Project 
Element or component thereof, except in situations where such service 
is a result of the CONSULTANT’s errors, omissions, or ambiguities. 

 
4.10.2.10 Professional services required after acceptance of the Work by the 

Owner except as otherwise required under Basic Services. 
 

4.10.2.11 Professional services made necessary by the default of the Contractor or 
by major defects in Work performed under the construction Contract 
that have not resulted from errors, omissions, or ambiguities of the 
CONSULTANT. 

 
4.10.2.12 Environmental services beyond that which is required to verify Owner- 

supplied information or that is beyond the scope of the Basic Services 
herein. 

 
4.10.2.13 Environmental Remediation engineering services. These services will 

be negotiated, authorized, and paid as Additional Services; however, the 
incorporation of standard details and/or technical specifications 
provided by the Owner into the Contract Documents does not constitute 
Additional Services. 

 
4.10.2.14 Services required to participate in, or otherwise assist the Owner during 

bid protests or negotiations with the bidder(s) after bid opening but 
before the award of the Contract with the Contractor. 

 
4.10.2.15 Preparation of reports, which are not a requirement of Basic Services, 

and participation in meetings during construction, should the Owner 
elect not to take the option for Work-Site Services; provided, however, 
that such meetings and reports are not a result, directly or indirectly, of 
errors, omissions, and/or ambiguities in the Services rendered by the 
CONSULTANT, including SUBCONSULTANTs engaged by the 
CONSULTANT. 

 
4.11. WORK-SITE SERVICES 
 
 At the sole option of the Owner and after receipt of a Service Order specifically 

authorizing such Services, the CONSULTANT shall provide Work-Site 
Services as set forth herein.  In discharging such Services, the CONSULTANT 
shall provide an on-site resident Field Representative(s) approved by the Owner 
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who shall act as the agent of the CONSULTANT. The Work-Site Services shall 
be defined by Service Order, performed in accordance with the MDAD 
Construction Inspection Services Manual, provided at the Service Order is 
negotiated and agreed to by the CONSULTANT and the Owner. 

 
  The CONSULTANT shall fulfill all other requirements and duties, not a part of 

the Basic Services, imposed on the CONSULTANT by the Contract Documents 
or through Service Order by direction of the Owner. 

 
  Should the CONSULTANT fail to perform these Work-Site Services in a timely 

manner and cause a delay in the progress of the Work, the CONSULTANT shall 
be responsible for any resulting damages to the Owner. 
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ARTICLE 5 
 

COMPENSATION FOR SERVICES 
 

Owner agrees to pay to the CONSULTANT and the CONSULTANT agrees to accept for all 
Services rendered pursuant to this Agreement, the amounts determined in accordance with this 
article. All allocations of money are for budgetary purposes only. The County, in issuing service 
orders, may transfer monies between such service categories without restraint, subject to the 
overall contract allocation for this Agreement. No payment will be made to the CONSULTANT 
for work performed without a Service Order. The CONSULTANT agrees that all such Services 
can be provided within the awarded amount of this Agreement. 
 
 
5.1 COMPENSATION FOR SERVICES: 

Unless otherwise authorized by Amendment to this Agreement, aggregate 
payments to the CONSULTANT for Basic Services, Work Site, Work-Related and 
Additional Services and Reimbursable Expenses performed shall not exceed 
$5,000,000.00 and shall be disbursed as reflected herein, unless additional 
payments up to the limits of the Allowance Account have been authorized. 

PHASE COMPENSATION 

BASIC SERVICES FEE 

1A 

Program Verification 

10% 

1B 

Preparation of Schematic Design Documents 

7% 

2 

Design Development 

10% 

3A 

30% Complete Contract Documents 

10% 

3B 

75% Complete Contract Documents 

20% 

3C 

100% Complete Contract Documents 

15% 

3D 

Bid Documents 

5% 
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5.1.1 Compensation to the CONSULTANT for Services shall be based as follows: 
 

5.1.1.1     Flat Rate: When approved based on resume qualifications and 
experience, compensation to the CONSULTANT for Services shall 
be on the basis of flat rates in accordance with the approved fee 
schedule included in 5.1.2.2 to this Agreement. Any other 
classifications that may be used during the course of performing the 
Services and the hourly rate for such classifications shall only be 
authorized by Service Order. 
 

5.1.1.2     Multiple of Direct Salaries: Under this compensation basis, the 
CONSULTANT is compensated for the time of personnel engaged 
directly in performing Services under this Agreement. The 
compensation to be paid shall consist of the Direct Salaries of such 
personnel, as reported to the Director of the United States Internal 
Revenue Services, times a multiple of such Direct Salaries. A not-
to-exceed cap for the total fee for assignments given under this 
compensation basis shall be established prior to the issuance of the 
initial Services Order. 

 
5.1.1.3       Fixed Lump Sum: Under this compensation basis, the 

CONSULTANT agrees to perform specifically described Services 
for an agreed fixed dollar amount of compensation.  

 
5.1.1.4 Not to Exceed: Under this compensation basis, the CONSULTANT   

is compensated for the actual time of personnel engaged directly in 
performing Services under this Agreement. In addition, the 
CONSULTANT is compensated for other related services necessary 
to complete the required Services. A not to exceed cap for the total 
fee for each assignment given under this compensation basis shall 
be established prior to the issuance of the Service Order. The 
compensation method shall be in accordance with the compensation 
schedule as shown in 5.1.2.2 of this Agreement. 

5.1.2 The Fee to the CONSULTANT based on a Multiple of Direct Salaries shall be 
determined as follows: 

5.1.2.1 Compensation for the Principal shall be at the FLAT (application of 
any multiplier will not apply) rate of $225.00 per hour. 

4 

Bidding and Award of Contract 

3% 

5 

Work Related Services 

20% 
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Principal(s) to be paid this rate is/are those listed by name in Exhibit 2 - 
“Principals of the CONSULTANT”, attached to this Agreement. 

 
Upon mutual agreement between the Owner and the CONSULTANT, the 
Principals identified in Exhibit 2 - “Principals of the 
CONS ULT ANT”, may be substituted, provided the total number of 
 Principals does not exceed the number of Principals originally listed. 
 
5.1.2.2.  Compensation for all personnel shall either be a direct labor 

multiplier of 2.85 times the direct salaries for all home office 
support personnel or a direct labor multiplier of 2.30 times the direct 
salaries for field office personnel unless otherwise changed as 
provided for hereinafter, the maximum rate of compensation for 
personnel (excluding the multiple of direct salary) shall be in 
accordance with the table below, Job Classifications and Maximum 
Raw Rates. If the Consultant elects to pay more than the rates listed 
below, the County is only liable to pay the rates below. 

 
 

JOB CLASSIFICATION MAXIMUM FLAT RATES 

Principal $225.00 

 MAXIMUM RAW RATES 

Deputy Principal in Charge $85.00  

Sr. Project Manager/Technical Expert $85.00  

Project Manager $85.00  

Assistant Project Manager $75.00  

Project Architect (Registered) $65.00  

Project Engineer (Registered) $65.00  

Senior Engineer $75.00  

Design/Engineer Technician $65.00  

Interior Designer (Registered) $55.00  

Interior Designer (Non-Registered) $45.00  

Senior Construction Manager $85.00  

Construction Manager $75.00  

Senior Field Representative $85.00  

Assistant Field Representative $70.00  

Inspector $70.00  
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*Hourly Flat Rate 
 
The maximum F L A T  ( a p p l i c a t i o n  o f  a n y  m u l t i p l i e r  w i l l  n o t  a p p l y )  rate 
of compensation for all other office personnel, not listed above, including the multiple of 
Direct Salaries shall not exceed $250.00 per hour. The Owner reserves the right to adjust 
the maximum rate. 
 
 
 
 
 
 
 
 
 
 
 
 
The maximum rate of compensation for all field p e r s o n n e l , not listed above, including 
the multiple of Direct Salaries shall not exceed $250.00 per hour. The Owner reserves the 
right to adjust the maximum rate. 
 
The rates specified in the table above may be adjusted annually by the lower of either the 
percentage increase in the Consumer Price Index (CPI) for the Miami urban area or the cost-of-
living adjustment for the County non-union bargaining unit.  The CPI adjustment is based on the 
percentage change of the CPI for the most recent month to the CPI of the 12 previous months but 
cannot exceed 5% for each rate.  
 

5.1.3 Compensation for authorized overtime services must be approved in writing by 
Owner prior to incurring overtime charges. For Employees that are salaried and are 
not required to be paid time and one-half for work over forty (40) hours in one 
week: 

 
 Forty (40) hours multiplied by the base pay rate ($) multiplied by the appropriate 
multiple (M) based on whether the Services are Additional or Work Site; plus Hours 
Worked Beyond Forty (40) Hours During Week (Hrs.) multiplied by the pay rate 

Special Inspector $70.00  

Estimator $65.00  

Scheduler $65.00  

Technical Specialist $50.00  

CADD Operator $45.00  

Building Information Modeling (BIM) 
Manager 

$55.00  

BIM Coordinator $55.00  

BIM Technician $45.00  

Clerical/Administrative Support $35.00  

JOB CLASSIFICATION MAXIMUM RAW RATES 

Senior Field Representative  
 

 $85.00  

Assistant Field Representative   $70.00  

Inspectors  $70.00  

Clerical/Administrative Support Work-site 

 

 $35.00  
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($) multiplied by 1.1.  Using conventions contained in Microsoft Excel, the 
equation for this would be: 

                     
(40*$*M) + (Hrs*$*1.1) 

EXAMPLE 
Hours worked during week = 50 
Pay rate = $30/hr. 
Multiplier = 2.65 

(40*30*2.65) + (10*30*1.1) = 3180+330 = $3510 or  
 

For Employees that are on an hourly basis and are required to be paid at a time 
and one-half overtime rate for work over 40 hours in one week:  

Hours Worked Beyond Forty (40) Hours During Week (Hrs.) multiplied by the 
premium pay rate ($*1.5) and then multiplied by 1.1. Using conventions 
contained in Microsoft Excel, the equation for this would be: 

   
(40*$*M) + (Hrs*$*1.5*1.1) 
     

EXAMPLE 
Hours worked during week = 50 
Pay rate = $30/hr. 
Multiplier = 2.65 

(40*30*2.65) + (10*30*1.5*1.1) = 3180+495 = $3675 
 

5.1.4  NON-COMPENSABLE CHARGES: CONSULTANT shall not invoice Owner 
for charges for office, rent or overhead expenses of any kind including but not 
limited to, insurance, local telephone and utility charges, office/drafting supplies, 
depreciation of equipment, professional dues, subscriptions, reproduction of 
drawings and/or specifications, mailing, stenographic, nor shall it invoice for other 
employee time or travel and substance not directly related to the project. The above 
Compensation shall cover all such costs pertinent to the Project.  

 
5.1.4.1 When Services are authorized as a Multiple of Direct Salaries, the 
CONSULTANT shall submit the names, classification, salary rate per hour, 
applicable multiple, hours worked, and total charge for all personnel directly 
engaged on the Project.  

 
5.1.5 The CONSULTANT shall not be entitled to compensation for Phases 3A through    

4 (30% Contract Documents through Bidding) for alternates required because of 
the failure of the CONSULTANT to design the Project so that it may be 
constructed within the total established construction budget. 
 

5.1.6 No further progress payment will be made should the Probable Construction Cost  
of any phase exceed the budget until an alternate design is provided in accordance 
with Article 4.  
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5.1.7 Payments of the Phase 5 Work-Related Services through Final Acceptance of the 

Project Fee, shall be made in monthly installments. The amount of each monthly 
installment payment shall be determined by increasing the Construction Contract 
Time for completion of all work for the project, as stated in the Service Order in 
calendar days by 20% then dividing the calculated number of days by thirty (30) 
days/month and rounding up to the next integer. This integer will be the number 
of months over which the Work Related Services Fee will be paid. If the Work is 
completed on time or ahead of schedule, all remaining Work-related Services 
through Final Acceptance of the Project monies shall be paid to the 
CONSULTANT in a lump sum. 
  

5.1.7.1 In the event that Prolonged Period of Work-Related Services, Phase 
5, of Basic Services becomes necessary, payment for the Prolonged Period of 
Construction Contract Administration shall be the same amount as the monthly 
installment payment for Work Related Services through Final Acceptance of 
Project. Payments for prolonged Period of Work Related Services, shall begin 
once the original contract time has been exceeded by 20% if such extended 
time is due to no fault of the CONSULTANT.   For Prolonged Periods of Work 
Related Services which do not exceed the original Contract time by 20%, the 
CONSULTANT shall not be entitled to additional compensation and shall 
provide such services in such period pursuant to payments authorized in 
Section 5.1.7 above.  For purposes of illustration, if the original contract 
duration was 100 days, the CONSULTANT would be entitled to additional 
payments pursuant to this Section 5.1.7.1 only for Services rendered from day 
121 forward. 

 
5.2 INVOICES AND METHODS OF PAYMENT: The CONSULTANT shall submit 

monthly invoices to the Project Manager, two (2) copies of a duly certified invoice for 
payments stating that the Services have been performed per this Agreement.  A copy of 
the applicable Service Order shall accompany the original copy of the invoice.  Invoices 
shall include the names, classification, salary rate per hour, hours worked, and total 
charge for all personnel directly engaged on the project.  Additional format requirements, 
content and submittal date of the invoice shall be as specified by the Project Manager. 
The Owner shall make payment in accordance with the provisions of Chapter 218 of the 
Florida Statutes.  However, the Owner may reject the invoice in whole or in part.  If 
rejected, the Owner shall notify the CONSULTANT in writing specifying the 
deficiencies and corrective action required.  If the Owner rejects only a part of the invoice, 
the Owner shall pay the undisputed portion of the invoice on a timely basis.  Rejected or 
partially rejected invoices shall be corrected by the CONSULTANT and resubmitted to 
the Project Manager for payment.  Resubmitted partially rejected invoices shall 
separately indicate the previously undisputed amount of the invoice. 

 
5.3 PAYMENTS TO SUBCONSULTANT: All payments to SUBCONSULTANT(s) 

employed hereunder shall be the sole responsibility of the CONSULTANT unless 
otherwise provided for herein or within a Service Order. The CONSULTANT shall, upon 
receipt of progress and/or final billing(s) from such SUBCONSULTANT(s) for Services 
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satisfactorily performed incorporate such billing(s) in the manner and to the extent 
appropriate to the applicable payment basis(es), in the next following invoice submitted 
by the CONSULTANT to the Owner. The CONSULTANT shall not submit invoices 
which include charges for Services by SUBCONSULTANT(s),unless such Services have 
been performed satisfactorily and the charges are payable to such SUBCONSULTANT(s) 
pursuant to this Agreement. The CONSULTANT shall make all payments to such 
SUBCONSULTANT(s) promptly following receipt by CONSULTANT of corresponding 
payment from the Owner. Prior to any payments to SUBCONSULTANT(s), the 
CONSULTANT shall, if requested by the Project Manager, furnish to the Owner a copy 
of the agreement(s) providing for such payments. 

 
5.4 SUBCONTRACTOR/SUBCONSULTANT REPORTING: P u r s u a n t  t o  Sections 2-

8.1 and 10.34 of the Code of Miami-Dade County, the  CONSULTANT must report to the 
County the race, gender, and ethnic origin of the owners and employees of its first tier 
SUBCONTRACTORS/SUBCONSULTANTS via the Business Management Workforce 
System (BMWS) at http://mdcsbd.gob2g.com.  The race, gender, and ethnic information 
must be submitted via BMWS as soon as reasonably available and, in any event, prior to 
final payment under the contract.  The CONSULTANT shall not change or substitute first 
tier SUBCONTRACTORS/SUBCONSULTANTS or direct suppliers or the portions of the 
contract work to be performed or materials to be supplied from those identified except upon 
written approval of the County.  Additionally, in accordance with Section 2-8.8 of the 
Code, as a condition of final payment under a contract, the CONSULTANT shall identify 
SUBCONTRACTORS/SUBCONSULTANTS used in the Work, the amount of each sub-
contract, and the amount paid and to be paid to each 
SUBCONTRACTORS/SUBCONSULTANTS via BMWS.  The CONSULTANT shall be 
responsible for reporting all payments to SUBCONTRACTORS and 
SUBCONSULTANTS must confirm the reported payments, via BMWS, within the 
specified time frame.  In the event that the CONSULTANT intends to pay less than the 
subcontract amount, the CONSULTANT shall deliver to the County a statement 
explaining the discrepancy or any disputed amount.  

 
5.5 CONSEQUENCE FOR NON-PERFORMANCE: The cost of any damages incurred by 

the Owner as a result of errors or omissions in the CONSULTANT’s services and/or of the 
CONSULTANT’s failure to complete its services in the time specified in a Service Order 
shall be deducted by the Owner from each invoice until such time as the cost of those 
damages have been fully recovered by the Owner. 

 
5.6 PAYMENT FOR TERMINATED, SUSPENDED, OR ABANDONED SERVICES: In 

the event of termination or suspension of the Services or abandonment of the Agreement, 
the CONSULTANT shall be compensated as provided for below.   
 

5.6.1 Payment for Services completed and approved prior to receipt by the 
CONSULTANT of notice of termination, abandonment, or suspension for which 
payment has not yet been made to the CONSULTANT by the Owner, shall be 
made in the same manner as would have been required had such action not 
occurred. 
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5.6.2 For Services partially completed and satisfactorily performed prior to receipt by 

the CONSULTANT of notice of termination, abandonment, or suspension, the 

CONSULTANT shall be compensated on the basis of payment in the same 

manner as would have been required had such action not occurred, adjusted to 

the level of the completed portion of the Service. A claim by the CONSULTANT 

for compensation shall be supported by such data as the Owner may reasonably 

require.  In no case shall fees for partially completed Services exceed the fees 

that would have been paid for such Services had they not been terminated, 

abandoned, or suspended. 

5.6.3 Upon payment to the CONSULTANT for Service associated with abandoned, 

terminated or suspended Services in accordance with this article, the 

CONSULTANT shall have no further claim for Services related to the 

abandoned, terminated or suspended Services. 

5.6.4 No payment shall be made by the Owner to the CONSULTANT for loss of 

anticipated profit(s) from any abandoned, terminated or suspended Services. 

5.7 PAYMENT FOR REIMBURSABLE EXPENSES: Reimbursable Expenses as 

described in Article 7 “Reimbursable Expenses” of this Agreement will be reimbursed by 

the Owner as verified by appropriate bills, invoices, or statements.  The CONSULTANT 

shall not apply or add profit, overhead expenses or multipliers to reimbursable expenses. 

5.8 RENEWAL PERIOD: COMPENSATION FOR RENEWAL OPTIONS: The Owner, 

at its sole discretion, may exercise the renewal options of this Agreement beyond the initial 

Term, as provided herein. If, at its sole option, the Owner extends the Agreement beyond 

the initial Term, as provided for herein, the compensation for any single renewal option 

shall be a not to exceed amount of TWO MILLION SEVEN HUNDRED FIFTY SIX 
THOUSAND EIGHT HUNDRED SEVENTY FIVE DOLLARS ($2,756,875.00), 
including 10% Contingency Allowance and .0025 Inspector General Fee and shall be 

inclusive in the total amount reflected in Sub-article 5.11 “Total Authorized Amount for 

This Agreement”. Any portion of this sum for which payment is not authorized in writing 

by the Project Manager shall remain the property of the Owner. 

5.9 CONTINGENCY ALLOWANCE ACCOUNTS: Pursuant to Section 2-8.1 of the Code, 

an Allowance of ten percent (10%) of the project base estimate for the initial term, not 

exceeding FIVE HUNDRED THOUSAND DOLLARS ($500,000.00), may be used by 

the Owner for unforeseen conditions. Any Allowance Account expenses shall be approved 

by the Owner in advance and authorized by a Service Order. Any portion of this sum for 

which payment is not authorized in writing by the Project Manager shall remain the 

property of Owner. 

5.10 INSPECTOR GENERAL AUDIT ACCOUNT: An audit account is hereby established 

to pay for mandatory random audits by the County’s Inspector General pursuant to County 

Code Section 2-1076. The amount for the Inspector General Audit Account for the initial 

term is hereby set at THIRTEEN THOUSAND SEVEN HUNDRED FIFTY 
DOLLARS ($13,750.00). The CONSULTANT shall have no entitlement to any of these 

MDC113



 

 Page 66 of 90   Contract No. A24AV01  
                             

funds.  The Owner retains all rights to these funds, may expend these funds at its sole 
discretion, and any funds not expended from these audit accounts remain the property of 
the County. 
 
 

5.11 TOTAL AUTHORIZED AMOUNT FOR THIS AGREEMENT: The Total Authorized 
Amount for this Agreement is EIGHT MILLION, TWO HUNDRED SEVENTY 
THOUSAND, SIX HUNDRED TWENTY-FIVE DOLLARS ($8,270,625.00). The 
Owner retains all rights to these funds, may expend these funds at its sole discretion, and 
any funds not expended from this authorized agreement amount remain the property of the 
Owner. 
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ARTICLE 6 
 

EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE 
ACTION  

 
During the performance of this Contract, the CONSULTANT agrees as follows:  
 

 (1) The CONSULTANT will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, sexual orientation, gender identity,  
or national origin. The CONSULTANT will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment without 
regard to their race, color, religion, sex, sexual orientation, gender identify or national 
origin. Such action shall include, but not be limited to the following: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. The CONSULTANT agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this nondiscrimination clause.  

 
(2) The CONSULTANT will, in all solicitations or advertisements for employees 
placed by or on behalf of the CONSULTANT, state that all qualified applicants will 
receive considerations for employment without regard to race, color, religion, sex, 
sexual orientation, gender identity, or national origin.  

 
(3) The CONSULTANT will not discharge or in any other manner discriminate against 
any employee or applicant for employment because such employee or applicant has 
inquired about, discussed, or disclosed the compensation of the employee or applicant 
or another employee or applicant. This provision shall not apply to instances in which 
an employee who has access to the compensation information of other employees or 
applicants as a part of such employee's essential job functions discloses the 
compensation of such other employees or applicants to individuals who do not 
otherwise have access to such information, unless such disclosure is in response to a 
formal complaint or charge, in furtherance of an investigation, proceeding, hearing, or 
action, including an investigation conducted by the employer, or is consistent with the 
CONSULTANT's legal duty to furnish information. 

 
 (4) The CONSULTANT will send to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or understanding, 
a notice to be provided advising the said labor union or workers' representatives of the 
CONSULTANT's commitments under this section 202 of Executive Order 11246 and 
shall post copies of the notice in conspicuous places available to employees and 
applicants for employment.  

 
 (5) The CONSULTANT will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary 
of Labor.  
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 (6) The CONSULTANT will furnish all information and reports required by Executive 
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, 
and accounts by the administering agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and orders.  

 
(7)  In the event of the CONSULTANT's noncompliance with the nondiscrimination 
clauses of this Contract or with any of the said rules, regulations, or orders, this Contract 
may be canceled, terminated, or suspended in whole or in part and the CONSULTANT 
may be declared ineligible for further Government contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 
of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law.  

 
(8) The CONSULTANT will include the provisions of paragraphs (1) through (8) in 
every subcontract or purchase order unless exempted by rules, regulations, or orders of 
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each 
SUBCONSULTANT or vendor. The CONSULTANT will take such action with 
respect to any subcontract or purchase order as may be directed by the Secretray of 
Labor as a means of enforcing such provisions, including sanctions for noncompliance: 
Provided, however, that in the event a CONSULTANT becomes involved in, or is 
threatened with, litigation with a SUBCONSULTANT or vendor as a result of such 
direction,  the CONSULTANT may request the United States to enter into such 
litigation to protect the interests of the United States.  

 
STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY  

CONSTRUCTION CONTRACT SPECIFICATIONS 

1. As used in these specifications:  

a.  “Covered area” means the geographical area described in the solicitation from which this 
contract resulted; 

b.  “Director” means Director, Office of Federal Contract Compliance Programs (OFCCP), 
U.S. Department of Labor, or any person to whom the Director delegates authority; 

c.  “Employer identification number” means the Federal social security number used on the 
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941; 

d.  “Minority” includes:  

(1)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

(2)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, 
or other Spanish culture or origin, regardless of race); 
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(3)  Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(4)  American Indian or Alaskan native (all persons having origins in any of the original 
peoples of North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 
involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable goals 
for minority and female participation and which is set forth in the solicitations from which this 
contract resulted. 

3. If the Contractor is participating (pursuant to 41 CFR part 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in the Plan area (including goals and 
timetables) shall be in accordance with that Plan for those trades which have unions participating 
in the Plan. Contractors must be able to demonstrate their participation in and compliance with 
the provisions of any such Hometown Plan.  Each contractor or subcontractor participating in an 
approved plan is individually required to comply with its obligations under the EEO clause and 
to make a good faith effort to achieve each goal under the Plan in each trade in which it has 
employees.  The overall good faith performance by other contractors or subcontractors toward a 
goal in an approved Plan does not excuse any covered contractor’s or subcontractor’s failure to 
take good faith efforts to achieve the Plan goals and timetables. 

4. The Contractor shall implement the specific affirmative action standards provided in 
paragraphs 7a through 7p of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment and 
training of minority and female utilization the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. Covered construction 
contractors performing construction work in a geographical areas where they do not have a 
Federal or federally assisted construction contract shall apply the minority and female goals 
established for the geographical area where the work is being performed.  Goals are published 
periodically in the Federal Register in notice form, and such notices may be obtained from any 
Office of Federal Contract Compliance Programs office or from Federal procurement contracting 
officers.  The Contractor is expected to make substantially uniform progress in meeting its goals 
in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 
whom the Contractor has a collective bargaining agreement, to refer either minorities or women 
shall excuse the Contractor’s obligations under these specifications, Executive Order 11246, or 
the regulations promulgated pursuant thereto. 
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6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting 
the goals, such apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and trainees 
at the completion of their training, subject to the availability of employment opportunities.  
Trainees must be trained pursuant to training programs approved by the U.S. Department of 
Labor. 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  
The evaluation of the Contractor’s compliance with these specifications shall be based upon its 
effort to achieve maximum results from its actions.  The Contractor shall document these efforts 
fully, and shall implement affirmative action steps at least as extensive as the following:  

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion 
at all sites, and in all facilities at which the Contractor’s employees are assigned to work.  The 
Contractor, where possible, will assign two or more women to each construction project. The 
Contractor shall specifically ensure that all foremen, superintendents, and other onsite 
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such 
a working environment, with specific attention to minority or female individuals working at 
such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide 
written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities available, 
and maintain a record of the organizations’ responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority 
and female off-the-street applicant and minority or female referral from a union, a recruitment 
source, or community organization and of what action was taken with respect to each such 
individual.  If such individual was sent to the union hiring hall for referral and was not 
referred back to the Contractor by the union or, if referred, not employed by the Contractor, 
this shall be documented in the file with the reason therefor, along with whatever additional 
actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which 
the Contractor has a collective bargaining agreement has not referred to the Contractor a 
minority person or woman sent by the Contractor, or when the Contractor has other 
information that the union referral process has impeded the Contractor’s efforts to meet its 
obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the 
area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The Contractor 
shall provide notice of these programs to the sources compiled under 7b above. 
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f.  Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 
training programs and requesting their cooperation in assisting the Contractor in meeting its 
EEO obligations; by including it in any policy manual and collective bargaining agreement; 
by publicizing it in the company newspaper, annual report, etc.; by specific review of the 
policy with all management personnel and with all minority and female employees at least 
once a year; and by posting the company EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

g. Review, at least annually, the company’s EEO policy and affirmative action obligations 
under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination, or other employment decisions including specific review of 
these items with onsite supervisory personnel such superintendents, general foremen, etc., 
prior to the initiation of construction work at any job site.  A written record shall be made 
and maintained identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter. 

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in 
the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor’s EEO policy with other contractors and 
subcontractors with whom the Contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community 
organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the Contractor 
shall send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and 
women and, where reasonable, provide after school, summer, and vacation employment to 
minority and female youth both on the site and in other areas of a contractor’s work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so 
under 41 CFR part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel, for promotional opportunities and encourage these employees to seek or to prepare 
for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments, and other personnel 
practices do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s obligations 
under these specifications are being carried out. 
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n. Ensure that all facilities and company activities are nonsegregated except that separate or 
single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority 
and female construction contractors and suppliers, including circulation of solicitations to 
minority and female contractor associations and other business associations.  

p. Conduct a review, at least annually, of all supervisor’s adherence to and performance under 
the Contractor’s EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling 
one or more of their affirmative action obligations (7a through 7p).  The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the 
Contractor is a member and participant may be asserted as fulfilling any one or more of its 
obligations under 7a through 7p of these specifications provided that the Contractor actively 
participates in the group, makes every effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor’s minority and female workforce participation, makes a 
good faith effort to meet its individual goals and timetables, and can provide access to 
documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.  
The obligation to comply, however, is the Contractor’s and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor’s noncompliance. 

9.  A single goal for minorities and a separate single goal for women have been established.  The 
Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both minority 
and non-minority.  Consequently, the Contractor may be in violation of the Executive Order if a 
particular group is employed in a substantially disparate manner (for example, even though the 
Contractor has achieved its goals for women generally, the Contractor may be in violation of the 
Executive Order if a specific minority group of women is underutilized). 

10. The Contractor shall not use the goals and timetables or affirmative action standards to 
discriminate against any person because of race, color, religion, sex, sexual orientation, gender 
identity, or national origin. 

11.  The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

12.  The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termination, and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 
11246, as amended, and its implementing regulations, by the Office of Federal Contract 
Compliance Programs. Any contractor who fails to carry out such sanctions and penalties shall 
be in violation of these specifications and Executive Order 11246, as amended. 

MDC120



 

 Page 73 of 90   Contract No. A24AV01  
                             

13. The Contractor, in fulfilling its obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph 
7 of these specifications, so as to achieve maximum results from its efforts to ensure equal 
employment opportunity. If the Contractor fails to comply with the requirements of the Executive 
Order, the implementing regulations, or these specifications, the Director shall proceed in 
accordance with 41 CFR part 60-4.8. 

14. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company EEO policy is being carried out, to submit reports relating to 
the provisions hereof as may be required by the Government, and to keep records.  Records shall 
at least include for each employee, the name, address, telephone numbers, construction trade, 
union affiliation if any, employee identification number when assigned, social security number, 
race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, 
hours worked per week in the indicated trade, rate of pay, and locations at which the work was 
performed.  Records shall be maintained in an easily understandable and retrievable form; 
however, to the degree that existing records satisfy this requirement, contractors shall not be 
required to maintain separate records. 

15.  Nothing herein provided shall be construed as a limitation upon the application of other laws 
which establish different standards of compliance or upon the application of requirements for the 
hiring of local or other area residents (e.g. those under the Public Works Employment Act of 
1977 and the Community Development Block Grant Program). 
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ARTICLE 7 

 
REIMBURSABLE EXPENSES 

 
The following activities and entities may be considered as Reimbursable Expenses under this 
Agreement. Any Reimbursable Expenses shall be approved by the Owner in advance and 
authorized by a Service Order. 
 
7.1 SUBCONSULTANTs not included as part of the original CONSULTANTs team, when 

recommended by the CONSULTANTCONSULTANT, and approved by the Owner in 
writing, and when in the opinion of the CONSULTANT, said SUBCONSULTANT 
services are necessary of the accomplishment of the Services.  

 
7.2 In the event the CONSULTANT is assigned a project within the Customs area and the 

CONSULTANT is required to obtain an Airport Customs Security Bond, the Department 
shall reimburse the CONSULTANT the cost of the premium for such bond, as 
substantiated by the invoice. 

 
7.3  All costs for printing and reproduction, in excess of that required under Basic Services, 

will be reimbursed at the same rate paid by the Owner to its vendors.  Printing costs for 
internal coordination, reviews, and other in-house uses will not be reimbursed. 

 
7.4  Living and traveling expenses of employees and principals, when away from Miami-Dade 

County on business in conjunction with authorized Additional Services, as limited by 
Miami-Dade County A.O. 6-1, "Travel on County Business" and County Resolution No. 
R-1345-03. For purpose of this Agreement, all personnel are assumed to be residents of 
Miami-Dade County and all travel would originate in Miami-Dade County.  Records must 
include employee name, dates, points of travel, mileage rate, lodging, and meals. 

 
7.5  Building Information Modeling (BIM) software license fees (if applicable) for license 

obtained under the Owner’s name will be reimbursed. 
 
7.6  Stormwater, engineering and Building Information Modeling (BIM) software license fees 

for license obtained under the Owner’s name will be reimbursed. 
 
7.7  Fees paid to the certifying body for LEED project registration and certification will be 

reimbursed at the Green Building Certification Institute (GBCI) member rates. All LEED 
expedited project reviews will be approved in advance by the Owner. 
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ARTICLE 8 
 
 SPECIAL PROVISIONS 
 
 
8.1 The scope of this Project shall include, but not limited to: 
 
The scope of services to be provided by the selected A/E firms includes, but is not limited to, 
design and construction inspection services for renovations and improvements to terminal wide, 
outer buildings and new facilities including interior, tenant relocations, roofing and glazing 
work, miscellaneous code compliance, and aesthetics related improvements and project 
management (PM) services.  
 
8.2 At the request of the Department, at any given time, the CONSULTANT may be required 

to provide services for more than one (1) project, and/or for more than one (1) Airport.   
 

8.3 The deduction of one quarter (1/4) of one (1) percent from each progress payment to pay 
for the functions of the Office of Inspector General is inapplicable because this Contract 
is either financed by aviation revenue bonds or funded by aviation revenue, which are 
subject to federal regulations. 

 
8.4 Pursuant to Article 2.1, the CONSULTANT shall be furnished with the following 

documents, or access thereto, as referenced in Basic Services: Design Guidelines Manual, 
Design Deliverables Requirements Manual, Construction Inspection Manual and BIM 
Manual.  

 
8.5  The CONSULTANT shall consider the future impacts of sea level rise that may be 

addressed during design considerations.  
 
8.6 Pursuant to Article 4.2, the CONSULTANT shall submit, for each Service Order, a 

DSCMP in Excel, Microsoft Project, or Primavera format and shall include, among other 
things, proposed durations, from authorization to proceed, for each applicable phase.  

 
  PHASE CALENDAR DAYS 

1A 
Program Verification 

30 

1B 
Preparation of Schematic Design 

Documents 

30 

2 
Design Development 

120 

3A 
30% Complete Contract Documents 

90 

3B 
75% Complete Contract Documents 

120 
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3C 
100% Complete Contract Documents 

120 

3D 
Bid Documents 

30 

 
 
8.7 Pursuant to Article 4.2.1, the CONSULTANT shall furnish or cause to be furnished 

architectural services; engineering services, including all civil, structural, electrical, 
mechanical, plumbing, HVAC, and fire protection; interior design; signage and graphics; 
maintenance of traffic; safety plans; environmental, including removal and disposal of 
contaminated soils/water, asbestos abatement, erosion controls, Storm Water Pollution 
Prevention Plan (SWPPP) provisions, and preliminary application for the dewatering 
permits; lighting communications; landscape design; industrial design; people movers; 
baggage conveyors; as well as related other apron facilities; services related to passenger 
boarding bridges, fueling, Preconditioned Air, 400HZ, Visual Guidance Docking Systems 
(VGDS); simulation and Building Information Modeling (BIM).  

 
8.8 The CONSULTANT shall be responsible for all transportation to, from and within the 

project site for all services at no additional cost to the owner.  
 
8.9 ORGANIZATIONAL CONFLICT OF INTEREST: 

1. Policy 
It is the policy of the County, implemented through this section, to identify, analyze and 
address organizational conflicts of interest that might otherwise exist in order to 
maintain the public’s trust in the integrity and fairness of the County’s contracting for 
the Capital Improvement Program CIP (“the Program”) and to protect the business 
interests of the County, thereby safeguarding public dollars. This policy shall be 
supplemental to and not in derogation of any other requirements of law relating to 
conflicts of interest including, but not limited to, the County’s Code of Ethics.  

 
2.  Definitions 

Organizational conflict of interest situation in which the CONSULTANT : (a) under 
this Agreement, or any part thereof, including a particular work order or defined task, 
is required to exercise judgment to assist the County in a matter such as in drafting 
specifications or assessing another CONSULTANT’s or CONSULTANT’s proposal 
or performance and the CONSULTANT has a direct or indirect financial or other 
interest at stake in the matter, so that a reasonable person might have concern that when 
performing work under the contract, the CONSULTANT may be improperly 
influenced by its own interests rather than the best interest of the County, or (b)  would 
have an unfair competitive advantage in a County competitive solicitation as a result 
of having performed work on this Agreement that puts the CONSULTANT in a 
position to influence the result of the solicitation. 
 

Affiliates:  business concerns are affiliates of each other when either directly or 
indirectly one concern or individual controls or has the power to control another, or 
when a third-party controls or has the power to control both. 
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Sub-CONSULTANTs: firms under contract with the CONSULTANT under this 
Agreement. 

 
3. Certification of no organizational conflict of interest 

The CONSULTANT: (a) execution of this Agreement or any work order and/or (b) 
making a claim for payment under this Agreement, constitutes the CONSULTANT’s 
certification to the County that the CONSULTANT or its SUBCONSULTANTs do not 
have knowledge of any organizational conflicts of interest that exists in performing the 
work under this Agreement. False certifications may be considered a material breach 
of the Agreement, and the CONSULTANT may be liable to the County for a false 
claim under the County’s false claim ordinance.  At any time during the performance 
of the Agreement, the County may require the CONSULTANT to execute an express 
written certification that after diligent inquiry the CONSULTANT does not have 
knowledge of any organizational conflict of interest. The County may also require the 
CONSULTANT to set forth in writing the scope of the inquiry conducted to make the 
express certification.  Failure to make diligent inquiry, to disclose a known conflict or 
potential conflict, or to execute the documents required to be produced may be 
considered a material breach of the contract and may disqualify the CONSULTANT or 
its SUBCONSULTANTs from award of other County professional service agreements. 
 

4. Identification of organizational conflict of interest 
The CONSULTANT and its SUBCONSULTANTs shall be obligated to disclose to the 
County any organizational conflict of interest which may exist or arise during the 
performance of this Agreement, or the potential for such conflicts to occur, 
immediately upon the discovery of such actual or potential conflict. The disclosure 
shall be in writing, addressed to the Director or their designee. The disclosure shall 
identify the organizational conflict of interest with sufficient detail for the County’s 
analysis and shall propose a method to address the same. Such disclosure shall be 
simultaneously reported to the Office of the Inspector General (OIG) and the 
Commission on Ethics and Public Trust (COE).  The CONSULTANT 
/SUBCONSULTANT’s failure to identify an organizational conflict of interest, or to 
disclose the same to the County in the manner set forth in this Section, may be 
considered a material breach of the Agreement. In addition, in any subsequent 
solicitation for professional services for which the CONSULTANT or its 
SUBCONSULTANTs compete for award, the CONSULTANT and/or its 
SUBCONSULTANTs  shall identify and address any potential organizational conflict 
of interest as between that solicitation and this Agreement or the work hereunder, 
particularly in those instances where the CONSULTANT offers to use the same 
SUBCONSULTANTs which may be primes or SUBCONSULTANTs in other 
Program contracts where such use is not specifically prohibited by the advance 
restrictions set forth in this policy. The potential for organizational conflicts of interest, 
and the methodology offered to prevent organizational conflicts of interest, may be 
evaluated by the County as a criterion for selection as set forth in the applicable 
competitive solicitation documents.  
 

5. Addressing organizational conflicts of interest 
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The County will analyze and address organizational conflicts of interest on a case-by-
case basis, because such conflicts arise in various, and often unique, factual settings. 
The Director of MDAD, subject to the approval of the Executive Director of the 
Commission on Ethics or their designee, shall make the decision of how to address an 
organizational conflict of interest.  The Executive Director of the Commission on 
Ethics or their designee shall render its determination promptly to avoid impacting the 
Program.  The County shall consider the specific facts and circumstances of the 
situation and the nature and potential extent of the risks associated with an 
organizational conflict of interest when determining what method or methods of 
addressing the conflict will be appropriate.  When an organizational conflict of interest 
is such that it risks impairing the integrity of the Program, then the County must take 
action to substantially reduce or eliminate those risks. If the only risk created by an 
organizational conflict of interest is a performance risk relating to the County’s 
business interests, then the County shall have broader discretion in accepting some or 
all of the performance risk, but only when the potential harm to the County’s interest 
is outweighed by the expected benefit from having the conflicted CONSULTANT 
perform the Agreement.  The County shall balance risks created by any organization 
conflict of interest against potential impacts to the Community Business Enterprise 
community in analyzing the appropriate method of addressing any organizational 
conflict of interest.  Notwithstanding the preceding, the County’s decision as to the 
existence of, and/or remedy for, any organizational conflict of interest shall be wholly 
binding on the CONSULTANT and shall be made in the County’s sole and complete 
discretion.   

6. Measures to address organizational conflicts of interest 

The measure, or combination of measures, which may be appropriate to address an 
organizational conflict of interest, if any,  shall be decided by the Director of MDAD 
and include, but are not limited to: (a) avoidance of risk through reduction of 
subjectivity in the analysis or by defining work tasks and deliverables with specificity, 
(b) requiring the CONSULTANT and/or its SUBCONSULTANTs to implement 
structural barriers (firewalls) and internal corporate controls, (c) limiting the 
CONSULTANTs or SUBCONSULTANT or the specific personnel to be involved in a 
work assignment, (d) employing specific hourly limits on defined tasks, I limiting or 
prohibiting certain pass through fees and markups, (f) executing a mitigation plan 
which will define specific CONSULTANT and SUBCONSULTANT duties to mitigate 
organizational conflicts of interest, (g) requiring SUBCONSULTANTs who are 
conflict free to perform identified areas of work, (h) requiring the CONSULTANT or 
its SUBCONSULTANTs to adopt, disseminate and instruct staff on conflict of interest 
identification and remediation procedures and (i) relying on more than one source or 
on objective or verifiable data or information.  

7.  Documentation and evaluation 

The Director of MDAD will set forth in the Agreement file a written explanation of the 
methodology used to address an identified organizational conflict of interest. The 
County shall periodically evaluate the effectiveness of the methodology in the 
protection of the Program. Upon the rendering of a decision regarding the resolution of 
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a reported conflict of interest, a copy of such finding shall be forwarded to the OIG and 
the COE.   

8. Organizational conflicts of interest which are not remedied 
If in the sole discretion of the County there is no measure or combination of measures 
which protect the County against the organizational conflict of interest, the County may 
require that the CONSULTANT cease the activity which creates a conflict with this 
Agreement.   Failure to abide by this requirement shall result in the CONSULTANT 
being in breach of this Agreement.  In addition, the County may without penalty decline 
to award future professional service agreements or other contracts to the 
CONSULTANT or its SUBCONSULTANTs if the award of such agreement or 
conflict with result in a conflict which cannot be remedied.   

 9.  Conflicts Which Cannot Be Mitigated  

 For work funded in whole or part by the Federal government, a consultant that develop 
or draft specifications, requirements, statements of work, or invitations for bids or 
requests for proposals must be excluded from competing for such procurements as 
either the Architect/Engineer, the CONSULTANT, or member of a Design-Build Team 
or entity, as applicable. 

8.10 ACCESS TO RECORDS AND REPORTS: The CONSULTANT must maintain an 
acceptable cost accounting system. The CONSULTANT agrees to provide the Owner, the 
Federal Aviation Administration, and the Comptroller General of the United States or any 
of their duly authorized representatives’ access to any books, documents, papers, and 
records of the contractor which are directly pertinent to the specific contract for the purpose 
of making audit, examination, excerpts and transcriptions. The CONSULTANT agrees to 
maintain all books, records and reports required under this contract for a period of not less 
than three years after final payment is made and all pending matters are closed. 

 
8.11 BUY AMERICAN PREFERENCE: Not Used  

8.12 CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR 

PROCUREMENTS: The bidder or CONSULTANT certifies by signing and submitting 
this bid/proposal that, to the greatest extent practicable, the bidder or CONSULTANT 
has provided a preference for the purchase, acquisition, or use of goods, products, or 
material produced in the United States (including, but not limited to, iron, aluminum, 
steel, cement and other manufactured products) in compliance with 2 CFR § 200.322. 

8.13 PROCUREMENT OF RECOVERED MATERIALS: CONSULTANT and 
SUBCONSULTANT agree to comply with Section 6002 of the Solid Waste Disposal 
Act, as amended by the Resource Conservation and Recovery Act, and the regulatory 
provisions of 40 CFR Part 247.  In the performance of this Contract and to the extent 
practicable, the CONSULTANT and SUBCONSULTANTS are to use products 
containing the highest percentage of recovered materials for items designated by the 
Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever: 
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 The Contract requires procurement of $10,000 or more of a designated item during the 
fiscal year; or 

 The Contractor has procured $10,000 or more of a designated item using Federal funding 
during the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-
procurement-guidelines-construction-products. 

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated 
products if the CONSULTANT can demonstrate the item is: 

a)  Not reasonably available within a timeframe providing for compliance with the Contract 
performance schedule;  

b) Fails to meet reasonable Contract performance requirements; or  
c)  Is only available at an unreasonable price.  

  
8.14 ENERGY CONSERVATION REQUIREMENTS: CONSULTANT and 

SUBCONSULTANT agree to comply with mandatory standards and policies relating to 
energy efficiency as contained in the state energy conservation plan issued in compliance 
with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq). 

 
8.15 SEISMIC SAFETY: In the performance of design services, the Consultant agrees to 

furnish a building design and associated construction specification that conform to a 
building code standard that provides a level of seismic safety substantially equivalent to 
standards as established by the National Earthquake Hazards Reduction Program 
(NEHRP).  Local building codes that model their building code after the current version 
of the International Building Code (IBC) meet the NEHRP equivalency level for seismic 
safety.  At the conclusion of the design services, the Consultant agrees to furnish the 
Owner a “certification of compliance” that attests conformance of the building design and 
the construction specifications with the seismic standards of NEHRP or an equivalent 
building code.  

  

 
8.18 TEXTING WHEN DRIVING: In accordance with Executive Order 13513, "Federal 

Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 
3902.10, “Text Messaging While Driving” (12/30/2009), the FAA encourages recipients 
of Federal grant funds to adopt and enforce safety policies that decrease crashes by 
distracted drivers, including policies to ban text messaging while driving when performing 
Work related to a grant or subgrant.  
 
In support of this initiative, the Owner encourages the CONSULTANT to promote policies 
and initiatives for its employees and other work personnel that decrease crashes by 
distracted drivers, including policies that ban text messaging while driving motor vehicles 
while performing work activities associated with the Project. The CONSULTANT must 
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include the substance of this clause in all sub-tier contracts exceeding $10,000 and involve 
driving a motor vehicle in performance of work activities associated with the Project.  
 

8.19 DISADVANTAGED BUSINESS ENTERPRISES: DBE measure for this Agreement is: 
 
  Disadvantage Business Enterprise (DBE) 28% Goal 

 Contract Assurance (49 CFR § 26.13) - The CONSULTANT or SUBCONSULTANT 
shall not discriminate on the basis of race, color, national origin, or sex in the performance 
of this Contract. The CONSULTANT shall carry out applicable requirements of 49 CFR 
Part 26 in the award and administration of DOT assisted contracts. Failure by the 
CONSULTANT to carry out these requirements is a material breach of this Contract, which 
may result in the termination of this Contract or such other remedy, as the recipient deems 
appropriate, which may include, but is not limited to: 

 
1) Withholding monthly progress payments; 

2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the CONSULTANT from future solicitation as non-
responsible. 

 
 

Prompt Payment - The CONSULTANT agrees to pay each SUBCONSULTANT under this 
prime Contract for satisfactory performance of its contract no later than days stated in Sub-
article 3.24, Prompt Payment from the receipt of each payment the CONSULTANT receives 
from Owner. The CONSULTANT agrees further to return retainage payments to each 
SUBCONSULTANT within days stated in Sub-article 3.24, after the SUBCONSULTANT's 
work is satisfactorily completed. Any delay or postponement of payment from the above 
referenced time frame may occur only for good cause following written approval of the Owner. 
This clause applies to both DBE and non-DBE SUBCONSULTANTs. 

 

8.20 DAVIS-BACON REQUIREMENTS: 
1. Minimum Wages. 

(i)   All laborers and mechanics employed or working upon the site of the Work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction 
or rebate on any account (except such payroll deductions as are permitted by the Secretary 
of Labor under the Copeland Act (29 CFR Part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalent thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which 
is attached hereto and made a part hereof, regardless of any contractual relationship which 
may be alleged to exist between the CONSULTANT and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under 
section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered 
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wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) 
of this section; also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs which cover the 
particular weekly period, are deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR § 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification may be compensated at the 
rate specified for each classification for the time actually worked therein: Provided, that 
the employer’s payroll records accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including any additional 
classification and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by the CONSULTANT and its 
SUBCONSULTANTS at the site of the work in a prominent and accessible place where 
it can easily be seen by the workers. 

(ii)(A)  The contracting officer shall require that any class of laborers or mechanics, including   
helpers, which is not listed in the wage determination and which is to be employed under 
the Contract shall be classified in conformance with the wage determination. The 
contracting officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a 
classification in the wage determination;  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(B)  If the CONSULTANT and the laborers and mechanics to be employed in the 
classification (if known), or their representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated for fringe benefits where 
appropriate), a report of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. Department of Labor, Washington, 
DC 20210.  The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise 
the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(C)  In the event the CONSULTANT, the laborers, or mechanics to be employed in the 
classification, or their representatives, and the contracting officer do not agree on the 
proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to 
the Administrator for determination. The Administrator, or an authorized representative, 
will issue a determination within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30-day period that additional time is 
necessary.  

(D)  The wage rate (including fringe benefits where appropriate) determined pursuant to 
subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing 
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work in the classification under this contract from the first day on which work is 
performed in the classification. 

(iii)  Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the 
CONSULTANT shall either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv)  If the CONSULTANT does not make payments to a trustee or other third person, the 
CONSULTANT may consider as part of the wages of any laborer or mechanic the amount 
of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or 
program, Provided, that the Secretary of Labor has found, upon the written request of the 
CONSULTANT, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the CONSULTANT to set aside in a separate account 
assets for the meeting of obligations under the plan or program.  

2.  Withholding.  

The Federal Aviation Administration or Miami-Dade County Aviation Department shall 
upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld from the CONSULTANT under 
this contract or any other Federal contract with the same prime CONSULTANT, or any 
other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime CONSULTANT, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the CONSULTANT or any subcontractor 
the full amount of wages required by the contract. In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the Federal Aviation 
Administration may, after written notice to the CONSULTANT, Sponsor, Applicant, or 
Owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased. 

3. Payrolls and Basic Records. 

(i)  Payrolls and basic records relating thereto shall be maintained by the CONSULTANT 
during the course of the work and preserved for a period of three years thereafter for all 
laborers and mechanics working at the site of the work. Such records shall contain the 
name, address, and social security number of each such worker; his or her correct 
classification; hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described 
in 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours worked; 
deductions made; and actual wages paid. Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount 
of any costs reasonably anticipated in providing benefits under a plan or program 
described in section 1(b)(2)(B) of the Davis-Bacon Act, the CONSULTANT shall 
maintain records that show that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show 
the costs anticipated or the actual costs incurred in providing such benefits. 
CONSULTANTs employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprenticeship programs and certification 
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of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  

(ii)(A)  The CONSULTANT shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Federal Aviation Administration if the agency is 
a party to the contract, but if the agency is not such a party, the CONSULTANT will 
submit the payrolls to the applicant, Sponsor, or Owner, as the case may be, for 
transmission to the Federal Aviation Administration. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 
§ 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be 
included on weekly transmittals. Instead the payrolls shall only need to include an 
individually identifying number for each employee (e.g., the last four digits of the 
employee’s social security number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is available for this purpose from 
the Wage and Hour Division Web site at https://www.dol.gov/agencies/whd/government-
contracts/construction/payroll-certification or its successor site. The prime 
CONSULTANT is responsible for the submission of copies of payrolls by all 
subcontractors. CONSULTANTs and subcontractors shall maintain the full social 
security number and current address of each covered worker and shall provide them upon 
request to the Federal Aviation Administration if the agency is a party to the contract, but 
if the agency is not such a party, the CONSULTANT will submit them to the applicant, 
or Owner, as the case may be, for transmission to the Federal Aviation Administration, 
the CONSULTANT, or the Wage and Hour Division of the Department of Labor for 
purposes of an investigation or audit of compliance with prevailing wage requirements. 
It is not a violation of this section for a prime CONSULTANT to require a 
SUBCONSULTANT to provide addresses and social security numbers to the prime 
CONSULTANT for its own records, without weekly submission to the sponsoring 
government agency (or the applicant, Sponsor, or Owner). 

(B)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by 
the CONSULTANT or subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall certify the following: 

(1)  That the payroll for the payroll period contains the information required to be provided 
under 29 CFR § 5.5(a)(3)(ii), the appropriate information is being maintained under 29 
CFR § 5.5 (a)(3)(i), and that such information is correct and complete; 

(2)  That each laborer and mechanic (including each helper, apprentice, and trainee) employed 
on the contract during the payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than permissible deductions as set 
forth in Regulations, 29 CFR Part 3;  

(3)  That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the Contract. 

(C)  The weekly submission of a properly executed certification set forth on the reverse side 
of Optional Form WH-347 shall satisfy the requirement for submission of the “Statement 
of Compliance” required by paragraph (3)(ii)(B) of this section. 
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(D)  The falsification of any of the above certifications may subject the CONSULTANT or 
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 
231 of Title 31 of the United States Code. 

(iii)  The CONSULTANT or SUBCONSULTANT shall make the records required under 
paragraph (3)(i) of this section available for inspection, copying, or transcription by 
authorized representatives of the Owner, the Federal Aviation Administration, or the 
Department of Labor and shall permit such representatives to interview employees during 
working hours on the job. If the CONSULTANT or subcontractor fails to submit the 
required records or to make them available, the Federal agency may, after written notice 
to the CONSULTANT, applicant, or Owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds. 
Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR § 5.12. 

4.  Apprentices and Trainees. 

(i)  Apprentices. Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of Apprenticeship Training, 
Employer and Labor Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of probationary employment 
as an apprentice in such an apprenticeship program, who is not individually registered in 
the program, but who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be greater 
than the ratio permitted to the CONSULTANT as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification of work actually 
performed. In addition, any apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. Where a 
CONSULTANT is performing construction on a project in a locality other than that in 
which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman’s hourly rate) specified in the CONSULTANT’s or SUBCONSULTANT’s 
registered program shall be observed. Every apprentice must be paid at not less than the 
rate specified in the registered program for the apprentice’s level of progress, expressed 
as a percentage of the journeymen hourly rate specified in the applicable wage 
determination. Apprentices shall be paid fringe benefits in accordance with the provisions 
of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination. In the event the Office of Apprenticeship Training, 
Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the CONSULTANT will no 
longer be permitted to utilize apprentices at less than the applicable predetermined rate 
for the work performed until an acceptable program is approved. 

MDC133



 

 Page 86 of 90  Contract No. A24AV01 
                             

(ii)  Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at 
less than the predetermined rate for the work performed unless they are employed 
pursuant to and individually registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, Employment and 
Training Administration. The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee’s level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination that provides for less 
than full fringe benefits for apprentices.  Any employee listed on the payroll at a trainee 
rate that is not registered and participating in a training plan approved by the Employment 
and Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed.  In addition, any 
trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the CONSULTANT 
will no longer be permitted to utilize trainees at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 

(iii)   Equal Employment Opportunity.  The utilization of apprentices, trainees, and journeymen 
under this part shall be in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act Requirements. 

The CONSULTANT shall comply with the requirements of 29 CFR Part 3, which are 
incorporated by reference in this Contract. 

6. Subcontracts. 

The CONSULTANT or SUBCONSULTANT shall insert in any subcontracts the clauses 
contained in 29 CFR §§ 5.5(a)(1) through (10) and such other clauses as the Federal Aviation 
Administration may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The prime 
CONSULTANT shall be responsible for the compliance by any SUBCONSULTANT or lower 
tier SUBCONSULTANT with all the contract clauses in 29 CFR § 5.5. 

7. Contract Termination: Debarment.  

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for 
termination of the Contract, and for debarment as a CONSULTANT and a SUBCONSULTANT 
as provided in 29 CFR § 5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 
1, 3, and 5 are herein incorporated by reference in this Contract. 

9. Disputes Concerning Labor Standards. 
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Disputes arising out of the labor standards provisions of this Contract shall not be subject to the 
general disputes clause of this Contract.  Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the CONSULTANT (or any of its 
SUBCONSULTANTs) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of Eligibility. 

(i)  By entering into this Contract, the CONSULTANT certifies that neither it (nor he or she) 
nor any person or firm who has an interest in the CONSULTANT’s firm is a person or 
firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR § 5.12(a)(1). 

(ii)  No part of this Contract shall be subcontracted to any person or firm ineligible for award 
of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 
5.12(a)(1). 

(iii)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC 
§ 1001. 

 

8.21  VETERAN’S PREFERENCE: In the employment of labor (excluding executive, 
administrative, and supervisory positions), the CONSULTANT and all SUB-
CONSULTANTS must give preference to covered veterans as defined within Title 49 
United States Code Section 47112. Covered veterans include Vietnam-era veterans, 
Persian Gulf veterans, Afghanistan-Iraq war veterans, disabled veterans, and small 
business concerns (as defined by 15 U.S.C. 632) owned and controlled by disabled 
veterans. This preference only applies when there are covered veterans readily available 
and qualified to perform the Work to which the employment relates. 

 
8.22 BREACH OF CONTRACT TERMS: Any violation or breach of terms of this contract 

on the part of the CONSULTANT or its subcontractors may result in the suspension or 
termination of this contract or such other action that may be necessary to enforce the 
rights of the parties of this agreement.  

Owner will provide CONSULTANT written notice that describes the nature of the breach 
and corrective actions the CONSULTANT must undertake in order to avoid termination 
of the contract.  Owner reserves the right to withhold payments to Contractor until such 
time the Contractor corrects the breach or the Owner elects to terminate the contract. The 
Owner’s notice will identify a specific date by which the CONSULTANT must correct 
the breach.  Owner may proceed with termination of the contract if the CONSULTANT 
fails to correct the breach by the deadline indicated in the Owner’s notice. 

The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder are in addition to, and not a limitation of, any duties, 
obligations, rights and remedies otherwise imposed or available by law. 
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8.23 U.S. SOCCER FEDERATION 2026 WORLD CUP: The terms of this Agreement are 
subordinate to the terms of the Airport Agreement submitted by Miami-Dade County to 
the United States Soccer Federation on February 21, 2018, pursuant to Board of County 
Commissioners’ Resolution No. R-187-18.  In carrying out its obligations under this 
Agreement, CONSULTANT shall not take or omit any action which is inconsistent with, 
or in derogation of, the County’s obligations under the Airport Agreement.   Where the 
CONSULTANT’s rights or obligations under this Agreement are in conflict with the 
County’s obligations under the Airport Agreement, and upon notice by the County to 
CONSULTANT, the terms of this Agreement shall be deemed conformed to the County’s 
obligations under the Airport Agreement.  Where such conformance would cause a 
material change in this Agreement, CONSULTANT shall have the right, upon written 
notice to the County within five (5) days of receipt of notice of such a conflict, to terminate 
this Agreement for convenience; in such termination, the CONSULTANT shall have no 
cause of action for money damages of any kind, including but not limited to direct 
damages, unamortized costs or debt, stored or ordered materials, indirect damages, lost 
profits, loss of opportunity, loss of goodwill, or otherwise.  In the event that the 
CONSULTANT does not elect to terminate this Agreement within the time specified 
herein, this Agreement shall be deemed to have been amended via consent of the parties 
to conform its terms to the requirements of the Airport Agreement, but only to the extent 
needed to avoid conflict with same.  

 NOTE:  The Agreement between Miami-Dade County and the U.S. Soccer Federation 
is available at: 
http://www.miamidade.gov/govaction/legistarfiles/MinMatters/Y2018/180129min.pdf 

8.24   CHANGE ORDERS OR AMENDMENTS: Notwithstanding and prevailing over any 
other provision of this Agreement to the contrary, the County Mayor or County Mayor’s 
designee may exercise the provisions of Section 2-285.2 (4) (d) and (e) of the Code of 
Miami-Dade County.  Individual change orders or amendments shall not exceed ten (10) 
percent of the base Contract price in cumulative percentage amount; provided however, 
that the foregoing limitation shall not apply to any change order or amendment related to 
emergency actions impacting remediation, public safety, health requirements or recovery 
from natural disaster and the foregoing change orders and amendments shall require 
ratification by the Board; provided further that the County Mayor or their designee may 
reduce in any amount the scope and compensation payable under this Agreement and grant 
compensable and non-compensable time extensions thereunder. Pursuant to Section 2-
285.2 (6), the County Mayor or the County Mayor’s designee’s award and execution of 
this Contract is subject to ratification by the Board of County Commissioners.  If the 
County Mayor or the County Mayor’s designee’s action is not ratified, and such legislative 
action becomes final, this Agreement shall be deemed terminated without further notice.  
In such event, the CONSULTANT shall not be entitled to recovery of any lost profits or 
other consequential or indirect damages.  However, the CONSULTANT is eligible for 
payment for any Work done prior to failure of the ratification, in accordance with the 
Article 5 of this Agreement. 
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8.25   TRUST AGREEMENT:  
1. Incorporation of Trust Agreement by Reference:  Notwithstanding any of the 

terms, provisions and conditions of this Agreement, it is understood and agreed by the 
parties hereto that, to the extent of any inconsistency with or ambiguity relating to the 
terms and conditions of this Agreement, and the level of rents, fees or charges required 
hereunder and their periodic modification or adjustment as may be required by the 
provisions of the Trust Agreement dated as of the 15th day of December, 2002 as by 
and among the County and the JP Morgan Chase Bank as Trustee and Wachovia Bank, 
National Association as Co-trustee (“the Trust Agreement”), shall prevail and govern 
at all times during the Term of this Agreement. Copies of the Trust Agreement are 
available for inspection in the offices of the Department during normal working hours. 

 
2. Adjustment of Terms and Conditions:  If, at any time during the Term of this 

Agreement, a Federal agency or court of competent jurisdiction shall determine that 
any of the terms and conditions of this Agreement, including the rentals, fees and 
charges required to be paid hereunder to the County by the Lessee or by other Lessees 
under other Agreements of the County for the lease or use of facilities used for similar 
purposes, are unjustly discriminatory, the County shall have the right to modify such 
terms and conditions and to increase or otherwise adjust the rentals, fees and charges 
required to be paid under this Agreement in such a manner as the County shall 
determine is necessary and reasonable so that the rentals, fees and charges payable by 
the Lessee and others shall not thereafter be unjustly discriminatory to any user of like 
facilities and shall not result in any violation of the Trust Agreement or in any 
deficiency in revenues necessary to comply with the covenants of the Trust Agreement.  
In the event the County has modified the terms and conditions of this Agreement, 
including any adjustment of the rentals, fees and charges required to be paid to the 
County pursuant to this provision, this Agreement shall be amended to incorporate such 
modification of the terms and conditions including the adjustment of rentals, fees and 
charges upon the issuance of written notice from the Department to the Lessee. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their 
appropriate officials as of the date first above written. 

CONSULTANT (CORPORATION) 

Jacobs Engineering Group, Inc. 
Legal Name of Corporation 

ATTEST: 

Secretary: By:_______________________________
Signature and Seal CONSULTANT - Signature 

Type Name  Type Name & Title 

CONSULTANT (INDIVIDUAL, PARTNERSHIP, OR JOINT VENTURE) 

          Legal Name 

Witness:  By: 
           Signature 

Witness:  By: 
Signature 

 FEIN  

MIAMI-DADE COUNTY BOARD OF COUNTY COMMISSIONERS 

By:
Mayor 

ATTEST:  Juan Fernandez-Barquin, 
Clerk of the Court and Comptroller  

BY:
(Miami-Dade County Seal) 

Approved for Form and Legal Sufficiency 

__________________________________ 
(Assistant County Attorney) 

Vice President-XVWLQ -RKQVRQ
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EXHIBIT 1 

 
Job Classification Descriptions 

 
 

Principal in Charge 
Project Principal with corporate responsibility for program implementation. Client point of 
contact for all project related matters, including but not limited to staffing, contracts, changes, 
and other executive responsibilities. 
 
Deputy Principal in Charge 
Provide support to Project Principal with all tasks and responsibilities described above. 
 
Sr. Project Manager/Technical Expert 
Individuals with 15 to 20 years’ experience in the management of large, complex, multi-package 
construction projects. Responsible for the overall management of assigned multiple project groups, 
supervision of Project Managers, coordination with other multiple project groups and coordination 
of the Consultants of Record and the General CONSULTANTs. Registration as Architect or 
Engineer is desirable, but not required. 
 
Project Manager 
Individuals with over 5 years of experience in the management of large, complex, multi-package 
construction projects. Responsible for the overall management of assigned project(s) and 
coordination of the A/E Consultants of Record and the CONSULTANT. Registration as Architect 
or Engineer is desirable, but not required. 
 
Assistant Project Manager 
Individuals providing support the Project Managers with similar responsibilities as described 
above. 
 
Project Architect (Registered) 
Provide design support to project. Registration with the Florida Board of Architect is required. 
 
Project Engineer (Registered) 
Provide engineering support project. Registration with Florida State board of Professional 
Engineers is required. 
 
Senior Engineer 
Individual experienced in their respective field of engineering. Experienced in the planning, 
design, preparation of construction documents and administration of construction contracts. Must 
work directly under the supervision of a Professional Engineer. 
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Design/Engineer Technician 
Individual with a minimum of 5 years of satisfactory experience providing design/engineer 
services for a particular project. This shall include extensive experience with multiple purpose 
facilities as well as in collaborating with the Architects, Engineers and CONSULTANTs.  
Registration with Florida State board of Professional Engineers is not required. 
 
Interior Designer (registered) 
Individual with a minimum of 5 years of satisfactory experience providing Interior Design work 
for a particular project. This shall include extensive experience with multiple purpose facilities as 
well as in working with the Architects, Engineers, CONSULTANTs and Furniture Vendors 
(Dealers or manufacturers).  Registration with the Florida Board of Interior Design is required. 
 
Interior Designer (Non-Registered) 
Individual with a minimum of 2 years of satisfactory experience providing Interior Design work 
for a particular project. This shall include extensive experience with multiple purpose facilities as 
well as in working with the Architects, Engineers, CONSULTANTs and Furniture Vendors 
(Dealers or manufacturers).  Registration with the Florida Board of Interior Design is not required. 
 
Senior Construction Manager 
Responsible for logistics to distribute contract documents and program-wide information to 
consultants, Program team members and CONSULTANT. Shall maintain tracking logs to 
ascertain that documents and information have been received on a timely basis. Monitors/reviews 
communications and correspondence between A/E’s and CONSULTANTs for compliance with 
program standards. Assists in problem resolution, visits site periodically and coordinates activities 
with MDAD departments as may be required. 
 
Construction Manager 
Manager supporting the Senior Construction Managers with similar responsibilities as described 
above. 
 
Senior Field Representative 
Provide field oversight support and inspection of construction activities. Provide field 
documentation with observations relative to construction progress and adherence to project 
documents. 
 
Assistant Field Representative 
Representative supporting the Senior Field Representative with similar responsibilities as 
described above. 
 
Inspector 
Individuals with over 5 years of experience in evaluating plans and specifications for construction 
projects to ensure conformance with regulations. Conducting field inspections to inspect standards 
of building structures and materials to measure compliance with regulations.  
 
Special Inspector 
Individual with over 10 years of experience and a four-year college degree preferred. Certified by 
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the County to perform Special Types of Inspections. Candidate will monitor CONSULTANT 
compliance with Special Inspections per County requirements. Will furnish inspection reports and 
will be responsible for coordination daily inspection of construction withing a given discipline to 
ensure the project complies with plans and specifications, be proactive and alert to issues that may 
come up in the field, propose solutions and mitigate those problems. 
 
Estimator 
Prepares cost estimates using electronic quantity take off and industry recognized software and 
data bases. Responsible for developing and maintaining the updated Project Baseline Budget; 
developing and maintaining Estimates of Probable Construction Costs for Project Packages, 
maintaining and updating Project Construction Cost Estimate files, reviewing, and commenting 
on CONSULTANTs budgets and estimates and participating in the Change Management Control 
Committee.  
 
Scheduler 
The project scheduler is responsible for preliminary schedule development using industry standard 
scheduling software. Responsible for preparing and maintaining the Master Project Schedule, 
identifying conflicts in the Master Project Schedule, initiating Schedule Recovery Action, 
monitoring Project and Master Project Schedule progress to detect adverse schedule trends, 
comparing progress to the Baseline Master Project Schedule and current Master Project Schedule. 
 
Technical Specialist 
Responsible for interacting with MDAD Information Systems personnel and other team members 
in the development, management, and coordination of project computer interfaces and be point 
of Contact for identification and resolution of software and hardware issues. Instruct team 
members how to make the best use of their computers and software.  
 
CADD Operator 
Coordinate project interface requirements with special emphasis on electronic drawing file 
exchange. Participate in the Quality Assurance Program's Design and Technical Reviews for 
compliance to CAD standards. Coordination with Project Managers and A/E of each project to 
implement CAD standards and to evaluate CAD files at various submittal stages. Maintain and 
update, Phasing Plans, MOT plans and Life Safety Plans. 
 
Building Information Modeling (BIM) Manager 
Responsible for implementing all the procedures in BIM and Digital Construction during the 
design, construction, and handover of a project. The primary role of a BIM Manager is to manage 
and oversee the BIM process throughout the construction project lifecycle, collaborate with all 
applicable stakeholders to comply with established BIM project requirements, coordinate BIM 
quality control standards, conduct audits of BIM models to verify compliance, maintain 
documentation related to BIM standards, processes, and guidelines, and be the point of contract 
for all BIM related issues. Key roles and responsibilities of a BIM manager include: 
Managing software licenses including overseeing the installation of new software versions, 
Managing the implementation of BIM supporting software, researching new BIM related software, 
Keeping the organization informed about best practices in BIM and BIM software. 
help project teams to set up and maintain BIM projects, training of staff, consultants, 
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CONSULTANTs, and other stake holders. Individual with a minimum of five (5) years of 
experience in BIM management in design and construction projects, knowledge of Laser Scan and 
Drone technologies and must be proficient in BIM software such as Autodesk Revit, Navisworks 
and other relevant tools. Relevant certifications in BIM management (e.g., Autodesk Certified 
Professional) is desirable, but not required.  
 
 
BIM Coordinator 
Primary responsibility is to ensure that all members of the project team are following the BIM 
Execution Plan.  This includes but is not limited to making sure that everyone is using the correct 
and latest software, exchanging data per schedule(s), and adhering to the model standards set forth 
in the plan.  Leverage BIM effectively to reduce waste and costs on the job site by preventing 
design errors, omissions, or conflicts, as well as assisting in obtaining proper permits, approvals, 
and inspections. Assisting during the project construction with faster processes and better-quality 
outcomes for all involved parties. Responsible for training new team members on BIM processes 
and maintaining the BIM models throughout the project lifecycle.  Create detection reports and 
assist in conflict detection resolution. Thorough understanding of the software, project goals, 
project scope, and familiar with industry standards like ISO 19650.  At least five years of 
experience in BIM. 
 
BIM Technician 
Responsible for using BIM software and digital tools to create, manage, and collaborate on 3D 
models of built structures and environments. A BIM technician may have different duties and 
responsibilities depending on the project and the team, but some common tasks include: Reviewing 
and accepting BIM models of behalf of owner, taking information from multiple plans and 
incorporating them into a single computer model, laying out plans, sections and details using 
AutoCAD, reviewing drawings for readability, presentation and adherence to standards, assisting 
in the development of alternate solutions and design options, communicating and collaborating 
with the full multi-disciplinary BIM design team and others, performing local authority interface 
and administration, reviewing drawings for structure that will allow connection to cost, schedule, 
and digital twin, and providing detailed knowledge of BIM software applications including Revit, 
AutoCAD, Navis Works and other software utilized for clash detection. A BIM technician will 
report to the BIM managers or practice leaders or coordinators, or directly to the owner. A BIM 
technician needs to have a passion for BIM/CAD technologies, customer service orientation, and 
commitment to working within a team environment. Individual with a minimum of five (5) years 
of experience in BIM 
 
Clerical/Administrative Support 
Responsible for delivery and pick-up of mail and packages, as necessary. Assists administrative 
and document control departments as needed. Responsible for inventory, distribution, 
replenishment, organization, and maintenance of office supplies in storage room.  
 
Clerical/Administrative Support Work-site 
Responsible for delivery and pick-up of mail and packages, as necessary. Assists administrative 
and document control departments as needed. Responsible for inventory, distribution, 
replenishment, organization, and maintenance of office supplies in storage room.  
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EXHIBIT 2 

 
PRINCIPALS OF THE CONSULTANT 

 
 
 
 

 
Alberto Lazaro, PE, Vice President , Southeast US 
 
 
Dan Kirby, FAIA, FAICP, LEED AP BD+C, NCARB, NOMA, Principal-in-Charge
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EXHIBIT 3 
 

CRITICAL PERSONNEL 
(Refer to Sub-article 3.20) 

 
 
 

 
 

Kevin Regalado, AIA, FARA, LEED AP, Project Manager 
 
Ivette Horta, IIDA, NCIDQ, Deputy Project Manager 
 
Marcos J. Souza, PMP, Design Manager 
 
Bryan Smith, AIA, PE, NCARB, LEED AP BD+C, National Aviation SME 
 
Ann Marie Roy, AIA, Architecture Lead 
 
Rene Onate, AIA, LEED BD+C, CGC, Permitting / ADA Title II Specialist 
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EXHIBIT 4 

 
DISADVANTAGE BUSINESS ENTERPRISE 

PARTICIPATION PROVISIONS, WORKSHEET, 
EXECUTED DBE UTILIZATION FORM/LETTER OF 
INTENT, EXECUTED CONTRACT PARTICIPATION 
FORM, AND CONSULTANT AND SUBCONSULTANT 

INFORMATION 
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28%

FL

Vice President

P13217

DDA Engineers, P.A.

4930 SW 74 Court

Miami FL 33155

305.666.0711

Structural Engineering Services

President

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami 33146

305.392.2453

Alberto Lazaro December 5, 2024

6
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28%

FL

Vice President

P13217

President

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami 33146

305.392.2453

Alberto Lazaro December 5, 2024

P13217

DISAmerica Consulting Group, Inc.

8315 SW 150th Drive

Palmetto Bay FL 33158

Civil Engineering Services

2

Digitally signed by Jose Olivo, P.E. 
DN: cn=Jose Olivo, P.E., o=DISAmerica Consulting Grp., Inc., ou, 
email=jolivo.disamerica@gmail.com, c=US 
Date: 2024.12.03 18:33:51 -05'00'

Type text here
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Vice President

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami FL 33146

305.392.2453

Alberto Lazaro December 5, 2024

P13217

TBD

Global Construction Estimating Corp

386 NE 85 St

El Portal FL 33138

305-793-2312
Construction Cost Estimating

President
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FL 3314�

Vice President

LonJitude Surve\ors, LLC

��00 1. .endall Drive, Suite �05

Miami FL 33156

305.463.0�12

Surve\inJ and MaSSinJ Services

President

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami

305.392.2453

Alberto Lazaro December 5, 2024

TBD

P13217
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Vice President

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami FL 33146

305.392.2453

December 5, 2024Alberto Lazaro

13

President

P13217

- Architectural and Design Support

OLANZ Architecture and Design Corp.

100 Madeira Avenue, Suite 1

Coral Gables FL 33134

305 . 342 .4858

Aviation Systems - Architectural Design, Architectural Construction Management, ADA 
Title II Consultant.
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FL

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami 33146

305.392.2453

P13217

Vice President

December 5, 2024Alberto Lazaro

Tierra South Florida , Inc. d/b/a TSFGeo

2765 Vista Parkway, Ste. 10

West Palm Beach 33411

561.687.8536

Geotechnical 

TBD

FL

President
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Valderramam & Valderrama Engineering, Inc. dba V2E Global

12960 SW 103rd Terrace

Miami FL             33186

786-295-8082

MEP Engineering Services

President

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Miami FL 33146

305.392.2453

P13217

Vice President

December 5, 2024Alberto Lazaro

5

General Mechanical Engineering & General Electrical Engineering
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28%

FL

Jacobs Engineering Group Inc.

3150 SW 38th Avenue, Suite 700

Maimi 33146

305.392.2453

P13217

Vice President

December 5, 2024Alberto Lazaro

2

Aviation Systems - Engineering Design ( Baggage Handling Systems Design)

Vic Thompson Company

3751 New York Avenue, Ste 140

Arlington TX 76014

817-557-5600

President/CEO
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Jacobs Engineering Group Inc. Facilities Development Design Services

28

OLANZ Architecture & Design Corp. S 46-2841912 13Architectural and Design Support100 Madeira Ave, Ste. 1, Coral Gables, FL 

DDA Engineers, P.A. S 65-0138165 Structural Engineering and Inspection 6

Valderrama & Valderrama Engineering Inc. 85-4185545 12960 SW 103rd. Terr, Miami, FL 33186

4930 SW 74 Ct., Miami, FL 333155 

MEP Engineering Services 5

Vic Thompson Company
S
S 75-2727229 3751 New York Ave, ste 140, Arlington, TX BHS Design 2

DISAmerica Consulting Group, Inc. 2S 8315 SW 150 Dr, Palmetto Bay, FL 33158 Civil Engineering Services47-1187266
Global Construction Estimating Corp S 386 NE 85th St., El Portal, FL 33138 Cost Estimating and Scheduling 7%'27-3130045 

28

Alberto Lazaro Jacobs Engineering Group Inc.

December 5, 2024

Tierra South Florida, Inc. S 20-0282450 Geotechnical TBD

Longitude Surveyors, LLC S 36-4551726 Survey TBD

2755 Vista Parkway, Ste.10, 
West Palm Beach, FL 33411
7700 N. Kendall Dr. Ste 705, Miami, FL 
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Jacobs
Engineering 
Group, Inc.

3150 SW 38th 
Ave., Suite 700, 
Miami, FL 33146 

77 yrs. 4.01; 4.02; 
11.00; 12.00; 13.00 
16.00; 17.00 22.00

December 5, 2024

20.00

A24AV01/Facilities Development Design Services
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DDA Engineers, P.A.    4930 SW 74 Court
                                        Miami, Florida 33155 X

55 Yrs         Structural Engineering
                    Inspection Services

X
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EXHIBITC 

M' 1a aMIAMl·DADE
� � _[(•MiO 

MIAMI INTERNATIONAL AIRPORT 

BIDDER AND SUBCONTRACTOR'S INFORMATION 

Project/Bid No.: _______________ _ Date: ______________ _ 

In accordance with 49 CFR Part 26.11 (c) the Prime Bidder shall complete and submit this form with the Bid. The form 
shall include the information requested for the Prime Bidder and for all subcontractors quoting on the Project. 

Name of Bidder or Address 
Subcontractor 

• Attach additional sheets as necessary

DBE Status 
(Check applicable 

Box) 

□ DBE

□ non-DBE

□ DBE

□ non-DBE

□ DBE

□ non-DBE

Age of Type(s) of Work Annual Gross 
firm Receipts 

(Check applicable Box) 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

/Facilities Development Design ServicesA24AV01 11/11/2024

DISAmerica 
Consulting 
Grp., Inc.

8315 SW 150 Dr. 
Palmetto-Bay 
FL 33158

X 10 yrs Civil Engineering 
Services

X
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EXP U.S. Services Inc.
201 Alhambra Circle
Suite 800
Coral Gables, Florida
33134

X

Architecture, Engineering,
Design + Consulting 
Services X

118 <ears

December 5, 2024A24AV01/Facilities Development Design Services
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M' 1a aMIAMl·DADE
� � _[(•MiO 

MIAMI INTERNATIONAL AIRPORT 

BIDDER AND SUBCONTRACTOR'S INFORMATION 

Project/Bid No.: _______________ _ Date: ______________ _ 

In accordance with 49 CFR Part 26.11 (c) the Prime Bidder shall complete and submit this form with the Bid. The form 
shall include the information requested for the Prime Bidder and for all subcontractors quoting on the Project. 

Name of Bidder or Address 
Subcontractor 

• Attach additional sheets as necessary

DBE Status 
(Check applicable 

Box) 

□ DBE

□ non-DBE

□ DBE

□ non-DBE

□ DBE

□ non-DBE

Age of Type(s) of Work Annual Gross 
firm Receipts 

(Check applicable Box) 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

GLOBAL
CONSTRUCTION
ESTIMATING
CORP.

386 NE 85th St, El
Portal, FL 33138

13
ENGINEERING CONSTRUCTION
MANAGEMENT, CONSTRUCTION
COST ESTIMATING AND
SCHEDULING, CONSTRUCTABILITY
SERVICES

A24AV01 - FACILITIES DEVELOPMENT
DESIGN SERVICES

x
x

// 11/8/2024
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Longitude 
Surveyors, LLC

���� /� ,endBMM
%rive, Ste ���
.iBNi, 'L �����

9 �� yrs� Surveying, .BQQing
Bnd SuCsurGBDe
6tiMity &ngineering 
	S6&


9
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MIAMI INTERNATIONAL AIRPORT 

BIDDER AND SUBCONTRACTOR'S INFORMATION 

Project/Bid No.: _______________ _ Date: ______________ _ 

In accordance with 49 CFR Part 26.11 (c) the Prime Bidder shall complete and submit this form with the Bid. The form 
shall include the information requested for the Prime Bidder and for all subcontractors quoting on the Project. 

Name of Bidder or Address 
Subcontractor 

• Attach additional sheets as necessary

DBE Status 
(Check applicable 

Box) 

□ DBE

□ non-DBE

□ DBE

□ non-DBE

□ DBE

□ non-DBE

Age of Type(s) of Work Annual Gross 
firm Receipts 

(Check applicable Box) 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

December 5, 2024A24AV01/Facilities Development Design Services

OLANZ
Architecture
and Design
Corp.

100 Madeira
Avenue, Ste. 1,
Coral Gables,
FL 33134

11 Years Architectural
and Project
Management,
support
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Tierra South 
Florida, Inc., 
d/b/a TSFGeo

2765 Vista Parkway, Ste. 10 
West Palm Beach, FL 33411

21 years
Geotechnical Engineering 
Services and Construction 
Materials Testing

A24AV01 11/11/2024/Facilities Development Design Services
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12960 SW 103rd Ter.
Miami, FL  33186

Valderrama &
Valderrama 
Engineering, Inc.
dba V2E Global

MEP Engineering
Services

  4 years

December 5, 2024A24AV01/Facilities Development Design Services
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MIAMI INTERNATIONAL AIRPORT 

BIDDER AND SUBCONTRACTOR'S INFORMATION 

Project/Bid No.: _______________ _ Date: ______________ _ 

In accordance with 49 CFR Part 26.11 (c) the Prime Bidder shall complete and submit this form with the Bid. The form 
shall include the information requested for the Prime Bidder and for all subcontractors quoting on the Project. 

Name of Bidder or Address 
Subcontractor 

• Attach additional sheets as necessary

DBE Status 
(Check applicable 

Box) 

□ DBE

□ non-DBE

□ DBE

□ non-DBE

□ DBE

□ non-DBE

Age of Type(s) of Work Annual Gross 
firm Receipts 

(Check applicable Box) 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

□ Less than $500,000 

□ $500,000 - $1 Million 

□ $1 Million - $2 Million 

□ $2 Million - $5 Million 

□ $5 Million and above 

December 5, 2024A24AV01/Facilities Development Design Services

Vic Thompson
Company

3751 New York
Ave Ste 140,
Arlington, TX
76014

27 BHS Design
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Exhibit 5 
 

FEDERAL AVIATION ADMINISTRATION (FAA) 
PROVISIONS 
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Contract No. A24AV01 

FEDERAL AVIATION ADMINISTRATION (FAA) PROVISIONS 

GENERAL CIVIL RIGHTS PROVISIONS:  In all its activities within the scope of its 
airport program, the CONSULTANT agrees to comply with pertinent statutes, Executive 
Orders and such rules as identified  in Title VI List of Pertinent  Nondiscrimination Acts 
and Authorities to ensure that no person shall, on the grounds of race, color, national origin, 
(including limited English proficiency), creed, sex, age, or GLVDELOLW\ be excluded 
from participating in any activity conducted with or benefiting from Federal assistance.  

 This provision is in addition to that required of Title VI of the Civil Rights Act of 1964. 

The above provision binds the Consultant and subconsultant from the bid solicitation period 
through the completion of the contract. 

TITLE VI - LIST OF PERTINENT NONDISCRIMINATION ACTS AND 
AUTHORITIES:  During the performance of this Contract, the CONSULTANT, for 
itself, its assignees, and successors in interest (hereinafter referred to as the 
“CONSULTANT”) agrees to comply with the following non-discrimination statutes and 
authorities; including but not limited to:  

a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin);

b) 49 CFR part 21 (Non-discrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964);

c) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and
projects);

d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR part 27
(Nondiscrimination on the Basis of Disability in Programs or Activities Receiving
Federal Financial Assistance);

e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, the Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and
CONSULTANTs, whether such programs or activities are Federally funded or not);
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h) Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, 
et seq)  (prohibit discrimination on the basis of disability in the operation of public 
entities, public and private transportation systems, places of public accommodation, 
and certain testing entities) as implemented by U.S. Department of Transportation 
regulations at 49 CFR parts 37 and 38;  

i) The Federal Aviation Administration’s Non-Discrimination Statute (49 U.S.C. § 
47123) (prohibits discrimination on the basis of race, color, national origin, and 
sex);   

j) To ensure compliance with Title VI, you must take reasonable steps to ensure that 
LEP persons have meaningful access to your programs [70 Fed. Reg. at 74087 
(2005)]);  

k) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
§ 1681 et seq).  

 
 

 
  NONDISCRIMINATION REQUIREMENTS/TITLE VI CLAUSES FOR 

COMPLIANCE  
During the performance of this Contract, the CONSULTANT, for itself, its assignees, and 
successors in interest (hereinafter referred to as the “CONSULTANT”) agrees as follows: 
  
1.  Compliance with Regulations. The CONSULTANT will comply with the Title VI List 

of Pertinent Nondiscrimination Acts and Authorities, as they may be amended from time 
to time, which are herein incorporated by reference and made a part of this Contract. 

  
2. Nondiscrimination. The CONSULTANT, with regard to the work performed by it 

during the Contract, will not discriminate on the grounds of race, color, or national 
origin (including limited English proficiency), creed, sex, age, or disability in the 
selection and retention of SUBCONSULTANTs, including procurements of materials 
and leases of equipment. The CONSULTANT will not participate directly or indirectly 
in the discrimination prohibited by the Nondiscrimination Acts and Authorities, 
including employment practices when the Contract covers any activity, project, or 
program set forth in Appendix B of 49 CFR part 21.  

 
3. Solicitations for Subcontracts, including Procurements of Materials and 

Equipment. In all solicitations, either by competitive bidding, or negotiation made by 
the CONSULTANT for Work to be performed under a subcontract, including 
procurements of materials, or leases of equipment, each potential SUBCONSULTANT 
or supplier will be notified by the CONSULTANT of the CONSULTANT’s 
obligations under this Contract and the Nondiscrimination Acts and Authorities on the 
grounds of race, color, or national origin.  

 
 4. Information and Reports. The CONSULTANT will provide all information and 

reports required by the Acts, the Regulations, and directives issued pursuant thereto 
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and will permit access to its books, records, accounts, other sources of information, and 
its facilities as may be determined by MDAD or the Federal Aviation Administration 
to be pertinent to ascertain compliance with such Nondiscrimination Acts and 
Authorities and instructions. Where any information required of a CONSULTANT is 
in the exclusive possession of another who fails or refuses to furnish the information, 
the CONSULTANT will so certify to MDAD or the Federal Aviation Administration, 
as appropriate, and will set forth what efforts it has made to obtain the information.  

 
5.  Sanctions for Noncompliance. In the event of a CONSULTANT’s noncompliance 

with the non-discrimination provisions of this Contract, Miami-Dade County Aviation 
Department will impose such Contract sanctions as it or the Federal Aviation 
Administration may determine to be appropriate, including, but not limited to:  

 
a. Withholding payments to the CONSULTANT under the Contract until the 

CONSULTANT complies; and/or  

b. Cancelling, terminating, or suspending a Contract, in whole or in part.  
 

6. Incorporation of Provisions. The CONSULTANT will include the provisions of 
paragraphs one through six in every subcontract, including procurements of materials 
and leases of equipment unless, exempt by the Acts, the Regulations and directives 
issued pursuant thereto. The CONSULTANT will take action with respect to any 
subcontract or procurement as Miami-Dade County Aviation Department or the 
Federal Aviation Administration may direct as a means of enforcing such provisions 
including sanctions for noncompliance.  Provided, that if the CONSULTANT becomes 
involved in, or is threatened with litigation by a SUBCONSULTANT, or supplier 
because of such direction, the CONSULTANT may request Miami-Dade County 
Aviation Department to enter into any litigation to protect the interests of Miami-Dade 
County Aviation Department. In addition, the CONSULTANT may request the United 
States to enter into the litigation to protect the interests of the United States. 
 

  CONTRACT WORKHOURS AND SAFETY STANDARDS ACT 
REQUIREMENTS: 

1. Overtime Requirements. 

No CONSULTANT or SUBCONSULTANT contracting for any part of the Contract work 
which may require or involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic, including watchmen and guards, in any workweek in 
which they are employed on such Work to work in excess of forty hours in such workweek 
unless such laborer or mechanic receives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 
 
2. Violation; Liability for Unpaid Wages; Liquidated Damages. 

In the event of any violation of the clause set forth in paragraph (1) above, the 
CONSULTANT and any SUBCONSULTANT responsible therefore shall be liable for the 
unpaid wages. In addition, such CONSULTANT and SUBCONSULTANT shall be liable 
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to the United States (in the case of work done under contract for the District of Columbia 
or a territory, to such District or to such territory), for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph 1 above, 
in the sum of $29 for each calendar day on which such individual was required or permitted 
to work in excess of the standard workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph 1 above. 
 
3. Withholding for Unpaid Wages and liquidated Damages. 

The Federal Aviation Administration or Miami-Dade County Aviation Department  shall 
upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any monies payable on 
account of Work performed by the CONSULTANT or SUBCONSULTANT under any 
such Contract or any other Federal contract with the same prime CONSULTANT, or any 
other federally-assisted contract subject to the Contract Work Hours and Safety Standards 
Act, which is held by the same prime CONSULTANT, such sums as may be determined 
to be necessary to satisfy any liabilities of such CONSULTANT or SUBCONSULTANT 
for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 
2 above. 
 
4. Subconsultants.  
The CONSULTANT or SUBCONSULTANT shall insert in any subcontracts the clauses 
set forth in paragraphs 1 through 4 and also a clause requiring the SUBCONSULTANT to 
include these clauses in any lower tier subcontracts. The prime CONSULTANT shall be 
responsible for compliance by any SUBCONSULTANT or lower tier 
SUBCONSULTANT with the clauses set forth in paragraphs 1 through 4 of this section.  
 

CLEAN AIR AND WATER POLLUTION CONTROL:  CONSULTANT and sub-
CONSULTANT agree to comply with all applicable standards, orders, and regulations issued 
pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and the Federal Water Pollution Control 
Act as amended (33 U.S.C. § 1251-1387). The CONSULTANT and sub-CONSULTANT agree to 
report any violation to the Owner immediately upon discovery. The Owner assumes responsibility 
for notifying the Environmental Protection Agency (EPA) and the Federal Aviation 
Administration. CONSULTANT and sub-CONSULTANT must include this requirement in all 
subcontracts that exceeds $150,000. 

 
CONSULTANT and SUBCONSULTANT agree: 
 

1. That any facility to be used in the performance of the contract or subcontract or to 
benefit from the contract is not listed on the Environmental Protection Agency 
(EPA) List of Violating Facilities; 

 
2. To comply with all the requirements of Section 114 of the Clean Air Act, as amended, 

42 U.S.C. 1857 et seq. and Section 308 of the Federal Water Pollution Control Act, 
as amended, 33 U.S.C. 1251 et seq. relating to inspection, monitoring, entry, 
reports, and information, as well as all other requirements specified in Section 114 
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and Section 308 of the Acts, respectively, and all other regulations and guidelines 
issued thereunder; 

 
3. That, as a condition for the award of this Contract, the CONSULTANT or 

SUBCONSULTANT will notify the awarding official of the receipt of any 
communication from the EPA indicating that a facility to be used for the 
performance of or benefit from the contract is under consideration to be listed on 
the EPA List of Violating Facilities; 

4.  To include or cause to be included in any construction contract or subcontract which 
exceeds $150,000 the aforementioned criteria and requirements. 

 
PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE 

SERVICES OR EQUIPMENT: CONSULTANT and SUBCONSULTANT agree to comply 
with mandatory standards and policies relating to use and procurement of certain 
telecommunications and video surveillance services or equipment in compliance with the 
National Defense Authorization Act [Public Law 115-232 § 889(f)(1)]. 

 
OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970: All contracts and subcontracts 
that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 
with the same force and effect as if given in full text. CONSULTANT must provide a work 
environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The CONSULTANT retains full responsibility to monitor its compliance and their 
SUBCONSULTANT’s compliance with the applicable requirements of the Occupational Safety 
and Health Act of 1970 (20 CFR Part 1910). CONSULTANT must address any claims or disputes 
that pertain to a referenced requirement directly with the U.S. Department of Labor – Occupational 
Safety and Health Administration. 
 
 

COPELAND “ANTI-KICKBACK” ACT: CONSULTANT must comply with the requirements 
of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145), as supplemented by 
Department of Labor regulation 29 CFR part 3. CONSULTANT and SUBCONSULTANTs are 
prohibited from inducing, by any means, any person employed on the project to give up any part 
of the compensation to which the employee is entitled. The CONSULTANT and each 
SUBCONSULTANT must submit to the Owner, a weekly statement on the wages paid to each 
employee performing on covered work during the prior week. Owner must report any violations 
of the Act to the Federal Aviation Administration. 

 

AFFIDAVITS 
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C E RTI FI C ATI ON  O F CO M PL IA N CE WI TH F AA  B U Y 
A M E RI CA N  P RE FE RE N CE –  EQ UI PM E NT/ BU IL DI NG 
P R OJE CTS 

As a matter of responsiveness, the bidder or CONSULTANT must complete, sign, date, and 
submit this certification statement with their proposal.  The bidder or CONSULTANT must 
indicate how they intend to comply with 49 USC § 50101, and other Made in America Laws, 
U.S. statutes, guidance, and FAA policies by selecting one on the following certification 
statements.   

These statements are mutually exclusive.  Bidder or CONSULTANT must select one or the other 
(not both) by inserting a checkmark () or the letter “X”. 

• Bidder or CONSULTANT hereby certifies that it will comply with 49 USC § 50101, 
BABA and other related U.S. statutes, guidance, and policies of the FAA by: 

1. Only installing steel and manufactured products produced in the United 
States;  

2. Only installing construction materials defined as: an article, material, or 
supply – other than an item of primarily iron or steel; a manufactured 
product; cement and cementitious materials; aggregates such as stone, sand, 
or gravel; or aggregate binding agents or additives that are or consist 
primarily of non-ferrous metals; plastic and polymer-based products 
(including polyvinylchloride, composite building materials, and polymers 
used in fiber optic cables); glass (including optic glass); lumber or drywall 
that have been manufactured in the United States.  

3. Installing manufactured products for which the Federal Aviation 
Administration (FAA) has issued a waiver as indicated by inclusion on the 
current FAA Nationwide Buy American Waivers Issued listing; or 

4. Installing products listed as an Excepted Article, Material or Supply in 
Federal Acquisition Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or CONSULTANT agrees: 

1. To provide to the Airport Sponsor or FAA evidence that documents the 
source and origin of the steel and manufactured product.   

2. To faithfully comply with providing U.S. domestic product. 
3. To furnish U.S. domestic product for any waiver request that the FAA 

rejects. 
4. To refrain from seeking a waiver request after establishment of the Contract, 

unless extenuating circumstances emerge that the FAA determines justified.  
• The bidder or CONSULTANT hereby certifies it cannot comply with the 100 percent Buy 

American Preferences of 49 USC § 50101(a) but may qualify for a Type 3 waiver under 
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49 USC § 50101(b).  By selecting this certification statement, the apparent bidder or 
CONSULTANT with the apparent low bid agrees: 

1. To submit to the Airport Sponsor or FAA within 15 calendar days of being 
selected as the responsive bidder or CONSULTANT, a formal waiver 
request and required documentation that supports the type of waiver being 
requested.  

2. That failure to submit the required documentation within the specified 
timeframe is cause for a non-responsive determination that may result in 
rejection of the proposal. 

3. To faithfully comply with providing U.S. domestic products at or above the 
approved U.S. domestic content percentage as approved by the FAA. 

4. To refrain from seeking a waiver request after establishment of the Contract, 
unless extenuating circumstances emerge that the FAA determines justified.  

Required Documentation 

Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction 
materials are not available in sufficient quantity or quality in the United States. The required 
documentation for the Nonavailability waiver is:   

 Completed Content Percentage Worksheet and Final Assembly Questionnaire 

 Record of thorough market research, consideration where appropriate of 
qualifying alternate items, products, or materials including;  

 A description of the market research activities and methods used to identify 
domestically manufactured items capable of satisfying the requirement, including 
the timing of the research and conclusions reached on the availability of sources. 

Type 3 Waiver – The cost of the item components and subcomponents produced in the United 
States is more that 60 percent of the cost of all components and subcomponents of the “item”. 
The required documentation for a Type 3 waiver is: 

• Completed Content Percentage Worksheet and Final Assembly Questionnaire 
including; 

• Listing of all product components and subcomponents that are not comprised of 
100 percent U.S. domestic content (Excludes products listed on the FAA 
Nationwide Buy American Waivers Issued listing and products excluded by 
Federal Acquisition Regulation Subpart 25.108 (products of unknown origin must 
be considered as non-domestic products in their entirety). 

• Cost of non-domestic components and subcomponents, excluding labor costs 
associated with final assembly at place of manufacture. 

• Percentage of non-domestic component and subcomponent cost as compared to 
total “item” component and subcomponent costs, excluding labor costs associated 
with final assembly at place of manufacture.   
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Type 4 Waiver (Unreasonable Costs) - Applying this provision for iron, steel, manufactured 
goods or construction materials, would increase the cost of the overall Project by more than 25 
percent. The required documentation for this waiver is: 

 Completed Content Percentage Worksheet and Final Assembly Questionnaire from 
 At minimum two comparable equal bidders and/or offerors; 

c) Receipt or record that demonstrates that supplier scouting called for in Executive 
Order 14005, indicates that no domestic source exists for the project and/or 
component;  

d) Completed waiver applications for each comparable bid and/or offer. 
 

False Statements:  Per 49 USC § 47126, this certification concerns a matter within the 
jurisdiction of the Federal Aviation Administration and the making of a false, fictitious, or 
fraudulent certification may render the maker subject to prosecution under Title 18, United States 
Code. 

    
Date  Signature 

    
Company Name  Title 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PUBLIC ENTITY CRIMES 

SWORN STATEMENT UNDER SECTION 287.133(3)(a), 

FLORIDA STATUTES 
 
 

Jacobs Engineering Group Inc. Vice President

4/28/2025
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1.  I understand that a "public entity crime" as defined in Paragraph 287.133(1) (g),  Florida 
Statutes, means “a violation of any state or federal law by a person with respect to and directly 
related to the transaction of business with any public entity or with an agency or political 
subdivision of any other state or with the United States, including, but not limited to any bid, 
proposal, reply, or contract for  goods or services, any lease for real property, or any contract for 
the construction or repair of a public building or public work, involving antitrust, fraud, theft, 
bribery, collusion, racketeering, conspiracy, or material misrepresentation.” 
 
2.  I understand that "convicted" or "conviction" as defined in Paragraph 287.133 (1)(b), Florida 
Statutes, means “a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of 
a plea of guilty or nolo contendere.” 
 
3.  I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

“1 A predecessor or successor of a person convicted of a public entity crime; or 

 2. An entity under the control of any natural person who is active in the management of the 
entity and who has been convicted of a public entity crime.  The term "affiliate" includes 
those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in the management of an affiliate.  The ownership by one person of 
shares constituting a controlling interest in another person, or a pooling of equipment or 
income among persons when not for fair market value under an arm's length agreement, 
shall be a prima facie case that one person controls another person.  A person who 
knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months shall be considered an affiliate.” 

 
4.  I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means 
“any natural person or entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts let by a 
public entity, or which otherwise transacts or applies to transact business with a public entity.  The 
term "person" includes those officers, directors, executives, partners, shareholders, employees, 
members and agents who are active in management of an entity.” 
 
5.  The statement which is marked below is true in relation to the Entity submitting this sworn 
statement.  [Please indicate which statement applies.] 

 
 

AFF-2 
 

PUBLIC ENTITY CRIMES 
SWORN STATEMENT UNDER SECTION 287.133(3)(a), 

FLORIDA STATUTES (Cont’d)  
 

_____Neither the Entity submitting this sworn statement, nor any officers, directors, executives, 
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partners, shareholders, employees, members, or agents who are active in management of the 
Entity, nor any affiliate of the Entity have been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

_____The Entity submitting this sworn statement, or one or more of the officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in management 
of the Entity, or an affiliate of the Entity has been charged with and convicted of a public entity 
crime subsequent to July 1, 1989. [Please indicate which additional statement applies.] 
 

_____There has been a proceeding concerning the conviction before a hearing officer of the 
State of Florida, Division of Administrative Hearings.  The final order entered by the hearing 
officer did not place the person or affiliate on the convicted vendor list.  [Please attach a copy 
of the final order.] 

 
_____The person or affiliate was placed on the convicted vendor list.  There has been a 
subsequent proceeding before a hearing officer of the State of Florida, Division of 
Administrative Hearings.  The final order entered by the hearing officer determined that it was 
in the public interest to remove the person or affiliate from the convicted vendor list.  [Please 
attach a copy of the final order.]  

 
_____The person or affiliate has been placed on the convicted vendor list.  [Please describe 
any action taken by or pending with the Florida Department of Management Services.] 

            
 

AFF-3 
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SUBCONTRACTING POLICIES STATEMENT 

PURSUANT TO SECTION 2-8.8(4) OF THE CODE 
 
 

(Insert Here) 
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AFF-5 

SUBCONTRACTING POLICIES STATEMENT 
PURSUANT TO SECTION 2-8.8(4) OF THE CODE 

Jacobs' statement of its policies and procedures for awarding subcontracts is noted below. 
It is the policy of this Jacobs to promote diversity in the use of subconsultants on Miami-Dade 
County projects and to allow opportunities for subcontracting to as many qualified 
subconsultants as possible. For this contract Jacobs is committed to meeting the established 20% 
SBE goal assigned to this project. 

Jacobs establishes and executes teaming agreements during the design proposal phase identifying 
the percentage of the contract that will be assigned to each subconsultant. 

Once the professional agreement is executed with Miami-Dade County, Jacobs will prepare the 
subconsultant agreements (subcontract) and negotiate with the subconsultant until an agreement 
has been reached for the specified scope of work. 

Jacobs will ensure that the subconsultants are local, meaning having headquarters located in 
Miami-Dade County or having a place of business located in Miami-Dade County from which 
the subcontract will be performed. 

Standards for awarding subcontracts. Jacobs has policies and procedures which notify the local 
subconsultants of the oppotiunity to be awarded a subcontract; allow local subconsultants to 
submit fees in a practical, expedient way; Provide local subconsultants access to information 
necessary to prepare and formulate a subcontracting fee; Allow local subconsultants to meet with 
appropriate personnel from Jacobs to discuss the Jacobs' requirements; and Award subcontracts 
based on full and complete consideration of the submitted proposals and in accordance with the 
Jacobs' stated objectives. 

Rep01iing of subconsultant payments. As a condition of final payment under a contract, Jacobs 
shall submit to the County via its web-based system ( or other method as requested by MOAD) 
all subconsultants used in the work, the amount of each subcontract, and the amount paid and to 
be paid to each subconsultant. In the event that Jacobs intends to pay less than the subcontract 
amount, Jacobs shall deliver to the County a statement explaining the discrepancy or any 
disputed amount. 

Please refer to Jacobs Business Management System Policy/ Supply Management (Document 
No. JJ-PD-PL-0100-JJ) for additional details regarding our policies and procedures for awarding 
subcontracts. 
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PROOF OF AUTHORIZATION TO DO BUSINESS 
(Attach a copy of the Certificate of Status or Authorization per 607.0128 F.S., and 

certificate evidencing compliance with the Florida Fictitious Name Statute per 865.09 
F.S., if applicable.) 

 
 
 

(Insert Here) 
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State of Florida
Department of State

I certify from the records of this office that JACOBS ENGINEERING GROUP
INC. is a Delaware corporation authorized to transact business in the State of
Florida, qualified on February 12, 1987.

The document number of this corporation is P13217.

I further certify that said corporation has paid all fees due this office through
December 31, 2025, that its most recent annual report/uniform business report
was filed on January 16, 2025, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Sixteenth day of January, 2025

Tracking Number: 0356849702CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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CERTIFICATE OF INSURANCE 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
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CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

1,000,000

1,000,000

751947911

751947911

C/O Global Risk Management
555 South Flower Street, Suite 3200

Miami Dade Aviation Department

07/01/25PROFESSIONAL LIABILITY

500,000

22667

1,000,000

43575

X

PROJECT MGR: Kevin Regalado.  CONTRACT MGR: Leanne Andersen.  RE: Architectural GEC.  CONTRACT NUMBER: A24AV01.

1-212-948-1306

X

insured for general liability as respects the negligence of the insured in the performance of insured's services to cert
CONTRACT END DATE: 07-01-2030.  PROJECT NUMBER: BPO016AA.  SECTOR: Public.  Miami-Dade County is added as an additional

INSURANCE WILL NOT EXCEED OR BROADEN IN ANY WAY THE TERMS, CONDITIONS, AND LIMITS AGREED TO UNDER THE APPLICABLE
holder under contract for captioned work.  *THE TERMS, CONDITIONS, AND LIMITS PROVIDED UNDER THIS CERTIFICATE OF

CONTRACT.*

Attn: Risk Management

07/01/24

USA

07/01/25

WLR C57256667 (AZ)
WCU C57256564 (OH)*

Jacobs Engineering Group Inc.

WLR C5072041A (AOS)
SCF C57256710 (WI)

07/01/24

1-212-948-1306

1,000,000

07/01/25

X

nyumdo_newgalexy

1,000,000

X

Miami, FL 33102-5504

633 W. Fifth Street

5,000CONTRACTUAL LIABILITY

INDEMNITY INS CO OF NORTH AMER

ACE AMER INS CO

1,000,000

1,000,000

A

07/01/24

07/01/24

07/01/24

07/01/24

ISA H10739585

X

07/01/24

Los Angeles, CA 90071 USA

N

A
A

A
B

A HDO G4892007A

1,000,000A

04/30/2025

07/01/25

EON G21655065 015

07/01/25

07/01/25

X

1,000,000

LIC #0437153

P.O. Box 025504

Los Angeles, CA 90071 USA

07/01/25

PER CLAIM/PER AGG

CIRTS_Support@jacobs.com
Marsh Risk & Insurance Services
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SUPP (05/04)

SUPPLEMENT TO CERTIFICATE OF INSURANCE
DATE

NAME OF INSURED:

Additional Description of Operations/Remarks from Page 1:

Additional Information:

*$2,000,000 SIR FOR STATE OF: OHIO

Jacobs Engineering Group Inc.

04/30/2025
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MEMORANDUM 
(Revised) 

TO: DATE: Honorable Chairman Anthony Rodriguez
and Members, Board of County Commissioners 

: SUBJECT:  Agenda Item No. 8(A)(2)

Please note any items checked. 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

_______ 

“3-Day Rule” for committees applicable if raised 

6 weeks required between first reading and public hearing 

4 weeks notification to municipal officials required prior to public 

hearing 

Decreases revenues or increases expenditures without balancing budget 

Budget required 

Statement of fiscal impact required 

Statement of social equity required 

Ordinance creating a new board requires detailed County Mayor’s 

report for public hearing 

No committee review 

Applicable legislation requires more than a majority vote (i.e., 2/3’s 

present ____, 2/3 membership ____, 3/5’s ____, unanimous ____, 

majority plus one ____, CDMP 7 vote requirement per 2-116.1(3)(h) or

(4)(c) ____, CDMP 2/3 vote requirement per 2-116.1(3) (h) or (4)(c) 

____, CDMP 9 vote requirement per 2-116.1(4)(c) (2) _____) to approve

Current information regarding funding source, index code and available 

balance, and available capacity (if debt is contemplated) required 

FROM: 

_______ 

Geri Bonzon-Keenan

County Attorney 

July 16, 2025
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Approved Mayor Agenda Item No. 8(A)(2)
7-16-25 Veto __________ 

Override __________ 

RESOLUTION NO. ________________________ 

RESOLUTION APPROVING A CONTRACT BETWEEN 
MIAMI-DADE COUNTY AND JACOBS ENGINEERING 
GROUP, INC. TO PROVIDE PROFESSIONAL SERVICES AT 
MIAMI INTERNATIONAL AIRPORT AND THE GENERAL 
AVIATION AIRPORTS, CONTRACT NO. A24AV01, IN AN 
AMOUNT NOT TO EXCEED $8,270,625.00 FOR A TERM OF 
FIVE YEARS WITH ONE FIVE-YEAR RENEWAL OPTION; 
AUTHORIZING THE COUNTY MAYOR OR COUNTY 
MAYOR’S DESIGNEE TO EXECUTE THE SAME, AND TO 
EXERCISE THE PROVISIONS THEREOF, INCLUDING 
TERMINATION   

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying 

memorandum and documents, copies of which are incorporated herein by reference,  

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY 

COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board:  

Section 1. Approves the Professional Services Agreement (“PSA”) between Miami-

Dade County and Jacobs Engineering Group, Inc. to provide professional services for the Miami-

Dade Aviation at Miami International Airport and the General Aviation Airports, Contract No. 

A24AV01, in an amount not to exceed $8,270,625.00 for a term of five years with one five-year 

renewal option, in substantially the form attached to the accompanying County Mayor’s 

memorandum as Attachment F and made a part of hereto. A complete set of contract documents 

are on file and available upon request from the Miami-Dade Aviation Department.    
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Agenda Item No. 8(A)(2)
Page No. 2  

Section 2.  Pursuant to section 2-285 and 2-285.2 of the Miami-Dade County Code, 

this Board authorizes the County Mayor or County Mayor’s designee to exercise the provisions 

thereof, including the authority to execute Contract No. A24AV01 and the authority to exercise its 

termination provisions.  

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY 

COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that:  

The foregoing resolution was offered by Commissioner                                                      ,  

who moved its adoption.  The motion was seconded by Commissioner         

and upon being put to a vote, the vote was as follows:  

Anthony Rodriguez, Chairman 
Kionne L. McGhee, Vice Chairman 

Marleine Bastien Juan Carlos Bermudez 
Sen. René García Oliver G. Gilbert, III 
Roberto J. Gonzalez Keon Hardemon 
Danielle Cohen Higgins Eileen Higgins 
Natalie Milian Orbis Raquel A. Regalado 
Micky Steinberg 
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Page No. 3 

The Chairperson thereupon declared this resolution duly passed and adopted this 16th day 

of July, 2025.  This resolution shall become effective upon the earlier of (1) 10 days after the 

date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only 

upon an override by this Board, or (2) approval by the County Mayor of this resolution and 

the filing of this approval with the Clerk of the Board. 

MIAMI-DADE COUNTY, FLORIDA 
   BY ITS BOARD OF 
   COUNTY COMMISSIONERS 

JUAN FERNANDEZ-BARQUIN, CLERK 

By:________________________ 
         Deputy Clerk 

Approved by County Attorney as 
to form and legal sufficiency.  _______ 

David M. Murray 
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