OFFICIAL FILE COPY
CLERK OF THE BOARD
OF COUNTY COMMISSIONERS
MIAMI-DADE COUNTY, FLORIDA

Memorandum @

Date: March 7, 2023

To: Honorable Chairman Oliver G. Gilbert, 11 Agenda Item No. 8(])(4)
and Members, Board of County Commissioners

From: Daniella Levine Cava : _ Resolution No. R-165-23
Mayor Auitin Xetsme— | dvr

Subject: Contract Award Recommendation for Port Representation Services — Architectural - Project No:

2020-011; Contract No: A21-SEA-01 (B), to Gurri Matute, P.A.

EXECUTIVE SUMMARY

The purpose of this item is to gain authorization by the Board of County Commissioners (Board) to enter into a
five-year Professional Service Agreement (PSA) with Gurri Matute, P.A. to perform architectural port
representation services for the Seaport Department. The current magnitude of the Seaport’s Capital Improvements
Program, and its complexity, requires teams of qualified engineers, architects, construction managers, inspectors,
and other professionals with a wide range of expertise and experience to augment professional staff at the Seaport
Department. This PSA will allow the Seaport Department to gain access to subject matter experts required for
new cruise berthing facilities, upgrades and expansions of existing cruise terminals, cargo terminal yards, gantry
cranes, gate complexes, roadways, rail systems, shore power and other resilience and power supply efforts. Such
services will be managed with the issuance of individual task-oriented work orders.

RECOMMENDATION

This Recommendation for Award for PSA Contract Number A21-SEA-01 (B), between Gurri Matute, P.A. and
the County has been prepared by Seaport and is recommended for approval for a total contract amount not to
exceed $4,400,000.00, inclusive of a contingency allowance amount of $400,000.00.

SCOPE

Consultant shall provide a professional team to support construction project management inclusive of
architectural management, design management and general project management responsibilities during the Port’s
expansive development program. Consultant shall assist in overseeing approximately $1.2 billion worth of new
infrastructure and facilities that are projected to be completed over the next five (5) years, which coincides with
the expected new cruise services, and cargo yard efficiencies and improvements. These projects include, but are
not limited to, new cruise terminal(s), new cruise berthing facilities, upgrades and expansions of existing cruise
terminals, and other significant investments in cargo terminal yards, gantry cranes, gate complexes, ropax
facilities, roadways, rail systems and supporting infrastructure.

The selected consulting team shall provide all professional services, including, but not limited to,
design/specification and bid document development support services, plan and specification review services, code
analysis/jurisdictional review and permitting assistance, procurement/ contract award support and concurrence,
contract negotiation and administration support services, geotechnical and material testing analyses, construction
safety and security, inspection/construction observation and progress documentation, scheduling, construction
cost estimating and review, invoice review, funding drawdown analysis, project close-out, post construction
surveys and related services, damage assessment and support services for remediation construction documents,
claims analysis and support, contract compliance and quality control services, computer-aided and manually
generated graphics support, preparation of narratives and other textural project support, photographic and video-
graphic project support, underwater inspection, conflict resolution, construction schedule analysis, value
engineering, Building Information Modeling (BIM) project support, Geographic Information Systems (GIS)
project support, Leadership in Energy and Environmental Design (LEED) certification, LEED construction
consulting services, and associated assistance with the LEED process.
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The Port Representation Services - Architectural scope focuses on field oversight, inspections, project field
reports, construction administration, claims review, materials, and testing while the program management
contract has a broader project management scope; including project programming and planning; design oversight;
detailed cost estimating and project scheduling; oversight of architectural/engineering and inspection consultants;
quality assurance oversight and construction document review; value engineering; project/document controls;
owner’s representation for new terminals; contract administration; utility capacity studies and relocations;
configuration management; coordination with regulatory agencies, stakeholders and the community; specialty
studies to facilitate PortMiami’s Master Plan, industry best practices, ropax facilities, fueling and alternative
energy studies; and any supportive tasks ancillary to the primary scope of services.

The Seaport Department may request the Consultant’s services on an as-needed basis through the issuance of
Work Orders. There is no guarantee that any or all the services described herein may be assigned during the term
of the agreement. Further, the Consultant will be providing these services on a non-exclusive basis. The Seaport
Department, at its option, may elect to have any of the services set forth herein performed by other Consultants
or Seaport staff.

BACKGROUND

This PSA is to seek a Consultant who will provide architectural port representation services for several projects
outlined in the 2035 Master Plan, which include, but are not limited to, new cruise berths and associated
terminal(s), new cruise berthing facilities, upgrades, and expansions of existing cruise terminals, expanded
infrastructure capacity; cargo terminal yard improvements, new gantry cranes, and gate complexes.

In addition, the Seaport Department is currently developing its 2050 Master Plan and a $2.8 billion Capital
Improvement Program, including various new infrastructure improvements and projects with grant funding.
Current efforts include the construction of a three berth mega-cruise terminal, a separate new cruise terminal with
parking facilities, replacement of cruise berths, cargo terminal and berth improvement projects, shore power, 40-
year recertification efforts, ancillary improvements for new gantry cranes, rail expansion, roadway improvements,
miscellaneous infrastructure/utility improvements, various resilience projects, and a potential inland port project.

The Seaport Department has an efficient Capital Development team managing numerous ongoing projects. The
current volume of design and construction and its complexity requires teams of qualified architects, engineers,
construction managers, inspectors, project controls specialists and other similar professionals with a wide range of
expertise and experience to augment professional port staff. This Professional Service Agreement will allow
Seaport to gain access to subject matter experts that may only be needed for specific projects and project
components. Additionally, Seaport will gain access to specialty software systems and supporting skillsets that are
not consistently needed by the County.

FISCAL IMPACT/FUNDING SOURCE

FUNDING SOURCE:  SOURCE PROJECT NUM SITE # AMOUNT
Future Financing 6430061 #76135 $4,400,000.00
Adopted Budget and Multi-Year Capital Plan FY 2022-23, Volume 3 Page 221

OPERATIONS COST Not Applicable, this is a PSA for architectural port representation services.
IMPACT / FUNDING:

MAINTENANCE Not Applicable, this is a PSA for architectural port representation services.
COST IMPACT /
FUNDING:

LIFE EXPECTANCY Not Applicable, this is a PSA for architectural port representation services.
OF ASSET:

PTP FUNDING: No
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GOB FUNDING:
ARRA FUNDING:

CAPITAL BUDGET

PROJECTS:

PROJECT
TECHNICAL
CERTIFICATION
REQUIREMENTS:

No

No

CAPITAL BUDGET PROJECT # - DESCRIPTION

6430061 - CONTRUCTION SUPERVISION
Book Page: 221 Funding Year: Adopted Budget and Multi-Year Capital Plan
FY 2022-23, FY 2022-23 Funds (Future Financing)

6430061 - CONTRUCTION SUPERVISION
Book Page: 221 Funding Year: Adopted Budget and Multi-Year Capital Plan
FY 2022-23, FY 2023-24 Funds (Future Financing)

6430061 - CONTRUCTION SUPERVISION
Book Page: 221 Funding Year: Adopted Budget and Multi-Year Capital Plan
FY 2022-23, FY 2024-25 Funds (Future Financing)

6430061 - CONTRUCTION SUPERVISION
Book Page: 221 Funding Year: Adopted Budget and Multi-Year Capital Plan
FY 2022-23, FY 2025-26 Funds (Future Financing)
6430061 - CONTRUCTION SUPERVISION
Book Page: 221 Funding Year: Adopted Budget and Multi-Year Capital Plan
FY 2022-23, FY 2026-27 Funds (Future Financing)

CAPITAL BUDGET PROJECTS TOTAL:

TYPE CODE DESCRIPTION

AWARD
ESTIMATE
$880,000.00

$880,000.00

$880,000.00

$880,000.00

$880,000.00

$4,400,000.00

Prime . 5.02 PORT AND WATERWAY SYSTEMS - ARCHITECTURAL DESIGN

Prime  18.00 ARCHITECTURAL CONSTRUCTION MANAGEMENT

Other 1.04 TRANSPORTATION PLANNING - PORT AND WATERWAY SYSTEMS

PLANNING

Other 3.01 HIGHWAY SYSTEMS - SITE DEVELOPMENT AND PARKING LOT

DESIGN
Other 3.02 HIGHWAY SYSTEMS - MAJOR HIGHWAY DESIGN

Other 5.01 PORT AND WATERWAY SYSTEMS - ENGINEERING DESIGN
Other 5.03 PORT AND WATERWAY SYSTEMS - CRUISE TERMINAL DESIGN
Other 5.04 PORT AND WATERWAY SYSTEMS - CRUISE TERMINAL EQUIPMENT

DESIGN

Other 5.05 PORT AND WATERWAY SYSTEMS - CARGO TERMINAL DESIGN
Other 5.06 PORT AND WATERWAY SYSTEMS - CARGO TERMINAL EQUIPMENT

DESIGN

Other 5.07 PORT AND WATERWAY SYSTEMS - SECURITY SYSTEMS

Other 5.08 PORT AND WATERWAY SYSTEMS - MARINE ENGINEERING DESIGN
Other 5.09 PORT AND WATERWAY SYSTEMS - ENVIRONMENTAL DESIGN
Other 510 PORT AND WATERWAY SYSTEMS - TRANSPORTATION SYSTEMS

DESIGN

Other 9.02 SOILS, FOUNDATIONS AND MATERIALS TESTING - GEOTECHNICAL

AND MATERIALS ENGINEERING SERVICES
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Other 9.03 SOILS, FOUNDATIONS AND MATERIALS TESTING - CONCRETE AND
ASPHALT TESTING SERVICES
Other 9.05 SOILS, FOUNDATIONS AND MATERIALS TESTING - ROOF TESTING
AND CONSULTING
Other  10.10 ENVIRONMENTAL ENGINEERING - COASTAL PROCESSES AND
OCEAN ENGINEERING
Other  11.00 GENERAL STRUCTURAL ENGINEERING
Other  12.00 GENERAL MECHANICAL ENGINEERING
Other  13.00 GENERAL ELECTRICAL ENGINEERING
Other  14.00 ARCHITECTURE
Other  15.01 SURVEYING AND MAPPING - LAND SURVEYING
Other  15.03 UNDERGROUND UTILITY LOCATION
Other  16.00 GENERAL CIVIL ENGINEERING
Other  17.00 ENGINEERING CONSTRUCTION MANAGEMENT
Other  19.05 VALUE ANALYSIS AND LIFE-CYCLE COSTING - PORT AND
WATERWAY SYSTEMS
Other  22.00 ADA TITLE Il CONSULTANT
Other  26.00 CLAIMS ANALYSIS SERVICES
SUSTAINABLE Did the Notice to Professional Consultants contain Specific Language requiring
BUILDINGS compliance with the Sustainable Buildings Program?
ORDINANCE
(1.O NO. 8-8): No — Not Applicable

SEA LEVEL RISE The impact of sea level rise will be considered where applicable.
(ORD. NO. 14-79):

NTPC'S 132
DOWNLOADED:
PROPOSALS 3
RECEIVED:

TOTAL CONTRACT 1825 Days. Excludes Warranty Administration Period.
PERIOD:

CONTINGENCY 182 Days. Based on the five-year term of the contract.
PERIOD:

IG FEE INCLUDED: Yes

ART IN PUBLIC No
PLACES:

BASE CONTRACT  $4,000,000.00

AMOUNT: MDC004
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CONTINGENCY

ALLOWANCE TYPE PERCENT AMOUNT COMMENT
(SECTION 2-8.1 PSA 10% $400,000.00

MIAMI DADE

COUNTY CODE):

TOTAL AMOUNT:  $4,400,000.00

DELEGATED AUTHORITY

The authority of the County Mayor or County Mayor's designee to execute and implement this contract is
consistent with those authorities granted under the Code of Miami-Dade County. Additional delegation of
authorities requested for this contract are as follows:

o Authority to exercise the time extension and allowance account options limited to ten percent of the
contract term and amount,

o Authority to exercise the cancellation provisions in the contract;

e Section IX of the PSA stipulates that any and all disputes shall be decided by the Director of the Seaport
Department;

o Authority to exercise all other provisions and County rights contained in the contract; and

e Authority to issue work orders.

TRACK RECORD/MONITOR

SBD HISTORY OF None

VIOLATIONS:

EXPLANATION: A Notice to Professional Consultants (NTPC) was advertised on October 21, 2021, Three

proposals were submitted by November 24, 2021, in response to the NTPC. All three
respondents were found in compliance with the Technical Certification requirements
established for this solicitation.

The Competitive Selection Committee (CSC), appointed by the County Mayor,
conducted a First Tier Meeting on March 10, 2022, to evaluate the proposals received.
The firms were evaluated in accordance with Section 2-10.4 of the Miami-Dade County
Code, Implementing Order 3-34, and Administrative Order 3-39.

Local Preference was applied to the First-Tier Evaluation; however, had no effect on the
ranking, because all three firms were local.

Based on the CSC's professional expertise, the information provided in the proposals was
deemed sufficient to determine the qualifications of the teams. As a result of said
determination, and by a majority vote, the CSC decided to forego Second Tier
proceedings. Based on the below results, the CSC recommended that negotiations be
conducted with Nova Consulting, Inc., and Tetra Tech, Inc. conducted with AECOM
Technical Services, Inc. and Gurri Matute, P.A.

Total Adjusted Total Adjusted

Qualitative Points Ordinal Score Final Ranking
AECOM Technical Services, Inc. 281 3 1
Gurri Matute, P.A. 259 7 2
EXP US Services Inc. 260 8 3
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SUBMITTAL DATE:

The County Mayor's Designee, the Director of the Internal Services Department (ISD),
concurred with the CSC and on September 19, 2022, the first and only negotiation
meeting was held with the Consultants and negotiations were concluded on November
23,2022. After the first and only negotiation meeting, the Negotiation Committee arrived
at a schedule of rates that was fair and reasonable to provide architectural port
representation services.

Pursuant to Resolution R-187-12, and in accordance with ISD’s Procurement Guidelines,
Seaport staff exercised due diligence to determine Consultant Responsibility for Gurri
Matute, P.A. The lists that were referenced included, but were not limited to: convicted
vendors, debarred vendors, delinquent contractors, suspended vendors, federal excluded
parties and the Small Business Development (SBD) Violations report.

In addition, Seaport staff compiled information regarding Gurri Matute, P.A., prior
experience with the County. There are 9 evaluations on record for Gurri Matute P.A.in
the Capital Improvements Information System, with an average rating of 3.9 out of a
possible 4.0 points. The most recent evaluation was completed July 3, 2018. (Attachment
A to this Memorandum)

Based on the above, it is recommended that this Agreement be awarded in the not to
exceed amount of $4,400,000.00, to Gurri Matute, P.A.

November 24, 2021

ESTIMATED NOTICE March 2023

TO PROCEED:

PRIME
CONSULTANT:

COMPANY
PRINCIPAL:

COMPANY
QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-
STATE-ZIP:

Gurri Matute P.A.

Daphne 1. Gurri

Daphne I. Gurri

daphneg@gurrimatute.com

5001 SW 74 Court, Suite 208

Miami, FL 33155

YEARS IN BUSINESS: 23
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PREVIOUS
EXPERIENCE WITH
COUNTY IN THE
LAST THREE
YEARS:

SUBCONSULTANTS:

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

REVIEW
COMMITTEE:

According to the Firm History Report, as provided by the Division of Small Business
Development, Gurri Matute, P.A. has held three contracts as Prime Contractor in the last
three years, with a total value of $3,154,427. There were no change orders. (Attachment
B to this Memorandum)

Burns & McDonnell Engineering Company, Inc.

Caltran Engineering Group, Inc., SBE A&E and SBE G&S Firm
Eastern Engineering Group Company, SBE A&E and SBE G&S Firm
Gartek Engineering Corporation, SBE A&E and SBE G&S Firm
GHD Services Inc.

Hill International, Inc.

Manuel G. Vera & Associates, Inc.

Raymond Engineering-Georgia, Inc.

Terracon Consultants, Inc.

WSP USA Inc.

Yes Prime consultant(s) must hold technical certifications 5.02 — Port and Waterway
Systems — Architectural Design and 18.00 — Architectural Construction
Management. Prime consultant(s) is preferred to have at least five (5) years’
experience in the required technical certification categories. Prior to
commencement of work, prime consultant(s) must apply for Seaport’s
identification cards and Transportation Worker Identification Credential (TWIC)
for employees that will work at the Port. Prime consultant(s) will have to pass and
uphold security and vehicle credentials for the duration of the Agreement.

Sub-consultants are preferred to have at least five (5) years® experience in their
respective technical certifications. Prior to commencement of work, sub-
consultants must apply for Seaport’s identification cards and TWIC for employees

that will work at the Port. Sub-consultants will have to pass and uphold security
and vehicle credentials for the duration of the Agreement.

The prime and sub-consultants participating in this PSA will not be considered
for any new Seaport architectural and/or engineering design PSA during the term
of the Agreement. This restriction does not apply to technical categories 9.02
(Soils, Foundations and Materials Testing - Geotechnical and Materials
Engineering Services), 9.03 (Soils, Foundations and Materials Testing - Concrete
and Asphalt Testing Services), 9.05 (Soils, Foundations and Materials Testing -
Roof Testing and Consulting), 15.01 (Surveying and Mapping - Land Surveying)
and 15.03 (Surveying and Mapping - Underground Utility Location). Work will
be assigned at Seaport’s discretion to avoid potential conflicts of interest. The
consultants shall provide full disclosure within its proposal of any contracts in
which it is either: (1) a prime consultant to Miami-Dade County at Seaport, or (2)
a sub-consultant on any projects at Seaport for architectural and/or engineering
design services that have not received a certificate of completion from the
permitting agency.

PORT SBD MEMO SUBMITTAL DAT: July 27, 2021
SBD PROJECT WORKSHEET SIGNOFF DATE: August 10, 2021
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APPLICABLE
WAGES
(RESO NO. R-54-10):

REVIEW
COMMITTEE
ASSIGNED
CONTRACT
MEASURES:

MANDATORY
CLEARING HOUSE:

CONTRACT
MANAGER NAME/
PHONE / EMAIL:

PROJECT
MANAGER NAME /
PHONE / EMAIL:

No
TYPE GOAL
SBE-A&E 17.00%
N/A

Frank Ramirez

Elizabeth Ogden, R.A.

ESTIMATED
VALUE

$748,000.00

305-347-5508

305-347-5521

MDCO008

COMMENT

Frank .Ramirez@miamidade.gov

Elizabeth.Ogden@miamidade.gov



LR

Honorable Chairman Oliver G, Gilbert, III
and Members, Board of County Commissioners
Page 9

BUDGET

APPROVAL FUNDS

AVAILABLE: " OMB DIRECTOR

APPROVED AS TO

LEGAL i

SUFFICIENCY: COUNTY ATTORNEY
COUNTY/MAYOR OR
DESIGNE

CLERK DATE

DATE

MDCO009
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ATTACHMENT A
Evaluation Date Start: End:

Capital Improvements Information System
Contractor Evaluations Report (All Contracts)

Dept Contract Type Contractor / Architect Name Date Rater Period Rate
AV EDP-AV-EF368 EDP GURRI MATUTE, PA. 2/27/2008 Tom Hart Project conclusion or closeout 4.0
AV EDP-AV-EF341- EDP GURRI MATUTE, PA. 8/5/2014 Ralph Cutie Completion of study or design 4.0
A
AV EDP-AV-EF341 EDP GURRI MATUTE, PA. 8/5/2014 Ralph Cutie Completion of study or design 4.0
AV EDP-AV-EF365 EDP GURRI MATUTE, PA. 8/7/2014 Ralph Cutie Completion of study or design 4.0
AV EDP-AV-SR-MIA- EDP GURRI MATUTE, PA. 8/12/2014 Ralph Cutie Completion of study or design 3.9
769-A
AV MIA-769-R-1 PSA GURRI MATUTE, PA. 8/12/2014 Ralph Cutie Completion of construction 37
ID Z00020 PSA GURRI MATUTE, PA. 2/9/2017 Hugo Velasquez Interim 3.8
ID Z00020 PSA GURRI MATUTE, PA. 2/9/2017 Hugo Velasquez Project conclusion or closeout 3.8
ID Z00099 PSA GURRI MATUTE, PA. 7/3/2018 Jose Montoya Completion of study or design 3.7
WO: 1

Evaluation Count: 9 Contractors: 1 Average Evaluation: 3.9

ENEN
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ATTACHMENT B

Help & Tools 3¢

Generated by Patrick Hines, Jr., Miami-Dade County on 11/10/2022

Vendor Profile: Contracts

General Public Profile Users Commodity Codes Contacts & Owners Comments Certifications ~Contracts Concessions  Site Visits
Workforce Comp/EEO  EDP Registrations Docs Reports
Gurri Matute, P.A. System Vendor Number: 20097821
Mark As Favorite
Listed below are the contracts to which this vendor is assigned.
Contracts as Prime Contractor
Award Pald
Actlon
ons Contract Number 8 Title Prime Contact Status Dates Ao i
View A16-MDAD-01: AIRPORT OPERATIONS CENTER DAPHNE | GURRI (change) 2/2/2019  $1,654,125 $828,000
DESI to
2/2/2024
View AO08-PARK-01 GOB: GREYNOLDS PARK DAPHNE | GURRI (change) 7/2/2009 $750,000 $618,316
RENOVATIONS AND IMPROVEMENTS (SIC 871) to
10/8/2020
View A14-1SD-02 GOB: NF-PROFESSIONAL SERVICES DAPHNE | GURRI (change) 4/4/2017 $750,302  $638,746
AGREEMENT FOR THE RICHMOND HEIGHTS to
SHOPPING CENTER 12/31/2019
Number of contracts as prime: 3 $3,154,427 $2,085,063

Contracts as Subcontractor
Current Pald
S ct
Actlons Contract Number & Title ub Conta Status Prime Subcontract - Amount
View E16-MDAD-02A: BAGGAGE HANDLING Daphne Gurri (change) JSM and Associates, LLC $165,413 $3,819
SYSTEMS SERV 5.00%
View E16-MDAD-08B: GENERAL SPECIAL DAPHNE | GURRI (change) Burns & McDonnell $110,275 $0
SYSTEMS ENG SV Engineering Company, 5.00%
Inc.
View E16-MDAD-08: GENERAL SPECIAL DAPHNE | GURRI (change) Ross & Baruzzini Inc. $551,375  $21,300
SYSTEMS ENGINE 25.00%
View E07-MDAD-01: NF-AVIATION PLANNING DAPHNE | GURRI (change) AECOM Technical $56,250 $0
CONSULTANT SERVICES (SIC 871) Services, Inc. 7.50%
View A14-MDAD-01: SOUTH & CENTRAL DAPHNE | GURRI (change) Burns & McDonnell $995,613 $352,903
CHECKED BAGGAGE INSPECTION Engineering Company, 5.00%
SYSTEMS (CBIS)/CHECKED BAGGAGE Inc.
RECONCILIATION AREAS
(CBRA)/BAGGAGE HANDLING SYSTEM
(BHS) PROGRAM
Number of contracts as subcontractor: 5 $1,878,925 $378,022

Customer Support

Home | Print This Page | Print To PDF | Translate

Copyright © 2022 B2Gnow. All rights reserved.
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MEMORANDUM

(Revised)

TO: Honorable Chairman Oliver G. Gilbert, 111 DATE: March 7, 2023
and Members, Board of County Commissioners

FROM: (‘g gonzon-Keenan SUBJECT: Agenda Item No. 8(J)(4)

County Attorney

Please note any items checked.

“3-Day Rule” for committees applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Statement of social equity required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing

No committee review

Applicable legislation requires more than a majority vote (i.e., 2/3’s
present _ ,2/3 membership , 3/5°s , unanimous ____, CDMP
7 vote requirement per 2-116.1(3)(h) or (4)(c) ____, CDMP 2/3 vote
requirement per 2-116.1(3)(h) or (4)(c) ____, or CDMP 9 vote
requirement per 2-116.1(4)(c)(2) ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required

MDCO012



Approved Mayor Agenda Item No. 8(J)(4)

Override

RESOLUTION NO. R-165-23

RESOLUTION APPROVING PROFESSIONAL SERVICES
AGREEMENT BETWEEN MIAMI-DADE COUNTY AND
GURRI MATUTE, P.A. FOR ARCHITECTURAL PORT
REPRESENTATION SERVICES IN AN AMOUNT NOT TO
EXCEED $4,400,000.00, INCLUSIVE OF A CONTINGENCY
ALLOWANCE OF $400,000.00; AUTHORIZING THE COUNTY
MAYOR OR COUNTY MAYOR’S DESIGNEE TO EXECUTE
SAME, TO EXERCISE ANY CANCELLATION AND OTHER
PROVISIONS CONTAINED THEREIN, AND TO APPROVE
THE CONTINGENCY TIME EXTENSION AND
CONTINGENCY EXPENDITURE LIMITED TO 10 PERCENT
OF THE BASE CONTRACT AMOUNT

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board:

Section 1. Approves the execution of a Professional Services Agreement between
Miami-Dade County and Gurri Matute, P.A. for Architectural Port Representation Services in an
amount not to exceed $4,400,000.00, inclusive of the contingency allowance of $400,000.00, in
substantially the form attached hereto and made part hereof.

Section 2. Authorizes the County Mayor or County Mayor’s designee to execute the
Professional Services Agreement, in substantially the form attached hereto, after review and
approval by the County Attorney’s Office; and to exercise any cancellation and other provisions

contained therein; and to approve the contingency time extension and contingency

account expenditure limited to 10 percent of the base contract amount.

MDCO013



The foregoing resolution was offered by Commissioner

who moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:

Oliver G. Gilbert, 111, Chairman

Anthony Rodriguez, Vice Chairman aye
Marleine Bastien aye
Kevin Marino Cabrera aye
Roberto J. Gonzalez aye
Danielle Cohen Higgins aye
Kionne L. McGhee aye

Micky Steinberg aye

The Chairperson thereupon declared this resolution duly passed and adopted this 7\ day of
March, 2023. This resolution shall become effective upon the earlier of (1) 10 days after the date
of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon

an override by this Board, or (2) approval by the County Mayor of this resolution and the filing of

this approval with the Clerk of the Board.

Approved by County Attorney as

to form and legal sufficiency.

Miguel A. Gonzalez

Agenda Item No. 8(J)(4)
Page No. 2

Anthony Rodriguez

Marleine Bastien

aye

Juan Carlos Bermudez aye

Sen. René Garcia absent
Keon Hardemon aye
Eileen Higgins aye
Raquel A. Regalado aye

MIAMI-DADE COUNTY, FLORIDA

By:

BY ITS BOARD OF
COUNTY COMMISSIONERS

LUIS G. MONTALDO, CLERK AD INTERIM

Basia Pruna

'Deputy Clerk

MDCO014



PORTMIAMI
NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
PORT REPRESENTATION SERVICES — ARCHITECTURAL
CONTRACT NO. A21-SEA-01(B)

FEBRUARY 2023

-

Daniella Levine Cava, Mayor

BOARD OF COUNTY COMMISSIONERS

Oliver G. Gilbert, III, Chairman Danielle Cohen Higgins
District 1 District 8
Marleine Bastien Kionne L. McGhee
District 2 District 9
Keon Hardemon Anthony Rodriguez, Vice Chairman
District 3 ) District 10
Micky Steinberg Roberto Gonzalez
District 4 District 11
Eileen Higgins Juan Carlos “JC” Bermudez
District 5 District 12
Kevin Cabrera Senator René Garcia
District 6 District 13
Raguel A. Regalado '

District 7

Luis Montaldo, Interim Clerk of Courts
Jimmy Morales, Chief Operating Officer
Geri Bonzon-Keenan, County Attorney
Miami-Dade County provides equal access and equal opportunity
In employment and services and does not discriminate on the basis of handicap.

This document is exempt from public disclosure in accordance with House Bill 735, Chapter 2002-
67. No part of the document may be used, reproduced, stored in a retrieval system, or transmitted
in any form or by any means, electronic, mechanical, photocopying or otherwise, without the prior
written consent of PortMiami.
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PORTMIAMI

NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
PORT REPRESENTATION SERVICES — ARCHITECTURAL

CONTRACT NO. A21-SEA-01(B)

F TABLE OF CONTENTS

SECTION 1 — COUNTY OBLIGATIONS ...
SECTION 11 — PROFESSIONAL SERVICES ..ooooiiiirivenrnnimsssssiisesss R
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SECTION VI — ADDITIONAL SERVICES (ALLOWANCE ACCOUNT)....o0occ..
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NON-EXCLUSIVE PROFESSIONAL SERVICE AGREEMENT

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT (the “Agreement”) is

made and entered into this day of ,2023 by and between Miami-Dade County,

a political subdivision of the State of Florida, hereinafter referred to as the “COUNTY”, and GURRI

MATUTE, PA, a FLORIDA corporation authorized to do business in the State of FLORIDA with offices

in MIAML, Florida, hereinafter referred to as the “CONSULTANT”.

WITNESSETH:

fron W Rl S )

For and in consideration of the mutual agreements hereinafter contained, the COUNTY hereby
retains the CONSULTANT and the CONSULTANT hereby covenants to provide the professional
services prescribed herein in connection with the PORT REPRESENTATION SERVICES-
ARCHITECTURAL, Contract No. A21-SEA-01(B) / Project No. 2020-011, as more specifically
described in SECTION II — PROFESSIONAL SERVICES of this Agreement for the Dante B. Fascell

Port of Miami-Dade, hereinafter referred to as the “PROJECT”.

SECTION I - COUNTY OBLIGATIONS

The COUNTY agrees that the Miami-Dade County Seaport Department,' hereinafter referred to
as the “Department”, shall furnish to the CONSULTANT any plans and other data available in the
COUNTY files pertaining to the work to be performed under this Agreement. Information shown on
such plans or data shall be that which has been made available to the COUNTY and shall be provided to
the CONSULTANT without guarantee regarding its reliability and accuracy. The CONSULTANT shall
be responsible for independently verifying such information if it shall be used by the CONSULTANT to
accomplish the work undertaken pursuant to this Agreement.

The Director of the Miami-Dade County Seaport Department or his/her designee, hereinafter
referred to as the “Director”, reserves the right to guarantee the accuracy of information provided by the
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COUNTY to the CONSULTANT. When such guarantee is provided in writing, the CONSULTANT
shall not be compensated for independent verification of said information.

The Director shall issue written authorization to proceed to the CONSULTANT for each section
of the work to be performed hereunder. These authorizations are referred to as Work Orders. In case of
emergency, the Director reserves the right to issue oral authorization to the CONSULTANT with the
understanding that written confirmation shall follow immediately thereafter.

The CONSULTANT shall submit a proposal, in a form acceptable to the COUNTY, upon the
Director’s request prior to the issuance of a Work Order. No payment shall be made for the
CONSULTANTs time or services in connection with the preparation of any such proposal.

The Director shall confer with the CONSULTANT before any Work Order is issued to discuss
and agree upon the scope, time for completion, and fee for services to be rendered pursuant to this
Agreement.

The Director reserves the right to assign the CONSULTANT’s design work to another
CONSULTANT, including but not limited to a CONSULTANT on a previous, successor of concurrent
contract and further reserves the right to assign another CONSULTANT’S design work to
CONSULTANT. CONSULTANT shall not be responsible for the design work assigned to another
CONSULTANT if the design work is not 100% completed by the CONSULTANT and submitted as
final documents by the CONSULTANT and accepted by the COUNTY.

Performance evaluations of the services rendered under this Agreement shall be performed by

the Department and shall be utilized by the COUNTY as evaluation criteria for future solicitations.

SECTION II — PROFESSIONAL SERVICES

Upon receipt of authorization to proceed from the Director, the CONSULTANT agrees to
perform professional services associated with the requested work in accordance with the negotiated terms

of the applicable Work Order. Said services may include, but not be limited to:
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Providing a professional team to support construction project management, inclusive of
architectural management, design management and general project management responsibilities during
the Port’s expansive development program. CONSULTANT shall assist in overseeing the construction
of approximately $1.2 billion worth of new infrastructure and facilities that are projected to be completed
over the next five (5) years, that coincides with the expected new cruise services, and cargo yard
efficiencies and improvements. These projects include, but are not limited to, new cruise berths and
associated terminal(s), new cruise berthing facilities, upgrades and expansions of existing cruise
terminals, and other significant investments in cargo terminal yards, ganfry cranes, géte complexes,
Ropax facilities, roadways, rail systems and supporting infrastructure.

The CONSULTANT shall provide all professional services, including, but not limited to,
design/specification and bid document development support services, plan and specification review
services, code analysis/jurisdictional review and permitting assistance, procurement/ contract award
support and concurrence, contract negotiation and administration support services, geotechnical and
material testing analyses, construction safety and security, inspection/construction observation and
progress documertation, scheduling, construction cost estimating and review, invoice review, funding
drawdown analysis, project close-out, post construction surveys and related services, damage assessment
and support services for remediation construction documents, claims analysis and support, confract
compliance and quality control services, computer-aided and manually generated graphics support,
preparation of narratives and other textural project support, photographic and video-graphic project
support, underwater inspection, conflict resolution, construction schedule analysis, value engineering,
Building Information Modeling (BIM) project support, Geographic Information Systems (GIS) project
support, Leadership in Energy and Environmental Design (LEED) certification, LEED construction
consulting services, and associated assistance with the LEED process.

The scope focuseé on field oversight, inspections, project field reports, construction
administration, claims review, materials, and testing while the program management contract has a
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broader project management SCOpe; including project programming and planning; design oversight;

detailed cost estimating and project scheduling; oversight of architectural/engineering and inspection

consultants; quality assurance oversight and construction document review; value engineering;
project/document controls; owner’s representation for new terminals; contract administration; utility
capacity studies and relocations; configuration management; coordination with regulatory agencies,
stakeholders and the community; specialty studies to facilitate Seaport’s Master Plan, ropax facilities,
fueling and alternative energy studies; and any supportive tasks ancillary to the primary scope of services.

For a more detailed description of the list of compensation rates, please refer to Attachment “A”,

GURRIMATUTE, PA’s Schedule of Rates.

A. In connection with professional services to be rendered pursuant to this Agreement, the
CONSULTANT further agrees to provide complete engineering services to maintain an adequate
staff of qualified personnel on the project at all times to complete the scope in accordance with
the terms specified in the applicable Work Order. The COUNTY has the right to approve and
regulate the CONSULTANTs workforce and approve specific CONSULTANT employees. The
COUNTY has the right to have any CONSULTANT employee removed from the work, if, in the
COUNTY’s sole judgment, such employee’s conduct or performance is detriméntal to the
PROJECT. The CONSULTANT shall not replace any employee in the team initially proposed
by the CONSULTANT without prior COUNTY approval. The CONSULTANT shall submit a
list of employees intended to be engaged in the work under this Agreement, including their
classification and salary rates, as reported to the Internal Revenue Service (LR.S.), as Attachment
“A” to this agreement and made a part hereof.

B. Comply with all applicable federal, state, and local laws, regulations, codes, ordinances,
resolutions, and administrative orders applicable to the work.

C. Cooperate fully with the COUNTY in the scheduling and coordination of all phases of the work.
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D. Report the status of the work to the Director upon request and hold pertinent data, calculations,
field notes, records, sketches, and other products open to the inspection of the Director at any
time. The CONSULTANT shall reference all correspondence and work with the Work Order
Number.

E. Submit for COUNTY review, work schedules, cost estimates, design computations, drawings,
sketches, and other data representative of the work’s progress at the percentage stages of
completion which may be stipulated in the applicable Work Order, as applicable. Submit for
COUNTY approval the final work products upon incorporation of any modifications requested
by the COUNTY during any previous review. Drawings shall be in AutoCAD formatina version
acceptable to the Department. Upon finalization of work the CONSULTANT shall submit hard
copy reproducible as well as editable final product disks to the COUNTY. Estimates, opinions of
probable construction or implementation costs, financial evaluations, feasibility studies or
economic analyses prepared by CONSULTANT will represent its best judgment based on its
experience and available information. The COUNTY recognizes that CONSULTANT has no
control over costs of labor, materials, equipment, or services furnished by others or over market
conditions or contractors’ methods of determining prices, and that any evaluation of a facility to
be constructed or work to be performed is speculative. Accordingly, CONSULTANT does not
guarantee that proposals, bids, or actual costs will not vary from opinions, evaluations or studies
submitted by CONSULTANT.

F. Confer with the COUNTY at any time during the further development and implementation of
improvements for which the CONSULTANT has provided design or other services as to
interpretation of plans and other documents, correction of errors and omissions and preparation
of any necessary revisions thereof. The CONSULTANT shall not be compensated for the

correction of CONSULTANT’S errors and omissions.
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G. Prior to final approval of work by the Director, the CONSULTANT shall complete a preliminary
check of any documents submitted for compliance with all county, city, state, and federal
agencies as required.

H. Make no statements, press releases or publicity releases concerning this Agreement or its subject
matter or otherwise disclose or permit to be disclosed any of the data or other information
obtained or furnished in compliance with this Agreement, or any particulars thereof, during the
period of this Agreement, without first notifyiﬁg the COUNTY and securing its consent in
writing. The CONSULTANT also agrees that it shall not publish, copyright, or patent any of the
data furnished in compliance with this Agreement, that being understood that under SECTION
% — OWNERSHIP OF DOCUMENTS hereof such data or information is the property of the

COUNTY.

SECTION IlI — TIME FOR COMPLETION

The services to be rendered by the CONSULTANT for each section of the work shall commence
upon receipt of a written Work Order from the Director subsequent to the execution of this Agreement
and shall be completed within the time stated in the Work Order.

A reasonable extension of time shall be granted in the event there is a delay on the part of the
COUNTY in fulfilling its part of the Agreement or should a Force Majeure, as defined in SECTION IV
hereof, render performance of the CONSULTANT’s duties impossible. Such extensions of time shall

not be cause for any claim by the CONSULTANT for extra compensation.

SECTION IV- FORCE MAJEURE

Force Majeure shall mean an act of God, epidemic, lightning, earthquake, fire, explosion,
hurricane, flood or similar occurrence, strike, an act of a public enemy, or blockade, insurrection, riot,
general arrest or restraint of government and people, civil disturbance or similar occurrence, which has

had or may reasonably be expected to have a material adverse effect on the rights and obligations under
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this Agreement, and which, by the exercise of due diligence, such parties shall not have been able to

avoid. Such acts or events DO NOT INCLUDE inclement weather (except as noted above) or the acts

or omissions of sub-consultants/subcontractors, retained by CONSULTANT, third-party
consultants/contractors, material men, suppliers, or their subcontractors, unless such acts or omissions
are otherwise encompassed by the definition set forth above.

No party hereto shall be liable for its failure to carry out its obligations under the Agreement
during a period when such pa@ is rendered unable, in whole or in part, by Force Majeure to carry out
such obligations, but the obligation of the party or partieé relying on such Force Majeure shall be
suspended only during the continuance of any inability so caused and for no longer period of said
unexpected or uncontrollable event, and such cause shall, so fal“as possible, be remedied with all
reasonable dispatch.

Tt is further agreed and stipulated that the right of any party hereto to excuse its failure to perform
by reason of Force Majeure shall be conditioned upon such party giving, to the other party or »parties,
written notice of its assertion that a Force Majeure delay has commenced within ten (10) working days
after such commencement, unless theré exists good cause for failure to give such notice, in which event,
failure to give such notice shall not prejudice any party’s right to justify any non-performance as caused
by Force Majeure unless the failure to give timely notice causes material prejudice to the other party or

parties.

SECTION V — COMPENSATION

The COUNTY agrees to pay, and the CONSULTANT agrees to accept, for services rendered
pursuant to this Agreement, fees and other compensation computed in accordance with one or a

combination of the methods outlined below:
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A. Fee as a Multiple of Direct Salary Cost and Fixed Houtly Rate

The fee for services rendered by the CONSULTANTs personnel, principals excluded, shall be computed
based on the direct salary cost, as reported to the Internal Revenue Service, for the time of said personnel
engaged directly in the work, times negotiated multipliers of 2.85 for Office Personnel, 2.3 for Field
Personnel and/or personnel on loan, which shall mean that they are under the direct supervision of the
COUNTY’s Seaport Department and the Department provides office space, computers and
communication equipment (excludes cellular phones). Office Personnel shall mean personnel that are
located in the home offices of the CONSULTANT and or Sub-consultant(s). Field Personnel/personnel
on loan shall mean personnel that are performing duties in the field, outside of the home offices of the
CONSULTANT and or Sub-consultant(s), and at County Offices a minimum of twenty four (24) hours
per week (which shall mean that they are under the direct supervision of the COUNTY’s Seaport
Department and the Department provides office space, computers and communication equipment,
excluding cellular phones), for more than thirty (30) days. Time worked by the CONSULTANT and/or
Sub-consultant(s) for this entire period shall be at the Field/on loan personnel rate. This fee shall
constitute full compensation to the CONSULTANT for costs incurred in the performance of the work
such as overhead, fringe benefits, oper;dting margin and all other costs not covered by reimbursable
eXpenses.

Furthermore, the maximum raw hourly rates, per classification, for the Consultant and Sub-

consultants are capped and set not to exceed as follows:

Senior Project Manager $90
Project Manager and Registered Technical Experts $80
Non-Registered Technical Staff $60

Support Staff/Field Stafff CADD/Graphics Staff/Inspector 840

Administrative/Clerical Staff $30
The COUNTY has the right to verify these multipliers through an audit.
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1. The CONSULTANT and its Sub-consultants shall be compensated at the flat rate of
$140.00 per hour for the time of principals engaged directly in the work. This rate shall
not be subject to the negotiated multiplier and shall be applied to the time spent on
requested work by the following principal(s).

GURRIMATUTE, P.A.
Daphne G. Matute

BURNS & MCDONNELL ENGINEERING COMPANY, INC.
Mauricio Pizarro

CALTRAN ENGINEERING GROUP, INC.
Tuan S. Calderon

EASTERN ENGINEERING GROUP COMPANY
Raissa R. Lopez

GARTEK ENGINEERING CORPORATION
Robert Betancourt

GHD SERVICES INC.
Jesse Davis

HILL INTERNATIONAL, INC.
Eladio Castrodad

MANUEL G. VERA & ASSOCIATES, INC.
Manuel G. Vera

RAYMOND ENGINEERING-GEORGIA, INC.
Osvaldo Ojito

TERRACON CONSULTANTS, INC.
Hugo E. Soto

WSP USA, INC.
Nancy Cortes

The COUNTY reserves the right to substitute principals in its sole discretion upon request
by the CONSULTANT.
2. Overtime work considered necessary and previously authorized by the Director in writing

shall be compensated at time-and-a-half of the labor rate normally paid to the employee,

MDC026
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for personnel below the level of project engineer or project architect, as defined by the
Director. Overtime is deﬁnéd as work in excess of forty (40) hours per week. Principals
shall not receive additional compensation for performance of overtime work.

3. Labor rates shall be in accordance with the list of rates per classification supplied by the
CONSULTANT and its sub-consultants and made a part hereof as Attachment “A”. Labor
rates of CONSULTANT and its SUBCONSULTANTS included in Attachment “A” are
subject to review and adjustment.

4, The CONSULTANT and its sub-consultants shall not invoice the COUNTY for charges
for office, rent or overhead expenses of any kind, including but not limited to, insurance,
local telephone (including cellular service) and utility charges, office/drafting supplies,
depreciation ~ of  equipment, professional  dues, subscriptions, — computer
software/hardware, reproduction of drawings and/or  specifications, mailing,
stenographic, clerical, nor shall it invoice for other employee time or travel and substance
not directly related to the work. The multiple factors set forth above shall cover all such
costs pertinent to the work.

5. All payments to Sub-consultant(s) employed hereunder shall be the sole responsibility of
the CONSULTANT unless otherwise provided for herein or within a Work Order. The
CONSULTANT shall not submit invoices, which include charges for services by Sub-
consultant(s), unless such services have been performed satisfactorily and the charges are,
in the opinion of the CONSULTANT, payable to such Sub-consultant(s). The
CONSULTANT shall promptly make all payments to such Sub-consultant(s) following
receipt by the CONSULTANT of corresponding payment from the COUNTY. Prior to
any payments to Sub-consultant(s), the CONSULTANT shall, if requested by the
Director, furnish to the COUNTY a copy of the agreement(s) providing for such
payments. Compensation rate to Sub-consultant(s) authorized by the Director as services

PORT REPRESENTATION SERVICES - ARCHITECTURALMD C 027 Page 13 of 41
Contract No. A21-SEA-01(B)



B.

PORT REPRESENTATION SERVICES ~ ARCHITECTURAL

shall not exceed the CONSULTANT’s rates above unless otherwise approved in advance
by the Director.
Lump sum Fee
The fee for any requested portion of work may, at the option of the COUNTY, be a 1ump sum
mutually agreed upon by the Director and the CONSULTANT and stated in the written Work
Order. Lump sum fees may of may not include reimbursable expenses.

Reimbursable Expenses

The CONSULTANT shall be compensated on a direct reimbursement basis for certain work-
related expenditures not covered by fees for consulting services, provided such expenditures are
reasonable and previously authorized by the Director. Reimbursable expenses may include:

1. Expenses for document reproduction (reproduction costs for internal coordination,
reviews and other in-house uses will not be reimbursed), rental of specialized equipment,
and purchase of special instruments necessary for the efficient performance of the work.
Provided that such purchased instruments remain the property of the COUNTY upon
work completion. These expenses shall be reimbursed on a direct cost basis. No separate
additional payment shall be authorized for the use of CADD workstations (computers).

2. Expenses for travel (except commuting), transportation and subsistence by
CONSULTANT’s personnel in the furtherance of the work outside Miami-Dade County
will be reimbursed according to the provisions of Florida Statutes Section 112.061 and
Miami-Dade County Administrative Order (A.O.) 6-1, as presently written or hereafter
amended. The CONSULTANT shall obtain prior authorization from the Director or
his/her designee, for all travel expenses. Failure to obtain such prior authorization shall
be grounds for nonpayment of travel expenses. To be compensated for travel within
Miami-Dade County, the CONSULTANT shall maintain accurate mileage records, in ink,
and‘submit them with their invoices.

MDC028
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D.  Maximum Compensation
The maximum compensation for the services included shall be the NOT TO EXCEED amount
of $4,000,000 so long as the performance of additional services, as outlined in SECTION VI
hereof, is not necessary and authorized by the Director. Itis understood that any unspent portion
of the contract ceiling is to remain with the COUNTY. |
E. Compensation for Other Services
The COUNTY shall compensate other services or goods provided by the CONSULTANT and
others working in conjunction with the CONSULTANT as stipulated by the following:
1. Land and Engineering Field Survey
In the event supplementary field survey work is required during design of the project and
such work is authorized by the Director, the CONSULTANT shall be compensated for
performance of said work in accordance with the provisions of SECTION V(A) hereof.
The surveying rates shall not exceed the negotiated rates under the latest Miami-Dade
County Department of Transportation and Public Works® Professional Services
Agreement for General Land and EngineerinéD Surveying Services.
2. Geotechnical Engineering
In the event supplementary geotechnical engineering work is required during design of
the project and such work is authorized by the Director, the CONSULTANT shall be
compensated for performance of said work in accordance with the provisions of
SECTION V(A) hereof. The geotechnical engineering rates shall not exceed the
negotiated rates under the latest Miami-Dade County Department of Transportation and
Public Works’ Professional Services Agreement for Soils, Foundations and Geotechnical
Testing Services
F. COUNTY Discretion to Negotiate
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Notwithstanding and prevailing over any other provision of this section, the COUNTY reserves
the right in its sole discretion, through the Seaport Director or his designee, to negotiate fees and
rates with CONSULTANT, mutually acceptable to COUNTY and CONSULTANT, that are less
than those set forth herein for projects, including but not limited to lower multiplier and hourly

rates.

SECTION VI — ADDITIONAL SERVICES (ALLOWANCE ACCOUNT)

In the event that a contingency necessitates the performance of additional services by the
CONSULTANT after the $4,000,000 maximum compensation limit of the Agreement has been
encumbered, the Director shall have the right to authorize performance of additional services provided
that compensation for such services does not exceed ten percent (10%) of the Agreement’s maximum
compensation limit or $400,000. It is understood that any unspent portion of the allowance account is

to remain with the COUNTY.

SECTION VII - METHODS OF PAYMENT

The COUNTY agrees to make monthly payments to the CONSULTANT, based on properly
submitted invoices, for all authorized work performed during the previous calendar month or other
mutually agreed invoicing period. The CONSULTANT agrees to submit invoices within thirty (30) days
from the completion of the executed work and to provide with every iﬁvoice copy of any records
necessary to substantiate payment requests to the COUNTY such as timesheets, detailing the task where
the time has been spent, monthly progress reports and hours/cost expenditure reports, in a format
acceptable to the COUNTY. Invoice received more than ninety (90) days from the completion of the
executed work may be subject to $5,000.00 audit fee, which audit fee represents a reasonable estimate
(and not a penalty) of the cost of labor expended by the COUNTY staff to review the overdue invoice,
and/or may be rejected by the Director. The CONSULTANT shall submit duly certified invoices, either

digital or hard copies, to the Director in a form acceptable to the Director. Each invoice shall refer to the
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particular Work Order which authorized the services performed and/or expenses incurred. The number
of invoices submitted shall be comprised of the amounts due for all services performed including
timesheets and/or reimbursable expenses incurred to date in connection with authorized work, less
previous payments.

Pursuant. to Administrative Order (A.O.) 3-32 Small Business Enterprise (SBE) Program,
Administrative Order (A.O.) 3-41 Small Business Enterprise (SBE) Program and/or A.O. 3-39 for the
Resolution Repealing County Administrative Orders 3-33, 3-14 and 3-28 and establishing
Administrative Order 3-39 Standard Process for Construction of Capital Improvements, Acquisition of
Professional Services, Construction Contracting, Change Orders and Reporting, the CONSULTANT is
required to file utilization reports with the Miami-Dade County contracting department monthly, unless
designated otherwise.

The CONSULTANT shall report via the Business Management Workforce System (BMWS) all
sub-consultants’ agreements entered into listing award amounts or percentage for this Agreement.
Additionally, the Consultant shall report all payments made to each sub-consultant participating on the
project and verification of payments received must be confirmed by the subconsultants via BMWS. For
additional information regarding online BMWS registration, managing County contracts, and to track
compliance with SBE program measures, please contact Small Business Development, at (305) 375-

3111 or via email at SBDmail@miamidade.gov.

Payments shall be made in accordance with the following methods, as identified in the Work
Order:

A. Time and/or Material for Professional Fees and/or Reimbursable Expenses

The amounts due for professional services and/or reimbursable expenses shall be calculated in
accordance with SECTIONS V(A) and V(C) hereof, respectively. Invoiced reimbursable
expenses must be substantiated with copies of receipts and other documentation as necessary.

B. Lump Sum Fee
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The amount due of invoices submitted shall be calculated by applying the percentage of the total

work completed to date to the authorized lump sum and subtracting any previous payments.

SECTION VIII - SCHEDULE OF WORK

The Director shall have the sole right to determine on which parts or phases of the work the
CONSULTANT shall proceed and in what order. The Work Order(s) issued by the Director shall cover
in detail the scope, specific deliverables, time for completion, method of payment and compensation for

the professional services requested in connection with each part or phase of work.

SECTION IX — RIGHT OF DECISIONS AND DISPUTE RESOLUTION

All services shall be performed by the CONSULTANT to the reasonable satisfaction of the
Director who shall decide all questions, difficulties, and disputes of whatever nature which may arise
under or by reason of this Agreement, the prosecution and fulfillment of the services hereunder, and the
character, quality, amount, and value thereof.

In the event the CONSULTANT and COUNTY are unable to resolve their differences concerning
any determination made by staff or any dispute or claim arising under or relating to the Contract, either
the CONSULTANT or COUNTY may initiate a dispute in accordance with the procedure set forth in
this Section. Exhaustion of these procedures shall be a precondition to any lawsuit permitted hereunder.

The parties to this contract hereby authorize the Director, functioning as the Contracting Officer
or his/her designee, to decide all questions, disputes or claims of any nature whatsoever arising out of,
under, or in connection with, or in any way related to or on account of, this Contract and this decision
shall be conclusive, final, and binding on the parties, subject only to the limited right of review specified
below. The parties hereto further agree that, upon timely request under this Section, both the
CONSULTANT and COUNTY are entitled to a hearing before the Contracting Officer, or his/her
designee, at which both CONSULTANT and the COUNTY may present evidence and live testimony, in

accordance with the Florida Rules of Evidence, and the right to cross-examine each other’s witnesses.
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If either party wishes to protest the determination of the Contracting Officer, such party may
commence an appeal in a Court of competent jurisdiction no later than thirty (30) calendar days from the
issuance of the Contracting Officer’s written decision, it being understood that the review of the Court
shall be limited to the question of whether or not the Contracting Officer’s determination was arbitrary
and capricious, unsupported by any competent evidence, or so grossly erroneous to evidence bad faith.

Pending final decision of a dispute hereunder, the CONSULTANT shall proceed diligently with

the performance of the Contract and in accordance with the COR's interpretation.

SECTION X — OWNERSHIP OF DOCUMENTS

All notes, correspondence, documents, designs, drawings, cost estimates, renderings,
calculations, specifications, models, photographs, reports, surveys, investigations, and any other
documents and copyrights thereto for services performed or produced in the performance of this
Agreement, whether in paper or other hard copy medium or in electronic medium, except with respect
to copyrighted standard details and designs owned by the CONSULTANT or owned by a third party and
licensed to the CONSULTANT for use and reproduction, shall become the property of the COUNTY
without restrictions or limitations. However, the COUNTY may grant an exclusive license of the
copyright to the CONSULTANT for reusing and reproducing copyrighted materials or portions thereof
as authorized by the COUNTY in advance and in writing. In addition, the CONSULTANT shall not
disclose, release, or make available any document to any third party without prior written approval from
COUNTY. The CONSULTANT shall warrant to the COUNTY that he/she has been granted a license
to use and reproduce any standard details and designs owned by a third party and used or reproduced by
the CONSULTANT in the performance of this Agreement. All drawings shall be AutoCAD format in a
version acceptable to the Department, produced by computer in files maintained in an electronic format

acceptable by the COUNTY. When each individual section of work requested pursuant to this
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Agreement is completed and accepted, all of the above data shall be delivered to the Director. Nothing

contained herein shall be deemed to exclude any document from Chapter 119 of the Florida Statutes.

SECTION XI — REUSE OF DOCUMENTS

The CONSULTANT may reuse data where appropriate from other sections of the work included
in this Agreement provided irrelevant material is deleted. The COUNTY shall not be re-invoiced for
such reused data. The Director shall not accept any reused data containing an excess of irrelevant
material, which has no connection with the applicable portion of the work. The COUNTY shall not re-
use design documents on other projects not contemplated under this Agreement. Any such re-use shall

be at the COUNTYs sole risk without legal liability to the CONSULTANT.

SECTION XII — NOTICES

Any notices, reports or other written communications from the CONSULTANT shall be
considered delivered, when delivered by certified mail, electronic media, or delivered in person to the
Director. Any notices, reports or other communications from the COUNTY to the CONSULTANT shall
be considered delivered when delivered by certified mail to the CONSULTANT at the last address left
on file with the COUNTY or delivered in person to said CONSULTANT or the CONSULTANT’s

authorized representative.

SECTION XIIT — ABANDONMENT

In the event the COUNTY causes abandonment, cancellation, or suspension of the projects or
parts thereof, the CONSULTANT shall be compensated for all services rendered consistent with the
terms of this Agreement up to the time the CONSULTANT receives written notification of such
abandonment, cancellation or suspension. This compensation shall be determined on the basis of the
percentage of the total services which have been performed at the time the CONSULTANT receives

such notice. In the event partial payment has been made for professional services not performed, the
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CONSULTANT shall return such sums to the COUNTY within ten (10) days after receipt of written

notice that such sums are due.

SECTION XIV — AUDIT RIGHTS

The COUNTY reserves the right to audit the records of the CONSULTANT related to this
Agreement at any time during the prosecution of the work included herein and for a period of three (3)
years after final payment is made. The CONSULTANT agrees to provide copies of any records
necessary to substantiate payment requests to the COUNTY, including but not limited to audited
financial sﬁatements, balance sheets and other financial records. In the event an audit undertaken
pursuant to this section reveals improper, inadvertent, or mistaken payments to the CONSULTANT, the
CONSULTANT shall remit such payments to the COUNTY. The COUNTY shall retain all legal and

equitable rights with respect to recovery of payments.

SECTION XV — SUBCONTRACTING AND ASSIGNMENT

The CONSULTANT shall not assign or transfer any portion of the work under this Agreement
other than as provided for herein without the prior written consent of the Director. When applicable and
upon receipt of such consent in writing, the CONSULTANT shall cause the names of firms responsible
for portions of each specialty of the work to be inserted in the pertinent documents or data. No
assignment or transfer of work will be allowed, except pursuant to the purchase of all or substantially all
of CONSULTANT’s assets or to any successor by way of merger, consolidation, or similar transaction,
so long as CONSULTANT obtains prior written consent of the Director. Nothing contained in this
Agreement shall create any contractual relationship between the COUNTY and the Sub-consultant(s).

In addition, and as applicable, the CONSULTANT agrees to comply with the Miami-Dade
County Ordinance 01-103 and Administrative Order 3-32 regarding the Small Business Enterprise
(CBE) program. The COUNTY has established a participation goal of seventeen percent (17.00%)

based on the total amount of compensation authorized under this Agreement.
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A. Sub-consultant(s)

The compensation for services rendered by the Sub-consultant(s) shall be in accordance
with this Section and SECTION V - COMPENSATION. The Sub-consultant(s) authorized to
perform professional services associated with this Agreement are:

BURNS & MCDONNELL ENGINEERING COMPANY, INC.

CALTRAN ENGINEERING GROUP, INC.

EASTERN ENGINEERING GROUP COMPANY

GARTEK ENGINEERING CORPORATION

GHD SERVICES INC.

HILL INTERNATIONAL, INC.

MANUEL G. VERA & ASSOCIATES, INC.

RAYMOND ENGINEERING-GEORGIA, INC.

TERRACON CONSULTANTS, INC.

WSP USA, INC.

In no case the maximum rate of compensation, per classification, including multiples of
direct salary for services rendered by the Sub-consultant(s) personnel, principals excluded, shall

exceed the rate stipulated, per classification, in SECTION V of this agreement.

All services provided by the Sub-consultant(s) shall be pursuant to appropriate
agreements between the CONSULTANT and the Sub-consultant(s) which shall contain
provisions that preserve and protect the rights of the COUNTY under this Agreement and
indemnify and hold harmless the COUNTY.

Sub-consultant(s) other than those listed above may not be utilized on the work unless
their utilization has been approved in advance by the COUNTY in writing. The COUNTY
reserves the right at any time to withdraw the approval of a Sub-consultant, if it decides that the

services performed by the Sub-consultant, are not acceptable to the COUNTY.
MDCO036
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The CONSULTANT shall not change any Sub-consultant without prior approval of the
COUNTY in response to a written request from the CONSULTANT stating the reasons for any

proposed substitution.

SECTION XVI - CERTIFICATION

The CONSULTANT certifies that no companies or persons, other than bona fide employees
working solely for the CONSULTANT or the CONSULTANT’s COUNTY approved Sub-consultant(s),
have been retained or employed to solicit or secure this Agreement or have been paid or guaranteed
payment of any fees, commissions, percentage fees, gifts, or any other considerations contingent upoh
or resulting from the award or making of this Agreement. The CONSULTANT also certifies that no
COUNTY personnel, whether full-time or part-time employees, has or shall be retained or employed in
any capacity, by the CONSULTANT or the CONSULTANT"s COUNTY approved Sub-consultant(s),
to accomplish the work contemplated under the terms of this Agreement. For breach or violation of this

Certification, the Director shall have the right to annul this Agreement without liability.

SECTION XVII - TERMINATION OF AGREEMENT

It is expressly understood and agreed that the Director may terminate this Agreement, in total or
in part, without cause or penalty, by thirty (30) days prior written notification in writing from the Director
or by declining to issue Work Orders, as provided in SECTION VIII; in which event the COUNTY’s
sole obligation to the CONSULTANT shall be payment, in accordance with SECTION V -
Compensation, for those units or sections of work previously authorized. Such payment shall be
determined on the basis of the hours or percentage of work performed by the CONSULTANT, found
acceptable to the COUNTY, up to the time of termination. In the event partial payment has been made
for professional services not performed, the CONSULTANT shall return such sums to the COUNTY

within ten (10) days after receipt of written notice that said sums are due. Upon such termination, the
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COUNTY may, without penalty or other obligation to the CONSULTANT, elect to employ other persons

to perform the same or similar services.

SECTION XVIII - DURATION OF AGREEMENT

This Agreement shall remain in full force and effect for a period of five (5) years effective term
after its date of execution and upon issuance of Notice to Proceed to its first Work Order provided that
the maximum compensation set forth in SECTION V(D) is not reached by the completion of the effective
term (although actual completion of the services hereunder may extend beyond such term) or until
depletion of the funds allocated to pay for the cost of said services, whichever occurs first, unless the
contract is terminated by mutual consent of the parties hereto or as provided in SECTION XIII,
SECTION XVI, SECTION XVII, SECTION XIX, SECTION XXIII, and SECTION XXV hereof. The
performance of specifically and properly authorized services which may extend beyond the Agreement’s
effective term shall be compensated in accordance with SECTION V hereof.

This Contract contains a Contingency Allowance time extension not to exceed ten percent (10
%) of the original Contract Duration. Pursuant to a written request by the CONSULTANT for a time
extension for reasons exhibited in SECTIONS III and IV, that affects the critical path schedule of the
Contract or any previously approved changes; written documentation that supports the justification of a
time extension, review and concurrence by the Seaport’s Contract Division, a Contract Contingency
Allowance Expenditure Authorization will be created for execution by all parties. Once executed, the
time extension will adjust the scheduled completion date. The cumulative total of all Contingency
Allowance time extensions shall not exceed ten percent (10%) of the original Contract Duration rounded

off to the next whole number.

SECTION XIX — DEFAULT

In the event the CONSULTANT fails to materially comply with the provisions of this Agreement,

the Director may declare the CONSULTANT in default by thirty (30) days prior written notification,
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unless CONSULTANT commences correction of such material non-compliance within five (5) days of
such written notification and diligently completes the correction within thirty (30) days thereafter, unless
an extension of such thirty (30) day period is granted by the COUNTY. In such event, the
CONSULTANT shall only be compensated for any professional services completed as of the date written
notice of default is served. In the event partial payment has been made for such professional services
not completed, the CONSULTANT shall return such sums to the COUNTY within ten (10) days after
receipt of written notice that said sums are due. The CONSULTANT shall not be compensated for
professional services, which have been performed but not completed by the time the Director declares a
default. In the event the COUNTY prevails in litigation to enforce the provisions of the Agreement, the

COUNTY shall be compensated by the CONSULTANT for reasonable attorney’s fees and court costs.

SECTION XX — INDEMNIFICATION AND INSURANCE

CONSULTANT, in accordance with Section 725.08, Florida Statutes, shall indemnify and hold
harmless the COUNTY, and its officers and employees, from liabilities, damages, losses, and costs,
including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence,
recklessness, or intentionally wrongful conduct of the CONSULTANT and other persons employed or
utilized by the CONSULTANT in the performance of this Agreement.

CONSULTANT expressly understands and agrees that any insurance protectioﬁ required by this
Agreement or otherwise provided by CONSULTANT shall in no way limit the responsibility to
indemnify, keep and save harmless the COUNTY or its officers, employees, agents and instrumentalities
as herein provided.

The CONSULTANT agrees and recognizes that the COUNTY shall not be held liable or
responsible for any claims, which may result from any negligent reckless, or intentionally wrongful
actions, errors or omissions of the consultant in which the COUNTY participated either through review

or concurrence of the CONSULTANT's actions. In reviewing, approving or rejecting any submissions
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by the Contractor or other acts of the CONSULTANT, the COUNTY in no way assumes or shares any
responsibility or liability of the CONSULTANT or Sub-consultants, the registered professionals

(architects and/or Consultants) under this Agreement.

IN ACCORDANCE WITH SECTION 558 ET SEQ OF THE
FLLORIDA STATUTES AND TO THE FULLEST EXTENT
PERMITTED BY LAW, OWNER ACKNOWLEDGES AND AGREES
THAT NO INDIVIDUAL EMPLOYEE OR AGENT OF
PROFESSIONAL SHALL BE HELD INDIVIDUALLY LIABLE FOR
DAMAGES RESULTING FROM NEGLIGENCE OCCURRING
WITHIN THE SCOPE AND COURSE OF THIS AGREEMENT.

The CONSULTANT shall not commence any work pursuant to this Agreement until all insurance
required under this section has been obtained and such insurance has been approved by the COUNTY's
Risk Management Division.

The CONSULTANT shall furnish to the Miami-Dade County, c¢/o Miami-Dade Seaport
Department, 1015 N. America Way, Second Floor, Miami, FL 33132, Certificate(s) of Insurance which
indicate that insurance coverage has been obtained which meets the requirements as outlined below:

A. Worker’s Compensation Insurance for all employees of the CONSULTANT as required by
Florida Statute 440, including coverage under the U.S. Longshoremen and Harbor Workers' Act
(USLH) and Jones Act.

B. Commercial General Liability Insurance in an amount not less than $1,000,000 per occurrence
and $2,000,000 in the aggregate. Miami-Dade County must be shown as an additional insured
with respect to this coverage.

C. Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in
connection with the work, in an amount not less than $1,000,000 combined single limit per

occurrence for bodily injury and property damage.

D. Professional Liability Insurance in an amount not less than $2,000,000 per claim.
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All insurance policies required above shall be issued by companies authorized to do business under the
laws of the State of Florida, with the following qualifications:

At the time of execution of this Agreement, the company must be rated no less than “A-" as to
management, and no less than “Class VII” as to financial strength by Best’s Insurance Guide,
published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, subject to the approval
of the County Risk Management Division.

or
The company must hold a valid Florida Certificate of Authority as shown in the latest “List of All
Insurance Companies Authorized or Approved to Do Business in Florida” issued by the State of
Florida Department of Financial Services.
CERTIFICATE HOLDER MUST READ: MIAMI-DADE COUNTY
111 NW 15t STREET
SUITE 2340
MIAMI, FL 33128
Compliance with the foregoing requirements shall not relieve the CONSULTANT of the

liabilities and obligations under this Section or under any other portion of this Agreement.

SECTION XXI — TRUTH-IN-NEGOTIATION CERTIFICATION OF WAGE RATES

Pursuant to AO 3-39 and Florida State Statutes Chapter 287.055 5(a): For all lump sum costs or
costs plus a fixed fee contract in which a fee will exceed one hundred ninety-five thousand dollars
($95,000; 287.017 -category four), the COUNTY will require the firm receiving the award to execute a
Truth-In-Negotiation Certificate as required by Chapter 287, Florida Statutes. The language below
suffices as the Truth-In-Negotiation Certificate when included in a contract in which a fee will exceed
the above-referenced amount:

In accordance with Florida Statute 287.055 5(a), the CONSULTANT hereby certifies and warrants that
wage rates and other factual unit costs, as submitted in support of the compensation provided in
SECTION V, are accurate, complete, and current as of the date of this Agreement. It is further agreed
that said compensation shall be adjusted to exclude any significant costs where the COUNTY shall

determine that the price of services was increased due to inaccurate, incomplete, or unclear wage rates
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or other factual unit costs. All such compensation adjustments shall be made within three (3) years from

the date of final billing or acceptance of the work by the COUNTY, whichever is later.

SECTION XXII — APPLICABLE LAWS

The CONSULTANT agrees to abide and be governed by all Applicable Laws. Applicable Laws

shall mean, whether singular or plural, all federal, state, county and local statutes, codes, laws, rules,

regulations, ordinances, orders, and standards applicable to the Agreement, any other such law hereafter

enacted, and any rules adopted pursuant thereto, as all such laws and rules may be amended from time to

time. Applicable local laws and ordinances include but are not limited to the following, all as they may

be amended from time to time:

A.

B.

PORT REPRESENTATION SERVICES - ARCHITECTURAL

Ordinance No. 72-82 (Conflict of Interest), as amended by Ordinances 00-01,00-46.

The CONSULTANT shall comply with the requirements of MDC Code Sections 2-
10.4.01 and 10-38 and Implementing Order No. 3-32; SMALL BUSINESS
ENTERPRISE  (SBE-A/E) PROGRAM FOR THE PURCHASE OF
ARCHITECTURAL, LANDSCAPE ARCHITECTURAL, ENGINEERING, OR
SURVEYING AND MAPPING SERVICES.

The CONSULTANT shall comply with the requirements of MDC Code Section 2-1076 —
Office of the Miami-Dade County Inspector General (IG).

The CONSULTANT shall comply with the procedures contained in the FALSE CLAIMS
Ordinance MDC Code Article XV Sections 21-255 through 21-266; prohibiting
presentation, maintenance, or prosecution of false or fraudulent claims against Miami-
Dade County; requiring forfeiture of any claim containing false or fraudulent allegations
or statements; imposing penalties for submission of false or fraudulent claims; providing

both county and private enforcement.
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The CONSULTANT shall comply with the financial disclosure requirements of Section
2-11.1(1) of the Code of Miami-Dade County, by having on file or filing within thirty (30)
days of the execution of this Agreement one of the following with the Supervisor of the
Miami-Dade County Elections Department, P.O. Box 521550, Miami, FL 33152-1550:
(1) A source of income statement;

(2) A current certified financial statement;

3) A copy of the CONSULTANT'S Current Federal Income Tax Return.
E-VERIFY - The attention of the CONSULTANT is hereby directed to the requirements
of the State of Florida Office of the Governor Executive Order No. 11-02. The
CONSULTANT hereby agrees to utilize the U.S. Department of Homeland Security’s
E-Verify system, in accordance with the terms governing use of the system, to confirm
the employment eligibility of all persons assigned or authorized by the CONSULTANT
to perform work pursuant to the Contract with the COUNTY.

SCRUTINIZED COMPANIES - By executing this Agreement through a duly authorized
representative, the; CONSULTANT certifies that the CONSULTANT is not on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, as those terms are used and defined
i1 sections 287.135 and 215.473 of the Florida Statutes. The COUNTY shall have the
right to terminate this Agreement for default if the CONSULTANT is found to have
submitted a false certification or to have been, or is subsequently during the term of the
Agreement, placed on the Scrutinized Companies for Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.
SUSTAINABILITY BUILDING PROGRAM (Ordinance 07-65 and 9-75) (IF
APPLICABLE) - The primary mechanism for detelmining compliance with the

Sustainable Building Program shall be the U. S. Green Building Council’s Leadership in
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Energy and Environmental Design (LEED) Rating System and the Institute for

SQustainable Infrastructure’s Envision Rating System. All construction projects are

required to meet the standards delineated in Ordinance 07-65 and 9-75. Compliance shall

be determined by completing a formal certification process with the U.S. Green Building

Council, or the Institute for Sustainable Infrastructure, or as otherwise directed by the

County’s Sustainability Manager.

1. New Construction (NC): All new construction projects shall be required to attain
“Silver” or higher level rating under the LEED-NC Rating System or the Envision
Rating System, contingent on the particular category of construction.

2. Major Renovations and Remodels: All major renovations and remodels shall
attain “Certified” or higher level rating under the LEED-NC Rating System.

3. Non-Major Renovations and Remodels: All non-major renovations and remodels
shall attain “Certified” or higher level rating under the appropriate LEED Rating
System such as LEED-NC, LEED-Existing Building (EB) or LEED-Commercial
Interior (CI).

4. Renovations, remodels, and other building upgrades not meeting the above criteria
are encouraged to incorporate the maximum number of approved green building
practices as are feasible from a practical and fiscal perspective; however, LEED
and Envision certification will not be required.

L. ENERGY EFFICIENT BUILDING TAX CREDIT (IF APPLICABLE) — The Energy
Policy Act (EP Act) of 2005 (Section 1331) as established IRS Section 179D, allows
taxpayers to accelerate depreciation on the cost of qualified energy efficient commercial
building property placed-in-service after December 31, 2005. This incentive was recently
extended by the Emergency Economic Stabilization Act of 2008, to include improvements
placed-in-service before January 1, 2014. The returns may be amended going back three
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(3) tax years, so projects that come on line in 2007 or afterwards are eligible.

The CONSULTANT is designated as the Designer/Construction Manager (“the

Designer”) for the energy efficient improvements incorporated in the Energy

Consumption Reduction Project (“the Project”) for:

1. The purposes of allocating accelerated depreciation benefits pursuant to Section
179D of the Internal Revenue Code of 1986, as amended (the “Code”).

2. If COUNTY and the Internal Revenue Service (IRS) determine that the

CONSULTANT is eligible and shall receive accelerated depreciation benefits as

a “Designer” for the purposes of Section 179D of the Code or that the

CONSULTANT shall otherwise benefit financially from the monetization of the

accelerated depreciation benefit, the CONSULTANT herby agrees to discount its

contract price or provide a cash rebate to COUNTY (the determination of rebate

versus discount to be determined by COUNTY in its sole discretion) in an amount

equal to the total financial benefit realized by the CONSULTANT; at the time the

financial benefit to the CONSULTANT becomes ascertainable.

3. The COUNTY reserves the right to retain a third party consultant to manage and
administer the process of obtaining and monetiiing the accelerated depreciation
benefit derived from the Project and to designate the a third party consultant as the
“Designer” of the energy efficient improvements for the purposes of Section 179D
of the Code.

4. The COUNTY agrees to cooperate in all reasonable respects with the a third party
consultant’s efforts to obtain and monetize any such benefits derived from the
Project on behalf of the COUNTY.

J. PUBLIC RECORDS AND CONTRACTS FOR SERVICES PERFORMED ON

BEHALF OF MIAMI-DADE COUNTY - The Contractor shall comply with the Public
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Records Laws of the State of Florida, including but not limited to: (1) Keep and maintain
public records required by the public agency to perform the service; (2) Upon request
from the public agency’s custodian of public records, provide the public agency with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in this chapter or as
otherwise provided by law; (3) Ensure that public records that are exempt or confidential
and exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the contract term and following completion of the
contract if the contractor does not transfer the records to the public agency; and (4) Upon
completion of the contract, transfer, at no cost, to the public agency all public records in
possession of the contractor or keep and maintain public records required by the public
agency to perform the service. If the contractor transfers all public records to the public
agency upon completion of the contract, the contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the contractor keeps and maintains public records upon completion of the
contract, the contractor shall meet all applicable requirements for retaining public records.
All records stored electronically must be provided to the public agency, upon request from
the public agency’s custodian of public records, in a format that is compatible with the

information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT (305) 347-4827;
SEAPORT: LUIS.GONZALEZ4@MIAMIDADE.GOV; 1007 NORTH AMERICA
WAY, 2™ FLOOR, MIAMI, FLORIDA 33132.
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SECTION XXIII — OFFICE OF MIAMI-DADE COUNTY INSPECTOR GENERAL

According to Section 2-1076 of the Code of Miami-Dade County, Miami-Dade County has
established the Office of the Inspector General (IG) which may, on a random basis, perform audits,
inspections, and reviews of all County/Trust contracts. This random audit is separate and distinct from
any other audit by the COUNTY. To pay for the functions of the Office of the Inspector General, any
and all payments to be made to the CONSULTANT under this contract will be assessed one quarter (1/4)
of one percent (1%) of the total amount of the payment, to be deducted from each progress payment as
the same becomes due unless, as stated in the Special Conditions, this Contract is federally or state
funded where federal or state law or regulations preclude such a charge. The CONSULTANT shall in
stating its agreed process be mindful of this assessment, which will not be separately identified,
calculated, or adjusted in the proposal or bid form. The audit cost shall also be included in all change
orders/amendments and all contract renewals and extensions.

The Miami-Dade Office of Iﬁspector General is authorized to investigate COUNTY affairs and
empowered to review past, present, and proposed County and Public Health Trust programs, accounts,
records, contracts and transactions. In addition, the Inspector General has the power to subpoena
witnesses, administer oaths, require the production of witnesses, and monitor existing projects and
programs. Monitoring of an existing project or program may include a report concerning whether the
project is on time, within budget and in conformance with plans, specifications, and applicable law. The
Inspector General shall have the power to audit, investigate, monitor, oversee, inspect, and review
operations, activities, performance and procurement process including but not limited to project design,
bid specifications, (bid/proposal) submittals, activities of the COUNSULTANT, its officers, agents and
employees, lobbyists, County and Public Health Trust staff and elected officials in order to ensure
compliance with contract specifications and to detect fraud and corruption.

Upon ten (10) days written notice, the CONSULTANT shall make all requested records and

documents available to the Inspector General for inspection and copying. The Inspector General shall
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have the right to inspect and copy all documents and records in the CONSULTANT's possession, custody
or control which in the Inspector General's sole judgment, pertain to performance of the contract,
including, but not limited to original estimate files, change order estimate files, worksheets, proposals
and agreements from and with successful subcontractors and suppliers, all project-related
correspondence, memoranda, instructions, financial documents, construction documents, (bid/proposal)
and contract documents, back-change documents, all documents and records which involve cash, trade
or volume discounts, insurance proceeds, rebates, or dividends received, payroll and personnel records
and supporting documentation for the aforesaid documents and records.

The CONSULTANT shall make available at its office at all reasonable times the records,
materials, and other evidence regarding the acquisition (bid preparation) and performance of this
contract, for examination, audit, or reproduction, until three (3) years after final payment under this
contract or for any longer period required by statute or by other clauses of this contract. In addition:

1. If this contract is completely or partially terminated, the CONSULTANT shall make
available records relating to the work terminated until three (3) years after any resulting
final termination settlement; and

7 The CONSULTANT shall make available records relating to appeals or to litigation or the
settlement of claims arising under or relating to this contract until such appeals, litigation,
or claims are finally resolved.

The provisions in this section shall apply to the CONSULTANT, its officers, agents, employees,
subcontractors/subconsultants and suppliers. The CONSULTANT shall incorporate the provisions in
this section in all subcontracts and all other agreements executed by the CONSULTANT in connection
with the performance of this contract.

Nothing in this section shall impair any independent right to the COUNTY to conduct audits or
investigative activities. The provisions of this section are neither intended nor shall they be construed to
impose any liability on the COUNTY by the COUNSULTANT or third parties.
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Exception: The above application of one quarter (1/4) of one percent (1%) fee assessment shall
not apply to the following contracts: (a) IPSIG contracts; (b) contracts for legal services; (c) contracts
for financial advisory services; (d) auditing contracts; (e) facility rentals and lease agreements; (f)
concessions and other rental agreements; (g) insurance contracts; (h) revenue-generating contracts; (1)
contracts where an IPSIG is assigned at the time the contract is approved by the Trust; (j) professional
service agreements under $1,000; (k) management agreements; (1) small purchase orders as defined in
Miami-Dade County Administrative Order 3-2; (m) federal, state and local government-funded grants;
and (n) interlocal agreements. Notwithstanding the foregoing, the Trust may authorize the inclusion of
the fee assessment of one-quarter (1/4) of one percent (1%) in any exempted contract at the time of
award.

Nothing contained above shall in any way limit the powers of the Inspector General to perform
audits on all Trust contracts including, but not limited to, those contracts specifically exempted above.

INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL: The attention of the

CONSULTANT is hereby directed to the requirements of AO 3-20 and R-516-96; the COUNTY shall
have the right but not the obligation to retain the services of an independent private-sector inspector
general (IPSIG) who may be engaged to audit, investigate, monitor, oversee, inspect and review the
operations, activities and performance of the CONSULTANT and COUNTY in connection with this
Agreement. The scope of services performed by an IPSIG may include, but are not limited to, monitoring
and investigating compliance with Contract Specifications; project costs; and investigating and
preventing corruption and fraud.

The IPSIG may perform its services at all levels of the contracting and procurement process,
including but not limited to project design, establishment of bid specifications, bid submittals, activities
of CONSULTANT, its officers, agents and employees, lobbyists, County staff and elected officials.

Upon ten (10) days written notice to the CONSULTANT from an IPSIG, the CONSULTANT
shall make all requested records and documents available to the IPSIG for inspection and copying. The
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IPSIG shall have the right to examine all documents and records in the CONSULTANT’s possession,
custody or control which, in the IPSIG's sole judgment pertain to performance of the Contract, including
but not limited to, original estimate files; change order estimate files; worksheets; proposals and
agreements from and with successful and unsuccessful subcontractors/subconsultants and suppliers; all
project-related correspondence, memoranda, instructions, financial documents, construction documents,
bid and contract documents, back-charge document; all documents and records which involve cash, trade
or volume discounts, insurance proceeds, 1;ebates, or dividends received; payroll and personnel records;
and supporting documentation for the aforesaid documents and records.

The provisions in this Section shall apply to the CONSULTANT, its officers, agents and
employees. The CONSULTANT shall incorporate the provisions in this section in all subcontracts and
all other agreements executed by the CONSULTANT in connection with the performance of this
agreement. Nothing in this contract shall impair any independent right of the COUNTY to conduct audit
or investigative activities. The provisions of this Section are neither intended nor shall they be construed

to impose any liability on the COUNTY by the CONSULTANT or third parties.

SECTION XXIV — AFFIRMATIVE ACTION

The CONSULTANT's Affirmative Action Plan submitted pursuant to Miami-Dade County Code
Section 2-8.1.5, as approved by the Department of Small Business Development, and any approved
update thereof, are hereby incorporated as contractual obligations of the CONSULTANT to Miami-Dade
County hereunder. The CONSULTANT shall undertake and perform the affirmative actions specified
herein. The Director may declare the CONSULTANT in default of this Agreement for failure of the

CONSULTANT to comply with the requirements of this paragraph.

SECTION XXV — PROMPT PAYMENT TO SMALL BUSINESS SUBCONSULTANTS

The CONSULTANT’s attention is directed to Miami-Dade County Section 2-8.1.4, providing

for expedited payments to small businesses by county agencies and the Public Health Trust; creating
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dispute resolution procedures for payment of county and Public Health Trust obligations; and requiring
the prime contractor to issue prompt payments, and have the same dispute resolution procedures as the
COUNTY, for all small business subcontractors. Failure of the prime contractor to issue prompt payment
to small businesses, or to adhere to its dispute resolution procedures, may be cause for suspension,
termination, and debarment, in accoi'dance with the terms of the county contract or Public Health Trust

contract and debarment procedures of the COUNTY.

SECTION XXVI - SANCTIONS FOR CONTRACTUAL VIOLATIONS

Proposal and contract documents shall provide that, notwithstanding any other penalties for firms
that have discriminated in violation of Article VII of Chapter 11A of the Code, the COUNTY may
terminate the Agreement or require the termination or cancellation of the sub-consultant contract. In
addition, a violation by a respondent or sub-consultant to the respondent, or failure to comply with the
Administrative Order (A.0.) 3-39 may result in the imposition of one or more of the sanctions listed in

the A.O.

SECTION XXVII — BUSINESS APPLICATION AND FORMS

The CONSULTANT shall be a registered vendor with the COUNTY for the duration of this
Agreement. 1t is the responsibility of the CONSULTANT to update and file the Vendor Registration
Package on the COUNTY’s Vendor Registration Site for any changes for the duration of this Agreement,
including any option years.

The Proposer is responsible for obtaining the Vendor Registration Package, including all
affidavits on the COUNTY’s Vendor Registration website at www.miamidade.gov.

Section 2-11.1(d) of Miami-Dade County Code, requires any county employee ot any member
of the employee’s immediate family who has a controlling financial interest, direct or indirect, with
Miami-Dade County or any person or agency acting for Miami-Dade County from competing or applying

for any such contract as it pertains to this solicitation, must first request a conflict of interest opinion
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from the COUNTY s Ethic Commission prior to their or their immediate family member’s entering into
any contract or transacting any business through a firm, corporation, partnership or business entity in
which the employee or any member of the employee’s immediate family has a controlling financial
interest, direct or indirect, with Miami-Dade County or any person or agency acting for Miami-Dade
County and that any such contract, agreement or business engagement entered in violation of this
subsection, as amended, shall render this Agreement voidable. For additional information, please contact

the Ethics Commission hotline at (305) 579-2593.

SECTION XXVIII - ERRORS AND OMISSIONS

The COUNTY shall maintain a record of all construction changes that shall be categorized
according to the various types, causes, etc. that the COUNTY may determine are useful or necessary for
its purposes. Among those categories are construction changes caused by design etrors or omissions in
the bid documents that were prepared by the CONSULTANT. For the purposes of this contract
provision, errors and omissions shall be dealt with differently, as follows:

A. Errors

It is specifically agreed that any construction changes identified by the COUNTY
as an error in the bid documents that were prepared by the CONSULTANT may constitute
an additional cost to the COUNTY that would not have been incurred without the error.
The CONSULTANT agrees to be responsible for direct damages to the COUNTY, to the
extent such damages were caused by the CONSULTANT’S negligence.

B. Omissions

It is further specifically agreed for purposes of this agreement that any
construction changes identified by the COUNTY as an omission in the bid documents
that were prepared by the CONSULTANT may constitute an additional cost to the

COUNTY that would not have been incurred without the omission. The CONSULTANT
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agrees to be responsible for direct damages to the COUNTY, to the extent such damages

were caused by the CONSULTANT’S negligence.

" The CONSULTANT shall participate in all negotiations with the contractor
related to this section. Such CONSULTANT participation shall be at no additional cost
to the COUNTY. Failure by the CONSULTANT to participate in the negotiations with
the contractor shall constitute a waiver of CONSULTANT’s rights to contest the

appropriateness or amount of any settlements or change orders.

To obtain recovery for errors and/or omissions covered in paragraphs A and B above, the
COUNTY shall deduct from funds due the CONSULTANT in this or any other contract the
CONSULTANT may or will have with the COUNTY up to the amount of the CONSULTANT’S
insurance deductible. Should the damages incurred by the COUNTY exceed the CONSULTANT’S
insurance deductible, the COUNTY shall look to the CONSULTANT and the CONSULTANT’S insurer
for the remaining number of additional damages incurred by the COUNTY. In executing this agreement,
the CONSULTANT specifically agree to the reasonableness of these damage calculations and to the
COUNTY’S right to recover same as stated above provided, however, the Parties agree that in no event
shall CONSULTANT be responsible for the cost of construction changes to the extent that such changes
are determined to be a betterment to the COUNTY. The recovery of additional costs to the COUNTY
under this Section shall not preclude or limit in any way the CONSULTANT’S indemnification
obligations to the COUNTY pursuant to SECTION XX of this Agreement or preclude or limit in any

way recovery for other separate and/or additional damages that the COUNTY may otherwise incur.”

SECTION XXIX — ENTIRETY OF AGREEMENT

This writing and its attachments embody the entire agreement and understanding between the
parties hereto, and there are no other agreements and understandings, oral or written with reference to

the subject matter hereof that are not merged herein and superseded hereby.
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No alteration, change, or modifications of the terms of this Agreement shall be valid unless made
in writing, signed by both parties hereto, and approved by the Board of County Commissioners.
This Agreement, regardless of where executed, shall be governed by and constructed according

to the laws of the State of Florida, and venue shall be in Miami-Dade County, Florida.
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IN WITNESS WHEREOF the parties hereto have executed these presents this day

of , 2023.
ATTEST: MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
HARVEY RUVIN, CLERK OF THE BOARD COUNTY COMMISSIONERS
By: By:
County Mayor

ATT PAOUNE  SURRN

» d ) A |
By: /

’ Eforporateé’ecfetary

(Corporate Seal)

Approved as to form
and legal sufficiency:

Assistant County Attorney

MDCO055
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A21-SEA-01

GURRI MATUTE, P.A.
Daphne L. Gurri, AIA, LEED AP
Jose G. Matute, AIA, LEED AP, CGC

BURNS & MCDONNELL ENGINEERING COMPANY, INC.
Shawn DeKold

CALTRAN ENGINEERING GROUP, INC.
Juan Calderon, PE, PTOE

EASTERN ENGINEERING GROUP COMPANY
Raissa Lopez, PE

GARTEK ENGINEERING CORPORATION
Mel Garcia, PE

GHD SERVICES INC.
Brian Moore

HILL INTERNATIONAL., INC.
Eladio Castrodad, PE, PMP

MANUEL G. VERA & ASSOCIATES, INC.
Manuel G. Vera, Jr., PLS

RAYMOND ENGINEERING-GEORGIA, INC.
Ray Ramos, PE, RRC (Principal)
Osvaldo Ojito, PE, CxA, CGC (Regional Vice President)

TERRACON CONSULTANTS, INC.
Hugo E. Soto, P.E.

WSP USA, INC.
Rico J. Lepore, P.E.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE CLASSIFICATION HOURLY RATE

Gurri Matute, P.A. X  Daphne l. Gurri, AIA, LEED AP Sr. Project Manager $85.00
Gurri Matute, P.A. X  Jose Matute, AIA, RID, CGC, LEED AP Sr. Project Manager $85.00
Gurri Matute, P.A. X Frank Matera Sr. Project Manager $76.50
Gurri Matute, P.A. X Andre Montalvan, RA, CGC Registered Technical Expert $55.04
Gurri Matute, P.A. X Angel Tamayo Non-Registered Techical Staff $40.80
Gurri Matute, P.A. X Kari Cardiel Support Staff/Graphics Staff $28.84

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW

CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE
Burns & McDonnell No T.B.D. Sr. Project Manager $90.00
Burns & McDonnell No T.B.D. Registered Technical Expert $80.00
Burns & McDonnell No T.B.D. Non-Registered Techical Staff $60.00
Burns & McDonnell No T.B.D. Support Staff/Graphics Staff $40.00
Burns & McDonnell No T.B.D. Administrative/Clerical Staff $30.00

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE

CALTRAN Engineering Group, Inc X JuanS. Calderon, PE, PTOE Sr. Project Manager $80.48
CALTRAN Engineering Group, Inc X Jeannelia Liu, PE QA and QC $80.48
CALTRAN Engineering Group, Inc X Moe Lavasani, PhD., PE Pronect Engineer $62.50
CALTRAN Engineering Group, Inc X Juan Pablo Romero, El Production $45.03
CALTRAN Engineering Group, Inc X Michael Hernandez Designer $45.12
CALTRAN Engineering Group, Inc X Ramon Alvarez Senior Engineering Technician $40.00
CALTRAN Engineering Group, Inc X William Dominguez Dennis Engineer Technician $28.09
CALTRAN Engineering Group, Inc X  Carolina Pace Administrative $28.61

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE

Eastern Engineering Group Yes Raissa R. Lopez, PE Sr. Project Manager $59.80
Eastern Engineering Group Yes Gonzalo Paz, PE Sr. Project Manager $55.20
Eastern Engineering Group Yes Alexis Martinez, PE Registered Technical Expert $52.90
Eastern Engineering Group Yes Judith Fernandez Non-Registered Techical Staff $38.50
Eastern Engineering Group Yes Sonia Hernandez Support Staff/Graphics Staff $33.00
Eastern Engineering Group Yes Antonio Figueroa Field Staff/Inspector $28.00
Eastern Engineering Group Yes llianette Tomey Administrative/Clerical Staff $28.00

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), |
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE
Gartek Engineering YES Robert Betancourt, P.E. Sr. Project Manager $115.58
Gartek Engineering YES Yoel Puentes, P.E. Registered Technical Expert $65.00
Gartek Engineering YES Ben Dezayas, P.E. Registered Technical Expert $65.38
Gartek Engineering YES Julian Puerta, CPD, GPD Registered Technical Expert $65.00
Gartek Engineering YES Jorge Cervantes Non-Registered Techical Staff $60.00
Gartek Engineering YES Tito Alvarado Non-Registered Techical Staff $50.00
Gartek Engineering YES Jose Fernandez Support Staff/Graphics Staff/Field Staff $40.06
Gartek Engineering YES Rogelio Noda Support Staff/Graphics Staff $40.00
Gartek Engineering YES Pat ChenYin Administrative/Clerical Staff $25.00

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE

GHD Services Inc. No Victor Tirado Sr. Project Manager $81.71
GHD Services Inc. No Jesse Davis, PE, ENV SP Project Manager & Registered Technical Expert $67.43
GHD Services Inc. No Nick Bragaia, ENV SP Non-Registered Techical Staff $41.55
GHD Services Inc. No Alexandra Baylor Support Staff/Graphics Staff $36.60
GHD Services Inc. No Jessica Rakich Support Staff/Graphics Staff $37.50
GHD Services Inc. No Debra Andrews Administrative/Clerical Staff $23.16

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01

CONSULTANT

Hill International
Hill International
Hill International
Hill International
Hill International
Hill International

SBE

no
no
no
no
no
no

JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
EMPLOYEE NAME CLASSIFICATION HOURLY RATE

Pierre Rousseau Vice President $118.35
Luis G. Ortiz Project Executive $84.69
Julian Johanson Brown Project Director $82.35
TBD Registered Technical Expert
TBD Non-Registered Techical Staff
TBD Support Staff/Graphics Staff

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01

JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE
Manuel G Vera & Associates, In Manuel G Vera, Jr, PSM Senior Project Manager S 99.00
Manuel G Vera & Associates, In Mark R Sowers, PSM Registered Technical Expert S 68.00
Manuel G Vera & Associates, In Carlos Alonso, PSM Registered Technical Expert S 70.00
Manuel G Vera & Associates, In Silvia Nuin, PSM Registered Technical Expert S 62.00
Manuel G Vera & Associates, In Javier Alonso Non-Registered Technical Staff S 50.00
Manuel G Vera & Associates, In Yimy Perez Support Staff/Field Staff S 31.00
Manuel G Vera & Associates, In Joel Besteiro Support Staff/Field Staff S 34.75
Manuel G Vera & Associates, In John Vera Support Staff/Field Staff $ 33.00
Manuel G Vera & Associates, In Orlando Manzo Support Staff/Field Staff S 25.50
Manuel G Vera & Associates, In Enrique Perez Support Staff/Field Staff $ 22.00
Manuel G Vera & Associates, In Rolando Saro Support Staff/Field Staff S 18.00
Manuel G Vera & Associates, In Ruben Hernandez Support Staff/Field Staff S 20.00
Manuel G Vera & Associates, In Charly Trejos Support Staff/Field Staff S 35.00
Manuel G Vera & Associates, In Richard Bell Support Staff/Field Staff S 34.00
Manuel G Vera & Associates, In Calvin Sommers Support Staff/Field Staff S 22.00
Manuel G Vera & Associates, In Nelson Franco Del Amo Support Staff/Field Staff S 27.00

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01

JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE
Raymond Engineering N Osvaldo Ojito Senior Project Manager S 86.54
Raymond Engineering N David Willers Senior Project Manager S 81.73
Raymond Engineering N Eduardo Benedetti Registered Technical Expert S 56.49
Raymond Engineering N Connor Salas Registered Technical Expert S 40.23
Raymond Engineering N Diego De La Hoz Registered Technical Expert S 46.63
Raymond Engineering N Mathew Brewer Non-Registered Technical Staff S 40.75
Raymond Engineering N Douglas Richardson Support Staff S 30.00
Raymond Engineering N Ralael Cruz Munoz Registered Technical Expert S 56.67
Raymond Engineering N Nathan Pollard Registered Technical Expert $ 77.92
Raymond Engineering N Thomas Andy Bozeman Non-Registered Technical Staff $ 51.68
Raymond Engineering N Hope Polonais Non-Registered Technical Staff $ 47.71
Raymond Engineering N Bethany Skinner Non-Registered Technical Staff S 26.92
Raymond Engineering N Robert Cummings Project Manager S 67.60
Raymond Engineering N Gina Sinclair Administrator/Clerical S 30.00
Raymond Engineering N Rupesh Gulati Senior Project Manager S 81.30
Raymond Engineering N Connor Salas Registered Technical Expert S 40.23
Raymond Engineering N Mathew Brewer Field Staff S 40.75
Raymond Engineering N David Wegemer Field Staff S 38.19
Raymond Engineering N Randall Ramos Field Staff S 39.62
Raymond Engineering N Dylan Johnson Field Staff S 36.76
Raymond Engineering N Devon Silvey Field Staff S 33.60

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CURRENT RAW
CONSULTANT SBE EMPLOYEE NAME CLASSIFICATION HOURLY RATE
Terracon No Hugo E. Soto Sr. Project Manager $91.35
Terracon No Rutu Nulkar Sr. Project Manager $58.55
Terracon No Steven Harrison Sr. Project Manager $65.34
Terracon No Nick Mata Registered Technical Expert $51.14
Terracon No Josh Blanco Non-Registered Techical Staff $50.48
Terracon No Andrea Schifano Support Staff/Graphics Staff S23.14

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,
and shall not be shared with any third party nor made available for public disclosure.
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PORT REPRESENTATION SERVICES - ISD PROJECT NO. A21-SEA-01
JOB CLASSIFICATIONS AND RAW RATES

CONSULTANT

WSP
WSP
WSP
WSP
WSP
WSP
WSP
Wsp
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP
WSP

SBE

no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no
no

EMPLOYEE NAME

Rico Lepore, PE

Ronald Fields, PE
Fernando Gomez, PE

Jeff Fetzko, PE

Joseph Lorenzo

Everton King

Yves Paul

Cesar Lizarzaburu

Allen Caceres

Katie Papale

Ryan Bell, PE

Yamila Hernandez, PE
Jose Suazo, PE

Roger Khouri, PE

Werner Reinefeld, PE, ENV SP
Alan Sterental, PE, ENV SP
Christopher Covalt, PE
Ricardo Diaz, PE

Erika Duarte

Michael Pszyk, IlI

Barry Creed, PLS

Marek Solski, PE, LEED GA
Eduardo Rios, El

Silvain Villarroel

Jeff Fetzko, PE

Rocco Italiano, El

This financial information is considered confidential in accordance with the Florida Public Records Act, also known as the Florida Sunshine
Law, including but not limited to Florida Statutes FLA. STAT. 119.071(1)(b)(2), 119.071(1)(b)(4)(c), 119.0713(3) and (4), including subparts,

CLASSIFICATION

Project Advisor

Sr. Project Manager

Sr. Project Manager

Sr. Project Manager
Non-Registered Technical Expert
Non-Registered Technical Expert
Inspector

Inspector

Non-Registered Technical Expert
Support Staff

Registered Technical Expert

Sr. Project Manager

Registered Technical Expert

Sr. Project Manager

Sr. Project Manager

Registered Technical Expert
Registered Technical Expert
Registered Technical Expert
Non-Registered Technical Expert
Non-Registered Technical Expert
Sr. Project Manager

Registered Technical Expert

Sr. Project Manager

Sr. Project Manager

Sr. Project Manager
Non-Registered Technical Expert

CURRENT RAW
HOURLY RATE

$130.44
$110.78
$85.87
$112.82
$59.50
$51.37
$32.66
$38.68
$41.66
$31.63
$68.06
$103.18
$78.52
$118.28
$107.16
$76.63
$59.51
$55.29
$43.97
$64.10
$90.30
$80.49
$87.09
$125.00
$112.82
$55.24

and shall not be shared with any third party nor made available for public disclosure.
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