Walters, Vivian (RER)

From:

Walters, Vivian (RER)

Sent:

Tuesday, August 13, 2013 3:12 PM

To:

Smith, Leticia (Seaport)

Cc:

Ogden, Elizabeth (Seaport); Johnson, Laurie (RER); Valdez, Victoria (Seaport)

Subject:

RE: Contract A13-SEA-03: CBE Responses (Potential Primes)

SBD has completed its review and analysis of the subject project.

Responses were insufficient to establish a **Tier 2 Set-Aside** for CBEs. Minimum requirements for the prime (certified in Technical

Categories (TC) **5.02**, **18.00**, and **22.00** which accounts for <u>64% of the scope of work</u>) were not met by the ten (10) CBE firms

certified in the required TCs; of the ten (10), four (4) responded, of which two (2) were confirmed as meeting the minimum requirements.

Additionally, there was also an insufficient amount of CBE firms responding in (sub-consultant) TCs **5.05** and **5.07** (and accounting for

17% of the scope of work required to meet the same minimum requirement as that listed for the prime).

SBD concurs with the recommendation of a **19% CBE** (which accounts for the remaining scope of work and are not required to meet the Stated minimum requirements).

See below:

- 11.00 General Structural Engineering 5%
- 12.00 General Mechanical Engineering 3%
- 13.00 General Electrical Engineering 3%
- 15.01 Surveying and Mapping Land Surveying 1%
- 16.00 General Civil Engineering 3%
- 17.00 Engineering Construction Management 3%
- 20.00 Landscape Architecture 1%

Regards,

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Confice (305) 375-3138 | Fax (305) 375-3160

Contract Development Specialist II

Regulatory and Excellence Every Day"

"For the New Project Review & Analysis Process"



click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



From: Smith, Leticia (Seaport)

Sent: Tuesday, August 13, 2013 11:18 AM

To: Walters, Vivian (RER)

Cc: Ogden, Elizabeth (Seaport); Johnson, Laurie (RER); Valdez, Victoria (Seaport)

Subject: Contract A13-SEA-03: CBE Responses (Potential Primes)

Good morning Vivian:

PortMiami has reviewed the responses and advised that the below two (2) CBE firms meet the requirements.

- Berenblum Busch Architecture, Inc.
- B C Architects AIA, Inc.

The below two (2) CBE firms do not meet the requirements.

- Martin A.D. Yabor & Associates, Inc.
- Axioma 3 Architects

Regards, lcs

From: Walters, Vivian (RER)

Sent: Friday, August 09, 2013 8:45 AM

To: Smith, Leticia (Seaport)

Cc: Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: RE: CBE Responses (Potential Primes)

Thank you - have a great week-end!

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Office (305) 375-3138 | Fax (305) 375-3160
"Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"



click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



From: Smith, Leticia (Seaport)

Sent: Friday, August 09, 2013 8:21 AM

To: Walters, Vivian (RER)

Cc: Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: RE: CBE Responses (Potential Primes)

Good morning:

PortMiami is reviewing and a response will be forthcoming.

Regards, Ics

From: Walters, Vivian (RER)

Sent: Friday, August 09, 2013 7:22 AM

To: Walters, Vivian (RER); Smith, Leticia (Seaport)

Cc: Pino, Gyselle (Seaport); Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: RE: CBE Responses (Potential Primes)

Good Morning!

Please advise as to status on email request of **July 30, 2013** (see below).

Regards,

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Office (305) 375-3138 | Fax (305) 375-3160
"Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"



Click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



From: Walters, Vivian (RER)

Sent: Tuesday, July 30, 2013 4:11 PM

To: Smith, Leticia (Seaport)

Cc: Pino, Gyselle (Seaport); Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: CBE Responses (Potential Primes)

Leticia,

Good Afternoon,

Find attached responses from CBE firms certified in all three (3) TCs as required of the prime, and in projects they

Have completed that are (presented as) of a similar scope. Please review and advise if these meet the requirements

Of the project as stipulated by the department (based on project specifics and/or scope related).

Once this is provided for each of the four (4), SBD will make a recommendation for CBE measure.

Regards,

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Office (305) 375-3138 | Fax (305) 375-3160
"Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"

19

click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



A13-SEA-03

Non-Exclusive Professional Services Agreement for Architectural and Engineering Services For PortMiami Federal Inspection Facility

Listed below are the firms that have responded to the availability study for the aforementioned project, along with projects performed of a similar scope and meeting the requirements, as stipulated by **ISD** (which were listed **as** "**Preferred**").

✓ Prime – 5.02, 18.00 & 22.00 (64%)

- 1. BC Architects AIA, Inc.
- 2. Martin A.D. Yabor & Associates, Inc.
- 3. Berenblum Busch Architecture, Inc.
- 4. Axioma 3, Inc.

✓ Sub-consultants (36%)

**5.05- Port and Waterway Systems-Cargo Terminal Design

**5.07 - Port and Waterway Systems-Security Systems

1. Fraga Engineers, LLC.

11.00 – General Structural Engineering

- 1. EBS Engineering, Inc.
- 2. Youseff Hachem Consulting Engineering, Inc,
- 3. Protek Electrical Engineering, Inc.
- 4. CES Consultants, Inc.
- 5. SRS Engineering, Inc.

12.00 - General Mechanical Engineering

- 1. SDM Consulting Engineers, Inc.
- 2. Guirola and Associates, P.A.
- 3. Initial Engineers, P.A.
- 4. Fraga Engineers, LLC
- 5. Protek Electrical Engineering, Inc.

13.00 - General Electrical Engineering

- 1. SDM Consulting Engineers, Inc.
- 2. Nova Consulting, Inc.
- 3. Fraga Engineers, LLC

- 4. Protek Electrical Engineering, Inc.
- 5. Initial Engineers, P.A.
- 6. Maqueira Engineering Consultants

15.01 - Surveying and Mapping - Land Surveying

- 1. Hadonne Corp.
- 2. Zurwelle-Whittaker, Inc.
- 3. J. Bonfill & Associates, Inc.
- 4. Leiter Perez & Associates, Inc.
- 5. Biscayne Engineering Company, Inc.
- 6. E.R. Bromwell & Associates, Inc.
- 7. Metha and Associates, Inc.
- 8. Keith and Associates, Inc.

16.00 - General Civil Engineering

- 1. EBS Engineering, Inc.
- 2. Biscayne Engineering Company, Inc.
- 3. Leiter Perez & Associates, Inc.
- 4. Youseff Hachem Consulting Engineering, Inc.
- 5. Cordovo Rodriguez & Associates, Inc.
- 6. CES Consultants, Inc.
- 7. Baljet Environmental, Inc.
- 8. Milian Swain & Associates, Inc.
- 9. Chen and Associates Consulting Engineers, Inc.
- 10. SRS Engineering, Inc.
- 11. Keith and Associates, Inc.
- 12. The Beta Jones Group, Inc.

17.00 - Engineering Construction Management

- 1. SDM Consulting Engineers, Inc.
- 2. CES Consultants, Inc.
- 3. Fraga Engineers, LLC
- 4. Leiter Perez & Associates, Inc.
- 5. Baljet Environmental, Inc.
- 6. EBS Engineering, Inc.
- 7. Maqueira Engineering Consultants
- 8. Milian Swain & Associates, Inc.
- 9. Chen and Associates Consulting Engineers, Inc.
- 10. SRS Engineering, Inc.
- 11. Keith and Associates, Inc.
- 12. The Beta Jones Group, Inc.
- 13. Douglas Wood Associates, Inc.
- 14. Metha and Associates, Inc.
- 15. Initial Engineers, P.A.

20.00 – Landscape Architecture

- 1. Curtis + Rogers Design Studio, Inc.
- 2. Rosenberg Design Group, Inc.
- 3. Chen and Associates Consulting Engineers, Inc.
- 4. Keith and Associates, Inc.

Responses were insufficient to establish a Tier 2 Set-Aside for CBEs. Minimum requirements for the prime (certified in Technical Categories (TC) 5.02, 18.00, and 22.00 which accounts for 64% of the scope of work) were not met by the ten (10) CBE firms certified in the required TCs; of the ten (10), four (4) responded, of which two (2) were confirmed as meeting the minimum requirements. Additionally, there was also an insufficient amount of CBE firms responding in sub-consultant TCs 5.05 and 5.07 (and accounting for 17% of the scope of work).

SBD concurs with the recommendation of a 19% CBE (which accounts for the remaining scope of work and required to meet the same minimum requirement as that listed for the prime).

Walters, Vivian (RER)

From:

Smith, Leticia (Seaport)

Sent:

Tuesday, August 13, 2013 11:18 AM

To:

Walters, Vivian (RER)

Cc:

Ogden, Elizabeth (Seaport); Johnson, Laurie (RER); Valdez, Victoria (Seaport)

Subject:

Contract A13-SEA-03: CBE Responses (Potential Primes)

Good morning Vivian:

PortMiami has reviewed the responses and advised that the below two (2) CBE firms meet the requirements.

- Berenblum Busch Architecture, Inc.
- B C Architects AIA, Inc.

The below two (2) CBE firms do not meet the requirements.

- Martin A.D. Yabor & Associates, Inc.
- Axioma 3 Architects

Regards, lcs

From: Walters, Vivian (RER)

Sent: Friday, August 09, 2013 8:45 AM

To: Smith, Leticia (Seaport)

Cc: Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: RE: CBE Responses (Potential Primes)

Thank you - have a great week-end!

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Office (305) 375-3138 | Fax (305) 375-3160
"Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"



click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



From: Smith, Leticia (Seaport)

Sent: Friday, August 09, 2013 8:21 AM

To: Walters, Vivian (RER)

Cc: Ogden, Elizabeth (Seaport); Johnson, Laurie (RER) Subject: RE: CBE Responses (Potential Primes)

Good morning:

PortMiami is reviewing and a response will be forthcoming.

Regards, lcs

From: Walters, Vivian (RER)

Sent: Friday, August 09, 2013 7:22 AM

To: Walters, Vivian (RER); Smith, Leticia (Seaport)

Cc: Pino, Gyselle (Seaport); Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: RE: CBE Responses (Potential Primes)

Good Morning!

Please advise as to status on email request of July 30, 2013 (see below).

Regards,

Vivian O. Walters, Jr.

Contract Development Specialist II Regulatory and Economic Resources Department Small Business Development Division 111 NW 1st Street #19 Floor Miami, Fl 33128 walterv@miamidade.gov The office (305) 375-3138 | Fax (305) 375-3160 "Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"



Solick on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



From: Walters, Vivian (RER)

Sent: Tuesday, July 30, 2013 4:11 PM

To: Smith, Leticia (Seaport)

Cc: Pino, Gyselle (Seaport); Ogden, Elizabeth (Seaport); Johnson, Laurie (RER)

Subject: CBE Responses (Potential Primes)

Leticia,

Good Afternoon.

Find attached responses from CBE firms certified in all three (3) TCs as required of the prime, and in projects they

Have completed that are (presented as) of a similar scope. Please review and advise if these meet the requirements

Of the project as stipulated by the department (based on project specifics and/or scope related).

Once this is provided for each of the **four (4)**, SBD will make a recommendation for CBE measure.

Regards,

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Office (305) 375-3138 | Fax (305) 375-3160
"Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"

.

click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



Prime (5.02, 18.00 & 22.00)



July 24, 2013

To: CBE Architectural Firms

Re: Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility

Project No.: A13-SEA-03

The above-referenced project is being considered for participation solely among Community Business Enterprise (CBE) firms. If you are interested in participating as a 1st Tier or 2nd Tier CBE Prime to perform work in connection with this project, please complete and return the attached Verification of Availability form: and provide examples of work your firm has completed (required) on similar projects as outlined in the attached project description, by 12:00pm. Friday July 26, 2013.

Please review the attached project description and requirements. These specifications are being reviewed and are subject to change.

The Verification of Availability form and required examples of previous work may be sent via facsimile transmission (305) 375-4751 or email to walterv@miamidade.gov. If you have any questions, please contact me at (305) 375-3138.

Sincerely.

Vivian O. Walters, Jr.

Contract Development Specialist II Regulatory and Economic Resources Department **Small Business Development Division** 111 NW 1st Street #19 Floor Miami, Fl 33128

walterv@miamidade.gov

Attachments

Office (305) 375-3138 | 6Fax (305) 375-3160

[&]quot;Delivering Excellence Every Day"

[&]quot;For the New Project Review & Analysis Process

VERIFICATION OF AVAILABILITY

DEPARTMENT OF SMALL BUSINESS DEVELOPMENT COMMUNITY BUSINESS ENTERPRISE PROGRAM 111 N.W. 1st STREET, 19TH FLOOR MIAMI, FLORIDA 33128

PROGRAM COORDINATOR: MR. VIVIAN WALTERS, JR.

I am herewith submitting this letter of verification of availability and capability to propose at such time as this project is advertised. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE AND NUMBER:	for Architectural	fessional Services Agreement and Engineering Services for l Inspection Facility
	A13-SEA-03	
CONTRACT ESTIMATED AMOUNT:	\$1,760,000.00	
•	Certifica	tion Expires:
NAME OF COMMUNITY BUSINESS EN	TERPRISE	DATE
ADDRESS	CITY	ZIP CODE
Telephone:	Bonding Capacity:	<u>N/A</u>
PRINT NAME AND TITLE		
SIGNATURE OF COMPANY REPRESI	ENTATIVE	DATE
Prime and sub-consultants selections, Program Management Consumanagement Consumanagement Engineering Services award of this PSA.	<u>ultant Services, an</u>	<u>d ISD Project No. E09-SEA</u>
Are you currently satisfying any	of the above? Yes	No
*Must Meet Minimum Requirements on I	Pages 4 & 5	

DESCRIPTION OF PROJECT

Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility **Project Title:**

Project Number: A13-SEA-03

Department: Seaport

Estimated Cost: \$1,760,000.00

Technical Categories:

TC No.	Description	%	Amount
5.02	Port & Waterway Systems – Architectural Design (Prime)	45%	
18.00	Architectural Construction Management (Prime)	17%	
22.00	ADA Title II Consultant (Prime)	2%	
5.05	Port and Waterway Systems-Cargo Terminal Design	15%	
5.07	Port and Waterway Systems-Security Systems	2%	
11.00	General Structural Engineering	5%	
12.00	General Mechanical Engineering	3%	
13.00	General Electrical Engineering	3%	
15.01	Surveying and Mapping-Land Surveying	1%	
16.00	General Civil Engineering	3%	
17.00	Engineering Construction Management	3%	
20.00	Landscape Architecture	1%	
	Total Estimated Consultant Fees	100%	\$1,760,000.00

Overall Project Description

Professional Services Agreement (PSA) for Architectural and Engineering Services for PortMiami Federal Inspection Facility: The Consultant shall provide non-exclusive professional architectural, engineering and construction administration services (to include coordination with all regulatory agencies, as appropriate) for a new Cargo Terminal Federal Inspection Facility that includes a Central Examination Station (CES), warehouse, parking facility, office and operational/ maintenance support facility for Customs and Border Protection (CBP).

The scope of services includes general and Port and Waterway Systems Architectural and Engineering Planning, Design and Post Design Services. These professional services are required to provide state of the art facilities to support Port Operations that are evolving as the industry advances. The project may include upgrades and new construction for all or some of the following components: Landside and Waterside Site Development; Site and Facility Circulation; Wharf Access; Restrooms; Canopies; Signage; Life Safety; ADA Accessibility; Landscaping; Operational and Security Enhancements including video surveillance, checkpoints and CBP Processing Areas; Secure Local Area Computer Network; Access Control; Furniture, Fixtures and Equipment; and all related infrastructure, building and structure work ancillary to the basic work scope.

The consultant shall provide all necessary professional services; surveys; site investigations; studies; modeling; architectural and engineering designs; including the analysis of 'sustainable systems' and possible LEED certification; fire protection; interior design; civil engineering; structural engineering; mechanical, electrical and plumbing (MEP); cost estimates; schedules; Art in Public Places coordination; value engineering coordination; construction documents; environmental and building permitting; bidding assistance; site visits; inspections; construction administration including construction inspection services and review of shop drawings, submittals, proposed substitutions, pay requests and change orders; commissioning; claims assistance coordination; and any supportive ancillary tasks to the primary scope of services to successfully complete all phases of the project.

All work shall be conducted to meet or exceed professional standards: comply with PortMiami Security requirements; PortMiami Design Guidelines; the United States Department of the Treasury, Standards for Security of International Cargo; the Florida Building Code; and the County's Sustainable Buildings Program, Implementing Order No. 8-8.

*Minimum Requirements

Prime must be certified in **5.02**, **18.00** & **22.00**

The prime consultant must hold Technical Certifications **5.02** - Port and Waterway Systems - Architectural Design, **18.00** - Architectural Construction Management, and **22.00** - ADA Title II Consultant. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested professional architectural firms performing services within Technical Certifications **5.02**, 5.05, 5.07, **18.00** and **22.00**

must have five years' experience for similar work as described in the scope of services denoted above (applies to prime consultants and Technical Certifications 5.05 and 5.07 sub-consultants). Applicants shall indicate in their response which previous projects meet this requirement.

Prime (5.02,	18.00 &	22.00): Do	you have	prior	experience	satisfying	the
above stated?	Yes	No					

CBE firms are required to provide the project names, dollar values, and contact names of the projects worked on (satisfying the above stated requirements).

*This information is REQUIRED along with the signed Verification Form

VERIFICATION OF AVAILABILITY

DEPARTMENT OF SMALL BUSINESS DEVELOPMENT COMMUNITY BUSINESS ENTERPRISE PROGRAM 111 N.W. 1st STREET, 19th FLOOR MIAMI, FLORIDA 33128

PROGRAM COORDINATOR: MR. VIVIAN WALTERS, JR.

I am herewith submitting this letter of verification of availability and capability to propose at such time as this project is advertised. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE AND NUMBER:

2

Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility

A13-SEA-03

De	CONTRACT ESTIMATED AMOUNT: \$1,760,000.00 A COM A 3, INC. A XIOMA 3 AYCALECES Certification Expires: Z/Z8//S NAME OF COMMUNITY BUSINESS ENTERPRISE Contract Estimated Amount: \$1,760,000.00 Certification Expires: Z/Z8//S	}
	7418 SW 48 ST. Miami 33155 ADDRESS CITY ZIP CODE 305661-6333	
	Telephone: 50: 60: 60 10 Bonding Capacity: N/A 500000 RASTINELIRA (PV28) Leuf PRINT NAME AND TITLE	
	SIGNATURE OF COMPANY REPRESENTATIVE DATE	

oz hant impracecous Services in expression and manifestion

Are you currently satisfying any of the above? Yes 🔀 No

*Must Meet Minimum Requirements on Pages 4 & 5

DESCRIPTION OF PROJECT

Project Title:

Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility

Project Number: A13-SEA-03

Department:

Seaport

Estimated Cost: \$1,760,000.00

Technical Categories:

TC No.	Description	%	Amount
5.02	Port & Waterway Systems – Architectural Design (Prime)	45%	792,000
18.00	Architectural Construction Management (Prime)	17%	299,200-
22.00	ADA Title II Consultant (Prime)	2%	37 200-
5.05	Port and Waterway Systems-Cargo Terminal Design	15%	
5.07	Port and Waterway Systems-Security Systems	2%	
11.00	General Structural Engineering	5%	
12.00	General Mechanical Engineering	3%	
13.00	General Electrical Engineering	3%	· · · · · · · · · · · · · · · · · · ·
15.01	Surveying and Mapping-Land Surveying	1%	
16.00	General Civil Engineering	3%	
17.00	Engineering Construction Management	3%	1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1
20.00	Landscape Architecture	1%	
	Total Estimated Consultant Fees	100%	\$1,760,000.00

consulfants.-TBD.

Overall Project Description

Professional Services Agreement (PSA) for Architectural and Engineering Services for PortMiami Federal Inspection Facility: The Consultant shall provide non-exclusive professional architectural, engineering and construction administration services (to include coordination with all regulatory agencies, as appropriate) for a new Cargo Terminal Federal Inspection Facility that includes a Central Examination Station (CES), warehouse, parking facility, office and operational/maintenance support facility for Customs and Border Protection (CBP).

The scope of services includes general and Port and Waterway Systems Architectural and Engineering Planning, Design and Post Design Services. These professional services are required to provide state of the art facilities to support Port Operations that are evolving as the industry advances. The project may include upgrades and new construction for all or some of the following components: Landside and Waterside Site Development; Site and Facility Circulation; Wharf Access; Restrooms; Canopies; Signage; Life Safety; ADA Accessibility; Landscaping; Operational and Security Enhancements including video surveillance, checkpoints and CBP Processing Areas; Secure Local Area Computer Network; Access Control; Furniture, Fixtures and Equipment; and all related infrastructure, building and structure work ancillary to the basic work scope.

The consultant shall provide all necessary professional services; surveys; site investigations; studies; modeling; architectural and engineering designs; including the analysis of 'sustainable systems' and possible LEED certification; fire protection; interior design; civil engineering; structural engineering; mechanical, electrical and plumbing (MEP); cost estimates; schedules; Art in Public Places coordination; value engineering coordination; construction documents; environmental and building permitting; bidding assistance; site visits; inspections; construction administration including construction inspection services and review of shop drawings, submittals, proposed substitutions, pay requests and change orders; commissioning; claims assistance coordination; and any supportive ancillary tasks to the primary scope of services to successfully complete all phases of the project.

All work shall be conducted to meet or exceed professional standards: comply with PortMiami Security requirements; PortMiami Design Guidelines; the United States Department of the Treasury, Standards for Security of International Cargo; the Florida Building Code; and the County's Sustainable Buildings Program, Implementing Order No. 8-8.

*Minimum Requirements

Prime must be certified in **5.02**, **18.00 & 22.00**

The prime consultant must hold Technical Certifications 5.02 - Port and Waterway Systems - Architectural Design, 18.00 - Architectural Construction Management, and 22.00 - ADA Title II Consultant. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested professional architectural firms performing services within Technical Certifications 5.02, 5.05, 5.07, 18.00 and 22.00

4

must have five years' experience for similar work as described in the scope of services denoted above (applies to prime consultants and Technical Certifications 5.05 and 5.07 sub-consultants). Applicants shall indicate in their response which previous projects meet this requirement.

Prime (5.02, 18.00 & 22.00): Do you have prior experience satisfying the above stated? Yes No ____

*This information is REQUIRED along with the signed Verification Form

axioma3 architects

| Architecture | Engineering | Interior Design | Planning | TND | Zoning Approvals | LEED Building Design



Corporate Office 7418 SW 48th Street Miami, FL 33155 | USA 營 305.667.6333 最 305.667.6670 ① mail@axloma3.com

July 25, 2013

Mr. Vivian Walters, Jr.
Miami-Dade County / Small Business Development Division
111 NW 1st Street, 19th Floor
Miami, FL 33128

RE: Project No. A13-SEA-03

Dear Mr. Walters,

In respond to the above referenced project requests for technical qualifications we hereby attest that our firm fully qualifies to provide all of the services being considered for the project.

Even though we have provided professional services to most of Miami-Dade County agencies, we have not had the opportunity to work for the Port of Miami and therefore we welcome any opportunity to being of service and establishing a working relationship. We have been inovolved with several related projects as described herein:

<u>Coconut Cove Marina</u> Ft. Pierce, FL - 5/05-7/07

Oceanside Marina

Marathon Key, FL - 10/06-5/07

New Marina and Accessory Buildings with mangrove and seagrass mitigation.

- Assesment of exisiting protected vegitaion and site conditions and Schematic Design -Including coordination with consultants and providing medigation options. Programming and establishing the basic project design parameters, operations and budget requirements.
- 2) Preliminary Design related to project specific issues and elaborating the project design in relation to governing agency requirements, Owner & code requirements.
- 3) Design Development Preparation of design plans, cost estimates and presenttaions for Owner approval.
- 4) Construction Documents Preparation of technical plans for bidding and construction.
- 5) Permiting Phase Addressing department comments and/or concerns.
- 6) Constriction Phase Observation & Management Periodic site visits and responding to RFI's.

Mr. Vivian Walters, Jr. Miami-Dade County / Small Business Development Division July 25, 2013

Fisher Island Club / Marina

Fisher Island, FL - 2/07-12/08

Beach & coastline restoration - New marina & docks with accessory buildings.

- Assesment of exisiting site conditions and Schematic Design Including coordination with specifized consultants. Programming and establishing the basic project design parameters, operations and budget requirements.
- 2) Preliminary Design related to project specific issues and elaborating the project design in relation to governing agency requirements, Owner & code requirements.
- 3) Design Development Preparation of design plans, cost estimates and presenttaions for Owner approval.
- 4) Construction Documents Preparation of technical plans for bidding and construction.
- 5) Permiting Phase Addressing department comments and/or concerns.
- Constriction Phase Observation & Management Periodic site visits and responding to RFI's.

Other related projects with services related to the required experiences – LEED & Security.

CAA- Arcola Head Start Facility / GSA Project No. EDP-GS-S-GOB-Z00045

Miami-Dade County 3/11 to date

LEED accreditation consultant to the Owner.

MIA - Greyhound Leisure Services - Conc. F.

Miami International Airport

A/E services for design & const. of a new Retail Facility (2,000 SF) within MIA Main Terminal.

MIA - Cargo Building 2224

Miami Internatioanl Airport

A/E services for the design and const. of a new Warehouse / Office Facility (119,000 SF) with roof parking.

MIA - Heliport Building

Miami Internatioani Airport

Extensive restoration to existing facility, including water proofing and structural work.

MIA - Illuminated Signage / Technical Upgrade

Miami International Airport

Existing signage replacement with new electronic board signage system.

- Assessment of existing site conditions, zoning evaluation and Schematic Design -Including Programming and establishing the basic project design, security and budget requirements.
- Preliminary Design & Building Code Analysis related to project specific issues and elaborating the project design in relation to Owner & code requirements.

Mr. Vivian Walters, Jr. Miami-Dade County / Small Business Development Division July 25, 2013

- 3) Design Development Preparation of design plans, cost estimates and renderings for Owner approval.
- 4) Construction Documents Preparation of technical plans for bidding and construction.
- 5) Building Permitting Phase Addressing department comments or concerns.
- 6) Constriction Phase Observation & Management Periodic site visits, responding to RFI's and monthly approval of GC payment requisitions. Project close-out of as-built conditions and GC releases and warrantee requirements. Planning / Design / Documents / Const. Administration

We look forward to a favorable selection and please do not hesitate to call me if need be.

Respectfully,

axioma3 architects:

Eduardo Castiñeira, Architect

President

VERIFICATION OF AVAILABILITY

DEPARTMENT OF SMALL BUSINESS DEVELOPMENT COMMUNITY BUSINESS ENTERPRISE PROGRAM 111 N.W. 1st STREET, 19TH FLOOR MIAMI, FLORIDA 33128

PROGRAM COORDINATOR: MR. VIVIAN WALTERS, JR.

I am herewith submitting this letter of verification of availability and capability to propose at such time as this project is advertised. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE AND NUMBER:	Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility
	A13-SEA-03
CONTRACT ESTIMATED AMOUNT:	\$1,760,000.00
NAME OF COMMUNITY BUSINESS EN	Certification Expires: 1231 2015 DATE
848 BRICKELL AVENUESTE 627	MIAMI 33131
ADDRESS 31-8076 Telephone: 305-379-9994	CITY ZIP CODE Bonding Capacity: N/A
605774Vo BENENBUN	4, PLOIDENT
PRINT NAME AND TITLE SIGNATURE OF COMPANY REPRESE	NTATIVE O7/26/2013
03. Program Management Const	ted for PSAs under ISD Project No. E11-SEA Itant Services, and ISD Project No. E09-SEA , are precluded from being considered for
award of this PSA.	
Are you currently satisfying any o	
*Must Meet Minimum Requirements on P	Pages 4 & 5

must have five years' experience for similar work as described in the scope of services denoted above (applies to prime consultants and Technical Certifications 5.05 and 5.07 sub-consultants). Applicants shall indicate in their response which previous projects meet this requirement.

Prime (5.02, 18.00 & 22.00): Do you have prior experience satisfying the above stated? Yes X No ____

CBE firms are required to provide the project names, dollar values, and contact names of the projects worked on (satisfying the above stated requirements).

*This information is REQUIRED along with the signed Verification Form

REFER TO ATTACHED SHEET.



July 25, 2013

Ms. Vivian Walters

Contract Development Specialist 2 Small Business development Division

Miami-Dade County

Re: A-13-SEA-03

Dear Ms. Walter:

Enclosed please find a few examples of work completed and contact information.

Project 1

VIP Restroom Remodeling at Terminal D

Year: 2013.

Location: Port Miami

Certification Category: 22.0 Construction Cost \$144,000.

Client: Victoria Valdez Port Miami: 305-347-3239

Project 2

Renovation of Cruise Terminal B at Barcelona, Spain (Individual experience of G. Berenblum as Principal of

another firm)

Year: 2002-2005. Location Barcelona. Spain.

Cost \$7.5M

Certification 5.02, 5.03, 5.04, 5.05 and 18.00 Client: Carles Domingo Pages: 34 629 320 527

Project 3

New Cruise Terminal in Tenerife Spain.

Year: Ongoing

Cost: \$7M estimated or \$5M Euros Certifications: 5.02, 5.03,5.04, 5.05, 18.00

Client: Tenerife Port Authority: Mr. Javier Mora: 34 922 605 449

Project 4

New Cruise Terminals D and E at Port of Miami. (individual experience of G. Berenblum as Principal of another

firm)

Year: 2005-2007 Cost: \$70M

Certifications: 5.02, 5.03, 5.04, 5.05, 5.07, 18.00, 22.00

Contact; Jose Luis Posadas. At Crane Management: Jose

Project 5

Port Miami. Cruise terminals F & G Passenger Bridge Extension. (individual experience of G. Berenblum as

Principal of another firm)

Year: 1997-2000 Cost: \$70M

Certifications: 5.02, 5.03, 5.04, 5.05, 5.07, 18.00, 22.00

Contact: Jose Luis Posadas. At Crane Management: Jose < jp@cranemgt.com>

We thank you for the opportunity to submit this information. Please let us know if you need any additional information.

Submitted by,

Berenblum Busch Architecture, Inc.

Gustavø Berenblum AlA.

Walters, Vivian (RER)

From:

Gustavo Berenblum, AIA [gb@berenblumbusch.com]

Sent:

Friday, July 26, 2013 11:50 AM

To:

Walters, Vivian (RER)

Subject:

Re: Potential Tier 2 Set-Aside - A13-SEA-03

Attachments:

BBA response to a13-SEA03.PDF; ATT00001.htm; Cover Letter A13-SEA-03 Services.pdf;

ATT00002.htm

Dear Ms. Walters:

Enclosed please find our response to be considered on the above referenced project.

Please let us know if you have any additional questions.

Regards.

GB

Gustavo Berenblum, AIA. LEED AP

Principal

BERENBLUM BUSCH ARCHITECTURE

848 Brickell Avenue, Suite 625 Miami, Florida 33131

P: 305-379-9994 F: 305-379-8644

C. 305-331-8076

www.berenblumbusch.com

Attention: This e-mail is intended only for the person or entity to which it is addressed and may contain confidential, proprietary and/or privileged material. Any review, retransmission, dissemination or other use of, or taking of any action in reliance upon, this information by persons or entities other than the intended recipient is prohibited. If you received this message in error, please contact the sender immediately and delete the material from your computer.

VERIFICATION OF AVAILABILITY

DEPARTMENT OF SMALL BUSINESS DEVELOPMENT COMMUNITY BUSINESS ENTERPRISE PROGRAM 111 N.W. 1st STREET, 19TH FLOOR MIAMI, FLORIDA 33128

PROGRAM COORDINATOR: MR. VIVIAN WALTERS, JR.

I am herewith submitting this letter of verification of availability and capability to propose at such time as this project is advertised. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

CONTRACT	TITLE AND	NUMBER:	

Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility

A13-SEA-03

CONTRACT ESTIMATED AMOUNT: \$1,760,000.00				
Martin A.D. Yabor & Ass a.k.a. MADY & Associate NAME OF COMMUNITY BUSINESS	s, Inc. C	ertification Expires:	1/31/2014 DATE	
12124 SW 131 Avenue	Miami,	FL 33186		
ADDRESS	CITY	ZIP CODE		
Telephone: 305-256-9071	Bonding Capa	acity: <u>N/A</u>		
Martin A. Diaz-Yabor,	FAIA			
PRINT NAME AND TITLE	DEGENTRATING TO		07-25-2013	
SIGNATURE OF COMPANY REPR	CESENTATIVE		DATE	

Prime and sub-consultants selected for PSAs under ISD Project No. E11-SEA-03, Program Management Consultant Services, and ISD Project No. E09-SEA-02, Bond Engineering Services, are precluded from being considered for award of this PSA.

Are you currently satisfying any of the above? Yes ____ No _X_

^{*}Must Meet Minimum Requirements on Pages 4 & 5

REVISED 10/11/94

DESCRIPTION OF PROJECT

Project Title:

Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility

Project Number: A13-SEA-03

Department:

Seaport

Estimated Cost: \$1,760,000.00

Technical Categories:

TC No.	Description	%	Amount
5.02	Port & Waterway Systems – Architectural Design (Prime)	45%	x
18.00	Architectural Construction Management (Prime)	17%	x
22.00	ADA Title II Consultant (Prime)	2%	х
5.05	Port and Waterway Systems-Cargo Terminal Design	15%	
5.07	Port and Waterway Systems-Security Systems	2%	
11.00	General Structural Engineering	5%	
12.00	General Mechanical Engineering	3%	
13.00	General Electrical Engineering	3%	
15.01	Surveying and Mapping-Land Surveying	1%	
16.00	General Civil Engineering	3%	
17.00	Engineering Construction Management	3%	
20.00	Landscape Architecture	1%	
	Total Estimated Consultant Fees	100%	\$1,760,000.00

Overall Project Description

Professional Services Agreement (PSA) for Architectural and Engineering Services for PortMiami Federal Inspection Facility: The Consultant shall provide non-exclusive professional architectural, engineering and construction administration services (to include coordination with all regulatory agencies, as appropriate) for a new Cargo Terminal Federal Inspection Facility that includes a Central Examination Station (CES), warehouse, parking facility, office and operational/ maintenance support facility for Customs and Border Protection (CBP).

The scope of services includes general and Port and Waterway Systems Architectural and Engineering Planning, Design and Post Design Services. These professional services are required to provide state of the art facilities to support Port Operations that are evolving as the industry advances. The project may include upgrades and new construction for all or some of the following components: Landside and Waterside Site Development; Site and Facility Circulation; Wharf Access; Restrooms; Canopies; Signage; Life Safety; ADA Accessibility; Landscaping; Operational and Security Enhancements including video surveillance, checkpoints and CBP Processing Areas; Secure Local Area Computer Network; Access Control; Furniture, Fixtures and Equipment; and all related infrastructure, building and structure work ancillary to the basic work scope.

The consultant shall provide all necessary professional services; surveys; site investigations; studies; modeling; architectural and engineering designs; including the analysis of 'sustainable systems' and possible LEED certification; fire protection; interior design; civil engineering; structural engineering; mechanical, electrical and plumbing (MEP); cost estimates; schedules; Art in Public Places coordination; value engineering coordination; construction documents; environmental and building permitting; bidding assistance; site visits; inspections; construction administration including construction inspection services and review of shop drawings, submittals, proposed substitutions, pay requests and change orders; commissioning; claims assistance coordination; and any supportive ancillary tasks to the primary scope of services to successfully complete all phases of the project.

All work shall be conducted to meet or exceed professional standards: comply with PortMiami Security requirements; PortMiami Design Guidelines; the United States Department of the Treasury, Standards for Security of International Cargo; the Florida Building Code; and the County's Sustainable Buildings Program, Implementing Order No. 8-8.

*Minimum Requirements

Prime must be certified in **5.02**, **18.00** & **22.00**

The prime consultant must hold Technical Certifications **5.02** - Port and Waterway Systems - Architectural Design, **18.00** - Architectural Construction Management, and **22.00** - ADA Title II Consultant. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested professional architectural firms performing services within Technical Certifications **5.02**, 5.05, 5.07, **18.00** and **22.00**

must have five years' experience for similar work as described in the scope of services denoted above (applies to prime consultants and Technical Certifications 5.05 and 5.07 sub-consultants). Applicants shall indicate in their response which previous projects meet this requirement.

and the transfer that the control of the control of

Prime (5.02, 18.00 & 22.00): Do you have prior experience satisfying the above stated? Yes \times No ____

CBE firms are required to provide the project names, dollar values, and contact names of the projects worked on (satisfying the above stated requirements).

*This information is REQUIRED along with the signed Verification Form

Multiple Small Architectural
Project -Design & Construction Services for POM Project
No. M2012-044 (2012-In progress)
Contact: Gyselle M. Pino, M.B.A., C.P.P.B.
Port of Miami
1015 North America Way, 2nd Floor
Miami, Florida 33132
(305) 347-4833

POM Terminal "J" Miscellaneous A/E Services

POM Terminal "J" Miscellaneous A/E Services (2008-2011)
Contact: Gyselle M. Pino, M.B.A., C.P.P.B.
Port of Miami
1015 North America Way, 2nd Floor
Miami, Florida 33132
(305) 347-4833

POM Terminal "J"

A/E Services for several Task Order Projects

(2009-2012)Miscellaneous Architectural and Engineering services relative to improvements and upgrades to Terminal "J" located at the Port of Miami (POM) Contact: Gyselle M. Pino, M.B.A., C.P.P.B. Division Chief

Contracts, Procurement & Materials Management

Port of Miami

1015 North America Way, 2nd Floor

Miami, Florida 33132

(305) 347-4833

PQ Certificate No.:

2010-650732623-06

Approval Date: Expiration Date: 2/4/2013 1/31/2014

Miami-Dade County, Florida Internal Services Department

/avrosideseaulkis/abloineseavoja/aj/ai PRE-QUALIFICATION CERTIFICATE

This certificate is hereby issued to:

Martin A. D. Yabor & Associates, Inc. 12124 SW 131st Avenue Miami, FL 33186

The above name applicant is pre-qualified to provide professional A/E services for Miami-Dade County for the period indicated above. The applicant has committed its firm to comply with the specific conditions listed below:

- Pre-Qualified to offer professional services only in the Miami-Dade County technical categories shown in the attached "Statement of Technical Qualifications." All technical category restrictions must be strictly adhered to.
- Pre-Qualification Certification (PQC) consolidates the technical certification, affirmative action plan, and vendor registration into one streamlined certification process resulting in the issuance of a Pre-Qualification Certificate.
- 3. Report any significant changes, such as contact person, qualifier, ownership, firm address, etc., to Professional Services Certification located at 111 NW 1st Street, Suite 1300, Miami, FL 33128, within 30 days of such a change. Failure to report said changes to the County may result in the immediate suspension or termination of your firm's Pre-Qualification Certification.
- 4. Firms are responsible for observing and adhering to Miami-Dade County's Administrative Order 3-39 "Standard process for construction of capital improvements, acquisition of professional services, construction contracting, change orders and reporting".
- 5. Failure to renew your firm's PQC at least thirty (30) days prior to your firm's current expiration date may result in the suspension and/or termination from County programs and current or future contracts until your firm's Pre-Qualification Certification has been properly renewed. Any lapses in the certification of any of the required PQC areas (vendor registration, affirmative action plan, or technical certification) will result in a lapse in your PQC. Firms are responsible for observing and adhering to all submission deadlines.
- 6. Any renewal applications and/or supporting documents submitted after the application deadline might delay the review of your firm's PQC certification to the next available Technical Certification Committee meeting. The PQC application, submission deadlines, and the Technical Certification Committee meeting calendar can be found on Procurement Management web site located at: http://www.miamidade.gov/internalservices/prequailification-certification.asp
- 7. Permit Miami-Dade County representatives to have access during normal business hours to audit books and records to verify information submitted with this application. This right of access shall commence on the approval date of this certificate and shall terminate on its expiration date.

Please note that if at any time Miami-Dade County's has reason to believe that any person or firm has willfully and knowingly provided incorrect information or made false statements, the County may refer the matter to the State Attorney's Office and/or other investigative agencies, initiate debarment procedures, and/or pursue sanctions or other legal remedies in accordance with Miami-Dade County policy and/or applicable federal, state and local laws.

Nubia Jarquin **Professional Services Certification**

305-375-5637



Miami-Dade County Internal Services Department

Statement of Technical Certification Categories

Firm:	MARTIN A.D. YABOR & ASSOCIATES, INC.	

12124 SW 131 Avenue Miami, FL 33186

CATE		APPROVAL	EXPIRATION
NO:	CATEGORY DESCRIPTION	DATE	<u>DATE</u>
5.02	PORT AND WATERWAY SYSTEMS - ARCHITECTURAL DESIGN	2/4/2013	1/31/2014
5.03	PORT AND WATERWAY SYSTEMS - CRUISE TERMINAL DESIGN	2/4/2013	1/31/2014
14.00	ARCHITECTURE	1/18/2012	1/31/2014
18.00	ARCHITECTURAL CONSTRUCTION MANAGEMENT	1/18/2012	1/31/2014
19.14	VALUE ANALYSIS AND LIFE-CYCLE COSTING - ARCHITECTURE	1/18/2012	1/31/2014
21.00	LAND-USE PLANNING	1/18/2012	1/31/2014
22.00	ADA TITLE II CONSULTANT	1/18/2012	1/31/2014

Suse M. Mullan

Luisa M. Millan, R. A., Chairperson

Luisa M. Millan, R. A., Chairperson Chief, Professional Services Division Internal Services Department

Walters, Vivian (RER)

From:

Martin Diaz [mdiazyabor@mady-pdi.com]

Sent:

Friday, July 26, 2013 12:24 PM

To:

Walters, Vivian (RER)

Subject:

RE: Potential Tier 2 Set-Aside - A13-SEA-03

Attachments:

A13-SEA-03 - SetAside.pdf; Martin AD Yabor 02042013 special.pdf

Good morning Vivian,

Attached please find the required information for the Port set-aside project A13-SEA-03. Please let me know if you need additional information or projects, thanks and have a wonderful day!

Regards,

Martin A. Diaz-Yabor, FAIA Principal

MADY & Associates, Inc. 12124 S.W. 131 AVENUE MIAMI, FLORIDA 33186 PH: (305) 256-9071

FAX: (305) 256-9073 CEL: (305) 479-6097 mdiazyabor@mady-pdi.com

www.mady-pdi.com



The information contained in this communication may be confidential, is intended only for the use of the recipient(s) named above, and may be legally privileged. If the reader of this message is not the intended recipient, you are hereby notified that any dissemination, distribution, or copying of this communication, or any of its contents, is strictly prohibited and may be unlawful. If you have received this communication in error, please return it to the sender immediately and delete the original message and any copy of it from your computer system. If you have any questions concerning this message, please contact the sender.

From: Walters, Vivian (RER) [mailto:WalterV@miamidade.gov]

Sent: Wednesday, July 24, 2013 11:35 AM

To: edc@axioma3.com; lcohan@bcarchitects.com; lbermudez@bcarchitects.com;

<u>cristina.fandino@cristinafandinoarchitect.com; asilva@silvaarc.com; gb@berenblumbusch.com; rjf@indigoservice.com; acarreno@rcpdesign.com; m@sol-arch.com; d@SOL-ARCH.COM; mdiazyabor@mady-pdi.com</u>

Cc: Johnson, Laurie (RER); Forhat-Diaz, Vivian (RER) **Subject:** Potential Tier 2 Set-Aside - A13-SEA-03

Please see attached and respond accordingly; ensuring that all questions are answered and the names and contact

information for previous projects of a similar scope and meeting the stipulated requirements included.

Regards,

Vivian O. Walters, Jr.

Contract Development Specialist II Regulatory and Economic Resources Department Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Confice (305) 375-3138 | Fax (305) 375-3160
"Delivering Excellence Every Day"

"For the New Project Review & Analysis Process"



click on our new website

http://www.miamidade.gov/sba/about-project-review-and-analysis.asp

Miami-Dade County is a public entity subject to Chapter 119 of the Florida Status concerning public records. E-mail messages are covered under such laws and thus subject to disclosure.



VERIFICATION OF AVAILABILITY

DEPARTMENT OF SMALL BUSINESS DEVELOPMENT COMMUNITY BUSINESS ENTERPRISE PROGRAM 111 N.W. 1st STREET, 19TH FLOOR MIAMI, FLORIDA 33128

PROGRAM COORDINATOR: MR. VIVIAN WALTERS, JR.

I am herewith submitting this letter of verification of availability and capability to propose at such time as this project is advertised. (NOTE: Please provide all the information requested; incomplete and/or incorrect verifications are not acceptable or usable.)

incomplete and/or incorrect verification	is are not acceptable or usable.)		
CONTRACT TITLE AND NUMBER:	Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility		
	A13-SEA-03		
CONTRACT ESTIMATED AMOUNT:	\$1,760,000.00		
BC ARCHITECTS AIA NAME OF COMMUNITY BUSINESS EN	Outlifeducton Larphton.		
4942 S. LE JEUNE R	CITY ZIP CODE		
Telephone: 305-663-8187	Bonding Capacity: N/A		
PRINT NAME AND TITLE	7-25-13		
SIGNATURE OF COMPANY REPRES	SENT ATI VE DATE		
03. Program Management Con	ected for PSAs under ISD Project No. E11-SE sultant Services, and ISD Project No. E09-SE es, are precluded from being considered f		

Are you currently satisfying any of the above? Yes ____ No ____

^{*}Must Meet Minimum Requirements on Pages 4 & 5

DESCRIPTION OF PROJECT

Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility **Project Title:**

Project Number: A13-SEA-03

Department: Seaport

Estimated Cost: \$1,760,000.00

Technical Categories:

TC No.	Description Port & Waterway Systems – Architectural Design (Prime)		Amount
5.02			
18.00	Architectural Construction Management (Prime)	17%	
22.00	ADA Title II Consultant (Prime)	2%	
5.05	Port and Waterway Systems-Cargo Terminal Design	15%	
5.07	Port and Waterway Systems-Security Systems	2%	
11.00	General Structural Engineering	5%	
12.00	General Mechanical Engineering	3%	
13.00	General Electrical Engineering	3%	
15.01	Surveying and Mapping-Land Surveying	1%	
16.00	General Civil Engineering	3%	
17.00	Engineering Construction Management	3%	
20.00	Landscape Architecture	1%	
Total Estimated Consultant Fees		100%	\$1,760,000.00

Overall Project Description

Professional Services Agreement (PSA) for Architectural and Engineering Services for PortMiami Federal Inspection Facility: The Consultant shall provide non-exclusive professional architectural, engineering and construction administration services (to include coordination with all regulatory agencies, as appropriate) for a new Cargo Terminal Federal Inspection Facility that includes a Central Examination Station (CES), warehouse, parking facility, office and operational/ maintenance support facility for Customs and Border Protection (CBP).

The scope of services includes general and Port and Waterway Systems Architectural and Engineering Planning, Design and Post Design Services. These professional services are required to provide state of the art facilities to support Port Operations that are evolving as the industry advances. The project may include upgrades and new construction for all or some of the following components: Landside and Waterside Site Development; Site and Facility Circulation; Wharf Access; Restrooms; Canopies; Signage; Life Safety; ADA Accessibility; Landscaping; Operational and Security Enhancements including video surveillance, checkpoints and CBP Processing Areas; Secure Local Area Computer Network; Access Control; Furniture, Fixtures and Equipment; and all related infrastructure, building and structure work ancillary to the basic work scope.

The consultant shall provide all necessary professional services; surveys; site investigations; studies; modeling; architectural and engineering designs; including the analysis of 'sustainable systems' and possible LEED certification; fire protection; interior design; civil engineering; structural engineering; mechanical, electrical and plumbing (MEP); cost estimates; schedules; Art in Public Places coordination; value engineering coordination; construction documents; environmental and building permitting; bidding assistance; site visits; inspections; construction administration including construction inspection services and review of shop drawings, submittals, proposed substitutions, pay requests and change orders; commissioning; claims assistance coordination; and any supportive ancillary tasks to the primary scope of services to successfully complete all phases of the project.

All work shall be conducted to meet or exceed professional standards: comply with PortMiami Security requirements; PortMiami Design Guidelines; the United States Department of the Treasury, Standards for Security of International Cargo; the Florida Building Code; and the County's Sustainable Buildings Program, Implementing Order No. 8-8.

*Minimum Requirements

Prime must be certified in 5.02, 18.00 & 22.00

The prime consultant must hold Technical Certifications **5.02** - Port and Waterway Systems - Architectural Design, **18.00** - Architectural Construction Management, and **22.00** - ADA Title II Consultant. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested Professional Firms (Consultants) shall be certified by Miami-Dade County at the time of qualifications submittal in the Technical Certification Categories identified above. Interested professional architectural firms performing services within Technical Certifications **5.02**, 5.05, 5.07, **18.00** and **22.00**

must have five years' experience for similar work as described in the scope of services denoted above (applies to prime consultants and Technical Certifications 5.05 and 5.07 sub-consultants). Applicants shall indicate in their response which previous projects meet this requirement.

Prime (5.02, 18.00 & 22.00): Do you have prior experience satisfying the above stated? Yes $\sqrt{}$ No ___

CBE firms are required to provide the project names; dollar values, and contact names of the projects worked on (satisfying the above stated regulirements).

*This information is REQUIRED along with the signed Verification Form



Department of Regulatory and Economic Resources Small Business Development

111 NW 1 Street, 19th Floor Miami, Florida 33128 T 305-375-3111 F 305-375-3160

CERT. NO: 13203

Approval Date: 02/22/2013 - CBE Tier 1

Expiration Date: 02/29/2016

February 22, 2013

Mr. Lawrence Cohan BC ARCHITECTS A1A, INC. 4942 S Lejeune Rd, Suite 200 Coral Gables, FL 33146-0000

Dear Mr. Cohan:

Miami Dade County Small Development (SBD) under Business Affairs, a division of the Department of Regulatory and Economic Resources (RER) has completed the review of your application and attachments submitted for certification. Your firm is officially certified as a Small Business Enterprise (SBE) in accordance with section 2-10.4.01 of the Code of Miami Dade County.

This certification is valid for three years provided that you submit a "Continuing Eligibility Affidavit" on or before your anniversary date of February 22, 2014 and there are no changes in your firm pertinent to your certification eligibility. The submittal of a "Continuing Eligibility Affidavit" annually with specific supporting documents on or before your Anniversary Date is required to maintain the three year certification. You will be notified of this responsibility in advance of the Anniversary Date. Failure to comply with the said responsibilities may result in immediate action to decertify the firm. Pursuant to the applicable section of the code as listed above, "once your firm has been decertified, your firm shall not be eligible to re-apply for certification for twelve (12) months from the time of the decertification."

If, at any time, there is a material change in the firm, including, but not limited to, ownership, officers, Director, scope of work being performed, daily operations, affiliations with other business or physical location of the firm, you must notify this office, in writing, within (30) days. Notification should include supporting documentation. You will receive timely instructions from this office as to how you should proceed, if necessary.

Your company is certified in the categories as listed below affording you the opportunity to bid and participate on contracts with goals. Please note that the categories listed are very general and are used only to assist our customers in searching the directory for certified firms to meet contract goals. The directory for all certified firms can be accessed on the Miami Dade County RER website http://www.miamidade.gov/business/business-certification-programs.asp.

Thank you for doing business with Miami Dade County.

Sincerely

Sheri McGriff, Director

Business Opportunity Support Services Small Business Development Division

Regulatory and Economic Resources Department (RER)

CATEGORIES: (Your firm may bid or participate on contracts only under these categories)

PORT & WATERWAY SYSTEMS ARCHITECTURAL DESIGN (CBE)

ARCHITECTURE (CBE)

ARCHITECTURAL CONSTRUCTION MANAGEMENT (CBE)

PORT & WATERWAY SYSTEMS CRUISE TERMINAL DESIGN DEGLIVERING Excellence Every Day ADA TITLE II CONSULTANT (CBE)

ARCHITECTURAL SERVICES (CBE)

Mr. Cohan BC ARCHITECTS A1A, INC. February 22, 2013 Cert No: 13203

c: Coralee Walkine-Taylor, Certification Specialist Veronica Clark, RER, SBD



MIAMI-DADE COUNTY - OFFICE OF CAPITAL IMPROVEMENTS (OCI) OCI REFERENCE FORM 6 - PRIME-CONSULTANT'S REFERENCE FOR SIMILAR TYPE PROJECTS

List previous similar type project in which the prime consultant, listed in the table of organization, has performed work.

Reference provided below should be for one project within a ten year period, from the proposal submittal due date of this solicitation, unless otherwise stipulated in Section 1.2, Scope of Services, of the NTPC.

Reference Project Name/Address: POM –Terminal "H": 1) Relocation of Marine Unit 2) Relocation of Police and Safety & Security. 901 South America Way, Port of Miami, Florida.

Name(s) and Role(s) of Prime Consultant Personnel Working on This Reference Project: Lawrence Cohan - Principal in Charge, Alfred Orbegozo -Program Management Consultant (for POM)

Reference Project Description: Alterations to (existing) Terminal "H" to relocate: Miami Dade Fire Rescue Marine Unit, Miami Dade Police Department and Port of Miami Security Department.

Scope of Services Provided: Architectural Design, Interior Design, Construction Documents and Construction Administration

Professional Fees: \$ 94,384.24 (MDFR

Project Start Date: 06/2008

Project Completion Date: 06 /2010

Marine Unit)

\$ 160,482.00 (MDPD & Security Dept)Project Construction Cost: **\$ 2,374,732**

Construction Start Date: 09/2009

Construction Completion Date: 04/2011

Reference Company Name: Port of Miami

Reference Name: Victoria Valdez

Reference Telephone Number: 305.347.3239

Facsimile Number: 305.347.3240

E-mail: valdezv@miamidade.gov


If applicable, denote which Experience & Qualification(s) / Preference(s) is/are being met with this reference: 14.00, 18.00, 22.00. See

below

Prime consultant may utilize the space below to expand on the scope of services provided for this project:

Experience & Qualifications: BCArchitects was the Prime for these projects. Key Components of this project that are similar to the proposed Terminals F and G project scope: Building Envelope Systems. Horizontal and Vertical Circulation, Wharf Access, Increasing Restroom Level of Service, Life Safety, Americans with Disabilities Act, Operational and Security Enhancements including checkpoints, Access Control, Furniture, Fixtures, Equipment, Building and Structure Work, Analysis of Sustainable Systems and Products.

Extensive changes to the Second Floor of Terminal "H" were made to create new office areas for Miami Dade Fire Rescue's Marine Unit, Miami Dade Police Department and the Port of Miami Security Office. The Miami Dade Fire Rescue Unit moved from the Ground Floor of Terminal "H" to the Second Floor. The Police and Security Offices relocated from other buildings on Port Property. In additional to programming and space planning for the new Fire Station and Offices, a new secure corridor system and bathroom facilities were necessary. To gain quick access from the Fire Station to the Fireboat, a new opening in the existing building leading to a new exterior stair and the wharf was designed and constructed. As critical components to the safety and security of the Port, new standby generators and air conditioning equipment was added to the building to enable these offices to remain functional during an emergency or power outage situation.









MIAMI-DADE COUNTY - OFFICE OF CAPITAL IMPROVEMENTS (OCI) OCI REFERENCE FORM 6 - PRIME-CONSULTANT'S REFERENCE FOR SIMILAR TYPE PROJECTS

List previous similar type project in which the prime consultant, listed in the table of organization, has performed work.

Reference provided below should be for one project within a ten year period, from the proposal submittal due date of this solicitation, unless otherwise stipulated in Section 1.2, Scope of Services, of the NTPC.

Reference Project Name/Address: POM - Life Safety, Security and Customs Operational Upgrades to Cruise Terminals "B" &"C".

1741 North Cruise Boulevard Port of Miami, Florida.

Name(s) and Role(s) of Prime Consultant Personnel Working on This Reference Project: Lawrence Cohan - Principal in Charge, Alfred Orbegozo - Program Management Consultant (for POM)

Reference Project Description: Alterations made to (existing) Terminal "C" and Life Safety Analysis and Recommendation for

Compliance for Terminals "B" & "C".

Scope of Services Provided: Architectural Design, Interior Design, Construction Documents, Construction Administration and Life

Safety Analysis

Professional Fees: \$ 75,365

Project Start Date: 01 /2009

Project Completion Date: 09 /2009

Project Construction Cost: \$ 1.25 million

Construction Start Date: 07/2009

Construction Completion Date: 12/2009

(each Terminal)

Reference Company Name: Port of Miami

Reference Name: Victoria Valdez

Reference Telephone Number: 305.347.3239

Facsimile Number: 305.347.3240

E-mail: valdezv@miamidade.gov


If applicable, denote which Experience & Qualification(s) / Preference(s) is/are being met with this reference: 14.00, 18.00. See below.


Prime consultant may utilize the space below to expand on the scope of services provided for this project:

Experience & Qualifications: BCArchitects was the Architectural Sub-Consultant for this project. This project and the proposed Terminals F and G project both involve alterations to an existing Cruise Terminal at the Port of Miami. Their programs are very similar and the Stakeholders are the same: Port of Miami Staff, Cruise Line, Customs and Border Protection Agency. Key components of this project: Horizontal and Vertical Circulation, Life Safety, ADA Accessibility, Operational and Security Enhancements, including checkpoints, Access Control, Building Envelope Systems, Port of Miami Security Requirements and United States Customs

and Border Protection Cruise Terminal Design Standards.

Major changes were made to the existing Embark Hall and Bag Claim areas of Cruise Terminals "B" and "C" to make them compliant with the latest CPB guidelines, and in anticipation of the arrival of the Epic Mega Ship. Epic is the first of the post panamax cruise ships to berth at Port of Miami. Epic requires the use of two terminals and must have the ability to embark and debark simultaneously. In order to accomplish this goal, a new sterile corridor system was created to separate debarking and embarking passengers. The sterile corridor system consisted of glass walls designed by Port Staff (Al Orbegozo). The erection of the glass walls altered the existing paths of circulation and egress throughout the entire cruise terminal. BCArchitect's scope of work included identifying the altered paths of egress to assure compliance with proper number and widths of exit corridors and exit stairs. This information was turned over to the MEP Engineer to ensure compliance with adequate normal and emergency lighting illumination levels, and exit signage. Walls, counters, ceiling and flooring were altered to allow for a new queing and screening design for embarking passengers. A new bag screening area was created and the existing bag claim area was subdivided into 3 areas - a smaller bag claim area, a new area for screening and processing debarking passengers, and an office area for CBP staff which included a Command Center, Search Area and Holding Room. Existing door and window openings were blocked in and/or relocated to provide for additional exits and security. New rooftop mounted air conditioners were installed on an existing built-up roof which necessitated curb and waterproofing details. A new directional signage package was incorporated by Port Staff to enhance the passenger experience.







July 24, 2013

To: CBE Architectural Firms

Re: Non-exclusive Professional Services Agreement for Architectural and Engineering Services for PortMiami Federal Inspection Facility

Project No.: A13-SEA-03

The above-referenced project is being considered for participation solely among Community Business Enterprise (CBE) firms. If you are interested in participating as a 1st Tier or 2nd Tier CBE Prime to perform work in connection with this project, please complete and return the attached Verification of Availability form; and provide examples of work your firm has completed (required) on similar projects as outlined in the attached project description, by 12:00pm, Friday July 26, 2013.

Please review the attached project description and requirements. These specifications are being reviewed and are subject to change.

The <u>Verification of Availability form and required examples of previous work</u> may be sent via facsimile transmission (305) 375-4751 or email to walterv@miamidade.gov. If you have any questions, please contact me at (305) 375-3138.

Sincerely,

Vivian O. Walters, Jr.

Contract Development Specialist II
Regulatory and Economic Resources Department
Small Business Development Division
111 NW 1st Street #19 Floor
Miami, Fl 33128
walterv@miamidade.gov

Office (305) 375-3138 | 6Fax (305) 375-3160 "Delivering Excellence Every Day"

"For the New Project Review & Analysis Process

Attachments

Walters, Vivian (RER)

From:

Al Orbegozo [aorbegozo@bcarchitects.com]

Sent:

Friday, July 26, 2013 10:20 AM

To:

Walters, Vivian (RER)

Cc:

'Lawrence S. Cohan'; 'Lucas Cadavid'; 'Vanessa Jimenez'; 'Terrence Conley';

dperez@bcarchitects.com

Subject:

A13-SEA-03

Attachments:

BCA07262013 00000.pdf

Vivian,

It is our pleasure to submit our qualifications for the above named project. Attached is the Verification of Availability form as requested for Project A13-SEA-03. Please let us know should you need any additional information

Ragards, Alfred Orbegozo R.A Senior Architect cell-954-629-4011

BCArchitects AIA, Inc. #AA0003360

Architecture Planning Construction Administration 4942 S. LeJeune Road, Suite 200 Coral Gables, Florida 33146 T-305-663-8182 F-305-663-8882

dweitzman@bcarchitects.com www.bcarchitects.com



please consider the environment before printing this email