



Small Business Development Division Project Worksheet

Project/Contract Title: BOND ENGINEERING SERVICES (SIC 871)
Project/Contract No: E11-PWWM-01 (EXTENSION) **Funding Source:**
Department: PUBLIC WORKS AND WASTE MANAGEMENT VARIOUS
Estimated Cost of Project/Bid: \$5,655,600.00

Received Date: 03/29/2016

Resubmittal Date(s):

Description of Project/Bid: To establish a Professional Services Agreement for Professional Bond Engineering services from a qualified consultant to fulfill and perform the duties of bond consultant as set forth in Bond Ord. No. 96-168, Sections 208, 503, 605, 607, 612, 619 and the comprehensive landfill closure plan. The services of a bond engineer is required as part of each bond agreement and associated financing documents.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/AE	

Reasons for Recommendation

This projects meets all the criteria set forth in I.O. # 3-32,Section V

An attempt was made to apply a SBE-A/E sub-consultant goal using Technical Category. 19.07, but less then three firms are certified precluding the application of a goal. A "no Measure" is appropriate for this extension contract.

Technical Category: 0700-Solid Waste Collection & Disposal Systems; 1907-Value Analysis/Life-Cycle Costing-Solid Waste Coll

Small Business Contract Measure Recommendation


Subtrade	Cat. SBE/AE	Estimated Value	% of Items to Base Bid	Availability
Total				

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____	Tier 2 Set Aside _____
Set Aside _____ Level 1 _____	Level 2 _____ Level 3 _____
Trade Set Aside (MCC) _____	Goal _____ Bid Preference _____
No Measure _____	Deferred _____ Selection Factor _____
CWP _____	 SBD Director
	Date 3/29/16