

Small Business Development Division

Project Worksheet

Project/Contract Title: Water and Sewer Rates, Fee Analysis and Bond

Received Date: 1/5/2021

Engineering Services

Project/Contract No: E20-WASD-09

Funding Source: Other

Department: Water & Sewer

Estimated Cost of Project/Bid: \$4,500,000.00

Description of Project/Bid: WASD is seeking one (1) qualified Consultant to prepare a Rate Study (Study) of WASD's retail

and wholesale rates and bond consulting engineering services to act in the capacity of WASD's

Consultant pursuant to the Senior Bond Ordinance No. 93-134.

Contract Measures

Measure Program Goal Percent

No Measure SBE - A&E

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - ARCHITECTURAL & ENGINEERING (SBE-A&E)

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-32 indicates No Measure is appropriate for this contract due to the agreements special requirements. The Prime Consultant and/or Subconsultant(s) selected for this project will be prohibited from executing future agreements with WASD for the duration of this Professional Services Agreement (PSA). Maximum compensation for this PSA is \$4,500,000.00 with a ten percent (10%) (\$450,000.00) contingency allowance.

The term for the Non-Exclusive Professional Services Agreement (PSA) is three (3) years with a two (2) one (1) year option-to-renew with no minimum amount of work or compensation guaranteed to the retained consultant.

SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE-Goods & SBE-Services)

An analysis of Implementing Order 3-41 & Ordinance 16-109, as well as the project package indicates No Measure is appropriate.

MDC-TCC 6-01 WATER AND SANITARY SEWER SYSTEMS - WATER DISTRIBUTION AND SANITARY SEWAGE COLLECTION AND TRANSMISSION SYSTEMS, MDC-TCC 6-02 WATER AND SANITARY SEWER SYSTEMS - MAJOR WATER AND SANITARY SEWAGE PUMPING FACILITIES, MDC-TCC 6-03 WATER AND SANITARY SEWER SYSTEMS - SANITARY SEWAGE TREATMENT PLANTS

Living Wages:	YES NO X Highway:	YES NO X	Heavy Construction:	YES NO X
Responsible Wages:	YES NO X Building:	YES NO X		
SAA			1/8/21	
	SBD Director		Date	