DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

X New	□ OTR	<u>□</u> So	ole Source	□ Bid Wai	ver [Emergency	Previous	Contract/	Project No.	
Contract ☐ Re-Bid	□ Othe	<u>er</u>				LIVING '	WAGE APPLI	ES: <u> </u>	ES 🔼 NO	
Requisition	No./Proje	ct No.:	AC-034A	<u>A</u>		TERM OF CONTRACT				
-	•									
Requisition Title:	/Project	T	he Renta	l Car Cent	ter- S	tormwater l	Drainage	Project	t	
<u>Description:</u> The Rental Car Companies operating at the RCC need to make necessary infrastructure modifications to t stormwater drainage system to lessen the flooding at the first level due to heavy rain events. Design was do by designers of RCC (already done). This breakdown is for Construction portion of project										
Issuing Dep	artment:	Avia	tion	Contact Person:	Man	uel Freire		Phone:	305-869-34	71
Estimate Co	st: \$2 .	,866,7	31			GENERAL	FEDERAI		OTHER	
		, ,		Funding S	Source:					
<u>Commodity</u>	Codes:	Cl	neck here $\underline{\square}$ if	oject History of p	previous	purchases three (3) thase with no previous	ous history.	a P.D.		
			EXI	STING		2 ND YEA	<u>R</u>	3 RD	<u>YEAR</u>	
Contractor: TBD										
Small Busin Enterprise:										
Contract V	alue:									
Comments:			•	tes total Const ken down per		cost of project	to be \$2,866	5,731.(pro	iected and	
			I	RECOMM	END	ATIONS				
		Se	t-aside	Sub-Con		Goal	Bid reference	Sele	ection factor	
SB	\mathbf{E}	SBE-A/E = 0%, SBE								
recommendation:		Design was already done by DWA and Chen Moore. A 10% SBE-Con goal is recommended on the basis of the quality, quantity and type of subcontracting opportunities provided by the contract, and the availability of CSBEs to afford effective subcontracting opportunities. This project is privately funded.								
Signed:		The state of the s	2			Date sent to	SBD: 10/12/	/22		

Date returned to DPM:

Revised April 2005