



Small Business Development Division Project Worksheet

Project/Contract Title: SOURCE REMOVAL AT THE BLDG 147 SITE, LOCATED WITHIN THE MIAMI OPA-LOCKA EXECUTIVE AIRPORT, ON BEHALF OF THE MIAMI-DADE AVIATION DEPARTMENT
Received Date: 04/18/2018

Project/Contract No: 012-D14/03-AECOM
Funding Source: MIAMI-DADE AVIATION DEPARTMENT

Department: REGULATORY AND ECONOMIC RESOURCES
Resubmittal Date(s):

Estimated Cost of Project/Bid: \$237,352.00

Description of Project/Bid: Project #012-D14/03-AECOM, SOURCE REMOVAL AT THE BLDG 147 SITE, LOCATED WITHIN THE MIAMI OPA-LOCKA EXECUTIVE AIRPORT, including the excavation and removal of 1307 tons of contaminated soils, installation and sampling of 3 monitoring wells, site restoration, disposal, and reporting.

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/CONS	

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE/CONS)

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates that No Measure is appropriate for this contract due to insufficient availability.

This contract, a work order originating from the E14-RER -03 Professional Service Agreement, has been assigned to AECOM Technical Services, Inc. (AECOM) who will subcontract the source removal and the installation of three (3) monitoring wells.

CWP Not Applicable: Less than 250K

Trade Category: 238910-Site Preparation Contractors

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Site Preparation Contractors	SBE/CONS			

Total

Living Wages: YES ☐ NO ☒ **Highway:** YES ☐ NO ☒ **Heavy Construction:** YES ☒ NO ☐
Responsible Wages: YES ☒ NO ☐ **Building:** YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____

Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____

Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____

No Measure _____ **Deferred** _____ **Selection Factor** _____

CWP _____ **SBD Director** _____ **Date** 4-24-18