



Small Business Development Division

Project Worksheet

Project/Contract Title: Limited Site Assessment, Remedial Documents Preparation & Construction Oversight at MIA Bldg. 2120, on behalf of Miami-Dade Aviation Department (MDAD) **Received Date:** 7/17/2020

Project/Contract No: 015-D14/01-NOVA **Funding Source:** MDAD


Department: Regulatory and Economic Resources

Estimated Cost of Project/Bid: \$148,756.85

Description of Project/Bid: Project #015-D14/01-NOVA, Limited Site Assessment , Remedial Documents Preparation & Construction Oversight at MIA Bldg. 2120, including advancement (drilling) and sampling of twelve soil borings and reporting, preparation of SRP, WCP, SMP, ECP, and environmental oversight during construction phase activities performed under separate contract.

Contract Measures Recommendation		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE - Con	
Reasons for Recommendation		
<p>SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con) An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the insufficient availability of certified firms that can perform soil boring installation/drilling. ** This contract is a work order originated from the E14-RER-01 professional Service Agreement (PSA), and has been assigned by RER to Nova Consulting, Inc. **</p> <p>CWP Not applicable: Less than \$250K</p> <p>NAICS 237990 Other Heavy and Civil Engineering Construction</p>		

Living Wages: YES NO **Highway:** YES NO **Heavy Construction:** YES NO
Responsible Wages: YES NO **Building:** YES NO



 SBD Director

7/20/20

 Date