



Small Business Development Division Project Worksheet

Project/Contract Title:

GROUNDWATER ASSESSMENT, SOIL MANAGEMENT PLAN AND
FIELD OVERSIGHT AT THE UNDERLINE PROJECT, LOCATED IN THE
VICINITY OF SOUTH OF MIAMI RIVER TO SW 98 ST ALONG US1, ON
BEHALF OF THE MIAMI-DADE DEPARTMENT OF TRANSPORTATION
AND PUBLIC WORKS DEPARTMENT

Received Date: 03/05/2018

Project/Contract No:

004R1-D14/03-AMEC

Funding Source:

Resubmittal Date(s):

Department:

REGULATORY AND ECONOMIC RESOURCES

DEPARTMENT OF

Estimated Cost of Project/Bid: \$61,786.00

TRANSPORTATION AND

Description of Project/Bid:

GROUNDWATER ASSESSMENT, SOIL MANAGEMENT PLAN AND FIELD OVERSIGHT AT THE UNDERLINE PROJECT,
LOCATED IN THE VICINITY OF SOUTH OF MIAMI RIVER TO SW 98 ST ALONG US1, INCLUDING WELLS WITH A REPORT,
A SOIL MANAGEMENT PLAN AND FIELD OVERSIGHT.

PUBLIC

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/CONS	

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicate that a No Measure is appropriate for this contract due to the insufficient availability of certified firm that can perform monitoring well installation (drilling) and sampling.

CWP Not Applicable: Less than 250K

Trade Category: 238910-Site Preparation Contractors

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Site Preparation Contractors	SBE/CONS			
Total				

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒

Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside	Tier 2 Set Aside
Set Aside	Level 1
	Level 2
	Level 3
Trade Set Aside (MCC)	Goal
	Bid Preference
No Measure	Deferred
	Selection Factor
CWP	

SBD Director:  Date: 3-7-18